ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04

PAGE : 002 -1
VENDOR RANKING

CALL ORDER : 002 CONTRACT ID : 20040730002 COUNTIES JEFFERSON
LETTING DATE : 07/30/04 10:00 AM DIVISION : 03
CONTRACT TIME : 120 Calendar Days

CONTRACT DESCRIPTION PROJECT (S) : IM-I459(302)

for constructing the Interchange Modifications on I-459 at

Morgan Road and at Eastern Valley Road south of Bessemer.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 943,358.75 100.0000%
2 04013 DUNN CONSTRUCTION COMPANY, INC. $ 1,039,391.81 110.1799%
3 07003 R. E. GRILLS CONSTRUCTION CO., INC. $ 1,044,560.60 110.7278%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 002 -2
TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 20040730002 COUNTIES : JEFFERSON
LETTING DATE : 07/30/04 10:00 AM DIVISION : 03

I ( 1 ) 01087
| APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT |

2 ) 04013

( 3 ) 07003
DUNN CONSTRUCTION CO., INC.

(
R.E. GRILLS CONSTRUCTION CO., I

\ |

\ I

\ I

| \ |
—————————————————————————————————————————— et e ittt

Superpave Bituminous Concrete Lower
Binder Layer, 1" Maximum Aggregate Size
Mix, ESAL Range C/D

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 9000.00000 9000.00| 7581.67000 7581.67| 3000.00000 3000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 3 ACRES) | \ |
0020 206C002 612.000 SQYD| 11.42000 6989.04 | 15.03000 9198.36| 7.00000 4284.00
Removing Concrete Slope Paving | \ |
0030 206D001 399.000 LF | 1.56000 622.44 | 1.69000 674.31] 1.80000 718.20
Removing Guardrail | \ |
0040 210A000 4826.000 CUYD| 9.93000 47922 .18| 13.59000 65585.34 | 9.50000 45847.00
Unclassified Excavation | \ |
0050 210D000O 2749.000 CUYD| 13.30000 36561.70| 10.97000 30156.53| 12.50000 34362.50
Borrow Excavation | \ |
0060 214A000 55.000 CUYD| 31.17000 1714.35] 23.14000 1272.70] 30.00000 1650.00
Structure Excavation | \ |
0070 214B001 23.000 CUYD| 28.07000 645.61 | 41.68000 958.64 | 32.00000 736.00
Foundation Backfill, Commercial | | |
0080 230A000 23.000 RBST| 326.00000 7498.00 | 763.54000 17561.42] 523.00000 12029.00
Roadbed Processing | \ |
0100 401B108 2425.000 SQYD| 6.53000 15835.25]| 3.25000 7881.25] 2.60000 6305.00
Bituminous Treatment G (With Polymer | \ |
Additive) | \ |
0110 405A000 1597.000 GAL | 1.63000 2603.11] 1.00000 1597.00] 1.50000 2395.50
Tack Coat | \ |
0120 424A360 1551.000 TON | 57.35000 88949.85| 53.50000 82978.50| 60.00000 93060.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | | |
0130 424A366 100.000 TON | 111.05000 11105.00| 71.75000 7175.00] 60.00000 6000.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0140 424B651 971.000 TON | 52.20000 50686.20 | 61.50000 59716.50] 56.00000 54376.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | | |
0150 424B681 2109.000 TON | 50.69000 106905.21| 53.50000 112831.50] 55.00000 115995.00
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 002 -3
TABULATION OF BIDS
CALL ORDER 002 CONTRACT 1ID 20040730002 COUNTIES JEFFERSON
LETTING DATE 07/30/04 10:00 AM DIVISION 03
| ( 1 ) 01087 | ( 2 ) 04013 | ( 3 ) 07003
| APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC. |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 424B685 100.000 TON | 127.00000 12700.00| 79.50000 7950.00| 81.00000 8100.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0170 424C360 2090.000 TON | 50.85000 106276.50]| 50.50000 105545.00]| 55.00000 114950.00
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mixk, | \ |
ESAL Range C/D | \ |
0180 530A001 91.000 LF | 63.27000 5757.57] 38.11000 3468.01| 33.00000 3003.00
18" Roadway Pipe (Class 3 R.C.) | \
0190 600A000 LUMP | 5175.00000 5175.00] 70000.00000 70000.00 | 43000.00000 43000.00
Mobilization | |
0200 614A000 179.000 CUYD] 301.60000 53986.40| 220.32000 39437.28| 380.00000 68020.00
Slope Paving | \
0210 619A002 1.000 EACH] 832.00000 832.00| 714.56000 714.56] 1130.00000 1130.00
18" Roadway Pipe End Treatment, Class 1 | | |
0220 621C008 1.000 EACH] 4056.00000 4056.00| 4168.29000 4168.29] 3900.00000 3900.00
Inlets, Type E | \ |
0230 630A001 247.000 LF | 16.64000 4110.08]| 18.01000 4448.47]| 19.00000 4693.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0240 630C003 4.000 EACH| 1144.00000 4576.00 | 1237.98000 4951.92| 1300.00000 5200.00
Guardrail End Anchor, Type 13 | \ |
0250 630C070 4.000 EACH]| 1508.00000 6032.00| 1631.89000 6527.56| 1770.00000 7080.00
Guardrail End Anchor, Type 10 Series | | |
0260 650B000 2204.000 CUYD]| 4.80000 10579.20| 14.66000 32310.64| 16.00000 35264.00
Topsoil From Stockpiles | \ |
0270 652A053 2.000 ACRE| 1040.00000 2080.00| 1125.44000 2250.88] 600.00000 1200.00
Seeding (Mix 1E) | | |
0280 654A001 848.000 SQYD] 5.20000 4409.60| 5.63000 4774.24 ] 3.50000 2968.00
Solid Sodding (Bermuda) | \ |
0290 656A000 2.000 ACRE| 780.00000 1560.00]| 844.08000 1688.16] 600.00000 1200.00
Mulching, Class A, Type 1 | \ |
0300 665A000 2.000 ACRE| 520.00000 1040.00]| 562.72000 1125.44| 550.00000 1100.00
Temporary Seeding | \ |
0310 665B000 2.000 ACRE| 520.00000 1040.00]| 562.72000 1125.44| 550.00000 1100.00
Temporary Mulching | \ |
0320 665F000 200.000 EACH| 10.00000 2000.00| 4.17000 834.00] 9.00000 1800.00
Hay Bales \ |
0330 665J000 3970.000 5.35000 21239.50] 5.28000 20961.60 | 4.00000 15880.00
\ |

|
LF |
Silt Fence, Type A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 002 -4
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID 20040730002 COUNTIES JEFFERSON
LETTING DATE 07/30/04 10:00 AM DIVISION 03
| ( 1 ) 01087 | ( 2 ) 04013 | ( 3 ) 07003
| APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC. |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0340 6650001 3970.000 LF | 0.58000 2302.60| 0.60000 2382.00| 2.00000 7940.00
Silt Fence Removal | \ |
0350 680A000 LUMP | 30368.00000 30368.00] 23818.76000 23818.76| 18000.00000 18000.00
Engineering Controls | | |
0360 701A028 3.000 MILE] 1248.00000 3744.00| 1350.53000 4051.59] 1200.00000 3600.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0370 701A032 1.000 MILE] 1248.00000 1248.00] 1350.52000 1350.52| 1200.00000 1200.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0380 701A041 1.000 MILE] 1040.00000 1040.00] 1125.44000 1125.44 | 1100.00000 1100.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0390 701B009S 2064.000 LF | 0.79000 1630.56] 0.84000 1733.76] 0.80000 1651.20
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | \ |
0400 701BO016 105.000 LF | 3.64000 382.20] 3.94000 413.70| 4.00000 420.00
Dotted, Class 3W, Type A Traffic Stripe | \ |
(6" wWide) | \ |
0410 701C002 1.000 MILE] 416.00000 416.00] 450.17000 450.17| 465.00000 465.00
Broken Temporary Traffic Stripe (Paint) | \ |
0420 701C003 2.000 MILE| 468.00000 936.00] 506.45000 1012.90] 520.00000 1040.00
Solid Temporary Traffic Stripe (Paint) | | |
0430 701G121 1055.000 LF | 2.08000 2194.40| 2.25000 2373.75]| 2.00000 2110.00
Broken White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0440 701G125 1580.000 LF | 3.90000 6162.00| 4.22000 6667.60] 4.00000 6320.00
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0450 701G133 1580.000 LF | 3.90000 6162.00 | 4.22000 6667.60| 4.00000 6320.00
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0460 703A002 4698.000 SQFT| 2.34000 10993.32| 2.53000 11885.94 | 2.50000 11745.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0470 703A010 136.000 SQFT| 7.80000 1060.80] 8.44000 1147.84 | 8.00000 1088.00
Traffic Control Markings,Class 3W,Type | \ |
0480 703B002 1346.000 SQFT| 2.60000 3499.60| 2.81000 3782.26]| 2.50000 3365.00
Traffic Control Legends, Class 2, Type | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 002 -5
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID 20040730002 COUNTIES JEFFERSON
LETTING DATE 07/30/04 10:00 AM DIVISION 03
| ( 1 ) 01087 | ( 2 ) 04013 | ( 3 ) 07003
| APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC. |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0490 703B010 90.000 SQFT| 7.80000 702.00] 8.44000 759.60 | 8.00000 720.00
Traffic Control Legends,Class 3W,Type A | \ |
0500 703D002 3499.000 SQFT| 1.30000 4548.70| 1.41000 4933.59] 1.50000 5248.50
Temporary Traffic Control Markings | \ |
(Paint) | \ |
0510 705A030 28.000 EACH] 4.94000 138.32] 5.35000 149.80] 5.00000 140.00
Pavement Markers, Class A-H, Type 2-C | | |
0520 705A031 291.000 EACH] 4.94000 1437.54 | 5.35000 1556.85] 5.00000 1455.00
Pavement Markers, Class A-H, Type 1-A | | |
0530 705A037 92.000 EACH| 4.94000 454 .48 | 5.35000 492.20| 5.00000 460.00
Pavement Markers, Class A-H, Type 2-D | | |
0540 730C001 LUMP | 5252.00000 5252.00] 5683.46000 5683.46] 4500.00000 4500.00
Furnishing And Installing Traffic | \ |
Control Unit (MORGAN RD AT I-459 SITE I) | | |
0550 730C002 LUMP | 4973.28000 4973.28]| 5381.84000 5381.84] 4500.00000 4500.00
Furnishing And Installing Traffic | | |
Control Unit (EASTERN VALLEY RD AT | | |
I-459 Southbound | \ |
0560 730C003 LUMP | 7822.88000 7822.88| 8465.53000 8465.53] 7200.00000 7200.00
Furnishing And Installing Traffic | | |
Control Unit (EASTERN VALLEY RD AT | | |
I-459 Northbound | \ |
0570 730E000 12.000 EACH| 1300.00000 15600.00 | 1406.80000 16881.60| 2100.00000 25200.00
Metal Traffic Signal Pole Foundation | | |
0580 730G001 12.000 EACH| 5616.00000 67392.00 | 6077.37000 72928.44 | 6500.00000 78000.00
Metal Traffic Signal Strain Pole | \ |
0590 730H001 5410.000 LF | 2.60000 14066.00 | 2.81000 15202.10| 4.00000 21640.00
Loop Wire | \ |
0600 7301001 4200.000 LF | 1.04000 4368.00] 1.13000 4746.00] 1.50000 6300.00
Loop Detector Lead-In-Cable | \ |
0610 730J010 17.000 EACH| 182.00000 3094.00] 196.96000 3348.32] 185.00000 3145.00
Vehicle Loop Detector | \ |
0620 730K000 9.000 EACH] 286.00000 2574.00| 309.50000 2785.50| 300.00000 2700.00
Traffic Signal Junction Box | \ |
0630 730L003 90.000 LF | 4.16000 374.40]| 4.50000 405.00| 4.50000 405.00
1", Non-Metallic, Conduit | \ |
0640 730L005 740.000 LF | 5.20000 3848.00| 5.63000 4166.20] 4.50000 3330.00
2", Non-Metallic, Conduit | | |
0650 730L007 60.000 LF | 8.32000 499.20| 9.00000 540.00| 4.50000 270.00
3", Non-Metallic, Conduit | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 002 -6
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID 20040730002 COUNTIES JEFFERSON
LETTING DATE 07/30/04 10:00 AM DIVISION 03
| ( 1 ) 01087 | ( 2 ) 04013 | ( 3 ) 07003
| APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC. |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0660 730N00O 12.000 EACH]| 676.00000 8112.00] 731.54000 8778.48| 1100.00000 13200.00
Luminaire Extension Assembly, 12 Feet | | |
0670 730P022 18.000 EACH]| 780.00000 14040.00] 844.08000 15193.44| 840.00000 15120.00
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type LED | | |
0680 730P024 3.000 EACH] 1252.16000 3756.48| 1355.03000 4065.09| 1500.00000 4500.00
Vehicular Signal Head, 12 Inch, 5 | | |
Section, Type LED | | |
0690 730R022 3.000 EACH] 9157.20000 27471.60 | 9909.49000 29728.47| 9650.00000 28950.00
Controller Assembly, Type III, 8 Phase | | |
0700 730T000 3.000 EACH] 322.40000 967.20] 348.89000 1046.67| 580.00000 1740.00
Wood Pole | | |
0710 734A009 1500.000 LF | 2.00000 3000.00| 2.14000 3210.00| 1.75000 2625.00
Cable 0OSP, Loose Tube, 12F SM | | |
0720 734B00S5 30.000 LF | 1.82000 54.60| 1.97000 59.10| 1.75000 52.50
Drop Cable OSP 6F SM Central Core | | |
0730 734E000 550.000 LF | 0.32000 176.00] 0.33000 181.50] 0.30000 165.00
Detectable Tape System | | |
0740 734E011 360.000 LF | 3.80000 1368.00] 4.11000 1479.60| 4.50000 1620.00
Inner Duct HDPE 1 1/4 Inch | \ |
0750 734F002 3.000 EACH] 364.00000 1092.00] 393.90000 1181.70| 203.00000 609.00
Distribution Hardware SFDU 12 Fiber | | |
0760 734G002 6.000 EACH] 44.72000 268.32| 48.40000 290.40| 58.00000 348.00
Connector FC Termination SM | | |
0770 734G006 3.000 EACH] 728.00000 2184.00| 787.81000 2363.43]| 700.00000 2100.00
Splice Closure, Under grade with trays | | |
0780 734G009 6.000 EACH] 41.60000 249.60 | 45.02000 270.12| 58.00000 348.00
Splicing, Fusion | | |
0790 734H015 6.000 EACH| 15.60000 93.60] 16.89000 101.34| 29.00000 174.00
Patch Cord Simplex SM,FC | | |
0800 7343000 4.000 EACH] 520.00000 2080.00 | 562.72000 2250.88]| 1200.00000 4800.00
Commbox F1 | | |
0810 734N021 3.000 EACH] 1560.00000 4680.00] 1688.16000 5064.48| 2200.00000 6600.00
Fiber Optic Transceiver, RS-232 Remote | | |
W/ Power | | |
0820 740B0O0O 748.000 SQFT| 7.75000 5797.00 | 8.63000 6455.24| 9.80000 7330.40
Construction Signs | | |
0830 740C000 76.000 SQFT| 8.30000 630.80] 9.53000 724 .28 | 9.80000 744 .80
\ |

Special Construction Signs



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 002 =7
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID 20040730002 COUNTIES JEFFERSON
LETTING DATE 07/30/04 10:00 AM DIVISION 03
| ( 1 ) 01087 | ( 2 ) 04013 | ( 3 ) 07003
| APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC. |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0840 740D000 150.000 EACH| 77.38000 11607.00] 65.50000 9825.00] 55.00000 8250.00
Channelizing Drums | | |
0850 740E000 200.000 EACH] 13.00000 2600.00| 12.22000 2444 .00 | 16.00000 3200.00
Cones (36 Inches High) | | |
0860 740F002 3.000 EACH] 267.16000 801.48| 226.28000 678.84| 200.00000 600.00
Barricades, Type III | | |
0870 7401005 17.000 EACH| 149.00000 2533.00| 178.64000 3036.88| 240.00000 4080.00
Warning Lights, Type B (Detachable Head | \ |
0880 740M001 200.000 EACH] 8.80000 1760.00] 8.04000 1608.00| 8.00000 1600.00
Ballast For Cone | | |
0890 756A021 60.000 LF | 36.40000 2184.00 | 39.40000 2364.00] 34.00000 2040.00
3" Electrical Conduit, 1 Line, Type 5 | | |
Installation | | |
0900 756A029 40.000 LF | 52.00000 2080.00 | 56.27000 2250.80] 46.00000 1840.00
5" Electrical Condiut, 2 Lines, Type 5 | \ |
Installation | | |
SECTION TOTALS | S 943,358.75] $ 1,039,391.81]| $ 1,044,560.60
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 943,358.75| $ 1,039,391.81] $ 1,044,560.60




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04

PAGE : 003 -1
VENDOR RANKING

CALL ORDER : 003 CONTRACT ID : 20040730003 COUNTIES : RUSSELL
LETTING DATE : 07/30/04 10:00 AM DIVISION : 04
CONTRACT TIME : 400 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) NHE-0001 (512)

for constructing the Relocation and Additional Lanes (Grade,
Drainage and Bridges) on S.R.#1 (U.S.#431) from north of
C.R.#12 to north of Pittsview. Length 4.658 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 14001 NEWELL ROADBUILDERS, INC. $ 10,960,477.79 100.0000%
2 05009 EUTAW CONSTRUCTION COMPANY, INC. $ 11,146,933.55 101.7012%

3 14003 W. S. NEWELL, INC. $ 11,303,701.41 103.1315%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 003 -2
TABULATION OF BIDS
CALL ORDER : 003 CONTRACT ID 20040730003 COUNTIES RUSSELL
LETTING DATE : 07/30/04 10:00 AM DIVISION
| ( 1 ) 14001 | ( 2 ) 05009 | ( 3 ) 14003
|NEWELL ROADBUILDERS, INC. |EUTAW CONSTRUCTION CO., INC |W. S. NEWELL, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP| 576000.00000 576000.00| 575000.00000 575000.00|] 576000.00000 576000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 192 Acres) | | |
0020 210A000 834653.000 CUYD| 3.30000 2754354 .90 1.50000 1251979.50] 2.08000 1736078.24
Unclassified Excavation | \ |
0030 214A000 13470.000 CUYD| 3.45000 46471.50] 7.50000 101025.00] 3.28000 44181.60
Structure Excavation | | |
0040 214B0O01 2612.000 CUYD]| 27.25000 71177.00] 28.00000 73136.00| 29.82000 77889.84
Foundation Backfill, Commercial | | |
0050 430B014 32068.000 TON | 12.14000 389305.52| 18.00000 577224 .00 22.00000 705496.00
Aggregate Surfacing (ALDOT #410 | | |
Modified) | \ |
0060 502A000 757039.000 LB | 0.63000 476934.57] 0.65000 492075.35] 0.78000 590490.42
Steel Reinforcement | | |
0070 502B00O LUMP | 77000.00000 77000.00] 83500.00000 83500.00] 80000.00000 80000.00
Steel Reinforcement For Bridge | \ |
Superstructure, STA. 549+15 NBR APPROX. | | |
93500 LBS. | | |
0080 502B001 LUMP | 77000.00000 77000.00] 83500.00000 83500.00] 80000.00000 80000.00
Steel Reinforcement For Bridge | \ |
Superstructure STA. 549+15 SBR APPROX. | | |
93500 LBS. | | |
0090 502B002 LUMP | 58000.00000 58000.00] 62200.00000 62200.00| 65000.00000 65000.00
Steel Reinforcement For Bridge | \ |
Superstructure STA. 626+76 NBR 71505 LBS| \ |
0100 502B003 LUMP | 58000.00000 58000.00] 62200.00000 62200.00| 65000.00000 65000.00
Steel Reinforcement For Bridge | | |
Superstructure STA. 626+76 SBR APPROX. | | |
71505 LBS | \ |
0110 505A002 3.000 EACH] 1000.00000 3000.00| 1200.00000 3600.00| 2500.00000 7500.00
Steel Test Piles (HP 12x53) | | |
0120 505B057 3.000 EACH] 2000.00000 6000.00| 2200.00000 6600.00] 2000.00000 6000.00
Static Loading Tests (HP 12x53) | |
0130 505B087 3.000 EACH] 200.00000 600.00| 225.00000 675.00] 1000.00000 3000.00
Dynamic Loading Tests (HP 12x53) | | |
0140 505G003 84.000 EACH]| 110.00000 9240.00| 120.00000 10080.00] 110.00000 9240.00
\ |

Pile Points (Type A, 12")



Pretensioned-Prestressed Concrete
Girders, Type I (Specialty Item)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 003 -3
TABULATION OF BIDS
CALL ORDER : 003 CONTRACT 1ID 20040730003 COUNTIES RUSSELL
LETTING DATE : 07/30/04 10:00 AM DIVISION 04
| ( 1 ) 14001 | ( 2 05009 | ( 3 ) 14003
|[NEWELL ROADBUILDERS, INC. |[EUTAW CONSTRUCTION CO., INC |W. S. NEWELL, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 505M002 2449.000 LF | 35.00000 85715.00| 40.00000 97960.00| 29.00000 71021.00
Steel Piling Furnished And Driven (HP | \ |
12 x 53) | \ |
0160 506A001 1022.000 LF | 233.00000 238126.00] 235.00000 240170.00] 245.00000 250390.00
Drilled Shaft Excavation, 6'-0" Diamete | | |
0170 506C046 1022.000 LF | 191.00000 195202.00| 195.00000 199290.00] 200.00000 204400.00
Drilled Shaft Construction, 6'-0" | \ |
Diameter, Class DS1 Concrete | \ |
0180 506G006 16.000 EACH| 3180.00000 50880.00| 3500.00000 56000.00 | 3400.00000 54400.00
Crosshole Sonic Logging, 6'-0" Diameter | \ |
0190 508A000 29654.000 LB | 2.00000 59308.00| 2.10000 62273.40] 2.35000 69686.90
Structural Steel | \ |
0200 510A000 840.000 CUYD] 430.00000 361200.00] 470.00000 394800.00] 400.00000 336000.00
Bridge Substructure Concrete, Class A | \ |
0210 510C051 LUMP| 188000.00000 188000.00] 220000.00000 220000.00] 230000.00000 230000.00
Bridge Concrete Superstructure, STA. | \ |
549+15 NBR APPROX. 392 CU. YDS. | | |
0220 510C052 LUMP| 188000.00000 188000.00] 220000.00000 220000.00] 230000.00000 230000.00
Bridge Concrete Superstructure, STA. | \ |
549+15 SBR APRROX. 392 CU YDS. | \ |
0230 510C053 LUMP| 147400.00000 147400.00] 190000.00000 190000.00] 190000.00000 190000.00
Bridge Concrete Superstructure, STA. | \ |
626+76 NBR APPROX. 289 CU YDS | \ |
0240 510C054 LUMP| 147400.00000 147400.00] 190000.00000 190000.00] 190000.00000 190000.00
Bridge Concrete Superstructure, STA. | \ |
626+76 SBR APPROX. 289 CU YDS | \ |
0250 510E000 4048.000 SQYD| 2.00000 8096.00| 2.25000 9108.00 | 1.75000 7084.00
Grooving Concrete Bridge Decks | \ |
0260 511A050 48.000 EACH| 275.00000 13200.00]| 300.00000 14400.00] 275.00000 13200.00
Elastomeric Bearing Type 2 (Mark Bl) | \
0270 511A053 24.000 EACH] 350.00000 8400.00| 400.00000 9600.00 | 375.00000 9000.00
Elastomeric Bearing Type 2 (Mark B4) | \
0280 511A072 48.000 EACH| 75.00000 3600.00] 80.00000 3840.00] 75.00000 3600.00
Elastomeric Bearing Type4 (Mark VB3) | \
0290 511A073 24.000 EACH] 140.00000 3360.00] 150.00000 3600.00] 155.00000 3720.00
Elastomeric Bearing Type 4 (Mark VB4) \ |
0300 513B003 924.000 LF 70.00000 64680.00| 75.00000 69300.00| 88.00000 81312.00
\ I
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 003 -4
TABULATION OF BIDS
CALL ORDER : 003 CONTRACT ID 20040730003 COUNTIES RUSSELL
LETTING DATE 07/30/04 10:00 AM DIVISION 04
| ( 1 ) 14001 | ( 2 ) 05009 | ( 3 ) 14003
|NEWELL ROADBUILDERS, INC. |EUTAW CONSTRUCTION CO., INC |W. S. NEWELL, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 513B005 1874.000 LF | 115.00000 215510.00] 120.00000 224880.00 | 120.00000 224880.00
Pretensioned-Prestressed Concrete | | |
Girders, Type III (Specialty Item) | | |
0320 513B017 3220.000 LF | 135.00000 434700.00] 140.00000 450800.00] 145.00000 466900.00
Pretensioned-Prestressed Concrete | | |
Girders, Type BT-72 (Specialty Item) | | |
0330 524A011 1597.000 CUYD]| 325.00000 519025.00] 350.00000 558950.00] 375.00000 598875.00
Culvert Concrete (Cast In Place) | | |
0340 530A001 460.000 LF | 19.00000 8740.00| 29.00000 13340.00] 22.00000 10120.00
18" Roadway Pipe (Class 3 R.C.) | |
0350 530A002 2740.000 LF | 25.00000 68500.00| 32.00000 87680.00] 29.00000 79460.00
24" Roadway Pipe (Class 3 R.C.) | | |
0360 530A003 468.000 LF | 34.00000 15912.00] 42.00000 19656.00] 38.00000 17784.00
30" Roadway Pipe (Class 3 R.C.) | |
0370 530A005 208.000 LF | 57.00000 11856.00] 56.00000 11648.00] 57.00000 11856.00
42" Roadway Pipe (Class 3 R.C.) | |
0380 530A016 320.000 LF | 60.00000 19200.00] 63.00000 20160.00| 62.00000 19840.00
42" Roadway Pipe (Class 4 R.C.) | |
0390 530A800 54.000 LF | 19.00000 1026.00] 30.00000 1620.00| 30.00000 1620.00
15" Roadway Pipe (14 Gauge C.C.S.) | \
(Stack Pipe) (No Bedding Required) | | |
0400 530B0O01 1384.000 LF | 23.25000 32178.00] 35.00000 48440.00 | 32.00000 44288.00
22" Span, 14" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0410 530B003 796.000 LF | 48.00000 38208.00] 60.00000 47760.00 | 54.00000 42984.00
36" Span, 23" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0420 530B004 200.000 LF | 59.00000 11800.00] 70.00000 14000.00] 74.00000 14800.00
44" Span, 27" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0430 530B00S 1160.000 LF | 74.00000 85840.00| 80.00000 92800.00| 91.00000 105560.00
51" Span, 31" Rise Roadway Pipe (Class | | |
3 R.C.) | | |
0440 530B006 2056.000 LF | 88.75000 182470.00] 92.00000 189152.00] 118.00000 242608.00
59" Span, 36" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0450 535A002 344.000 LF | 22.00000 7568.00| 22.00000 7568.00 | 29.00000 9976.00
24" Side Drain Pipe | | |
0460 535A651 40.000 LF | 20.00000 800.00] 22.00000 880.00] 32.00000 1280.00
| \ |

18" Side Drain Pipe (Temporary)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 003 -5
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24" Roadway Pipe End Treatment, Class 1 |
(Double Line) |

0610 619B0O16 15.000 EACH| 450.00000 6750.00 600.00000 9000.00 600.00000 9000.00
22" Span, 14" Rise Roadway Pipe End
Treatment, Class 1 |

0620 619B019 2.000 EACH| 1000.00000 2000.00 1025.00000 2050.00 1100.00000 2200.00

44" Span, 27" Rise Roadway Pipe End |
Treatment, Class 1 |

CALL ORDER : 003 CONTRACT ID : 20040730003 COUNTIES : RUSSELL
LETTING DATE : 07/30/04 10:00 AM DIVISION : 04
| ( 1 ) 14001 | ( 2 ) 05009 | ( 3 ) 14003
|NEWELL ROADBUILDERS, INC. |EUTAW CONSTRUCTION CO., INC |W. S. NEWELL, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0470 600A000 LUMP| 665000.00000 665000.00| 1100000.00000 1100000.00| 1086016.00000 1086016.00
Mobilization | |
0480 601A000 1.000 EACH] 1.00000 1.00] 10000.00000 10000.00] 7500.00000 7500.00
Furnishing Base, Soil And Structure | I |
Laboratories | | |
0490 602A000 83.000 EACH]| 88.75000 7366.25| 126.00000 10458.00] 175.00000 14525.00
Right Of Way Markers | | |
0492 603D000 1.000 EACH] 20000.00000 20000.00 | 10000.00000 10000.00] 28000.00000 28000.00
State Furnished Field Office | | |
0500 606A000 500.000 LF | 15.00000 7500.00] 15.00000 7500.00| 12.00000 6000.00
6" Underdrain Pipe | | |
0510 610C001 21732.000 TON | 22.00000 478104.00] 35.00000 760620.00] 22.00000 478104.00
Loose Riprap, Class 2 | | |
0520 610C002 6976.000 TON | 24.00000 167424.00] 35.00000 244160.00| 23.00000 160448.00
Loose Riprap, Class 3 | | |
0530 610D000 17263.000 SQYD| 2.25000 38841.75] 4.10000 70778.30| 1.86000 32109.18
Filter Blanket | | |
0540 614A000 2978.000 CUYD]| 195.00000 580710.00] 200.00000 595600.00] 210.00000 625380.00
Slope Paving | | |
0550 619A002 4.000 EACH] 425.00000 1700.00] 525.00000 2100.00] 525.00000 2100.00
18" Roadway Pipe End Treatment, Class 1 | | |
0560 619A003 23.000 EACH] 450.00000 10350.00] 650.00000 14950.00] 625.00000 14375.00
24" Roadway Pipe End Treatment, Class 1 | | |
0570 619A004 3.000 EACH] 900.00000 2700.00 | 750.00000 2250.00] 900.00000 2700.00
30" Roadway Pipe End Treatment, Class 1 | | |
0580 619A006 4.000 EACH] 1000.00000 4000.00] 1125.00000 4500.00| 1850.00000 7400.00
42" Roadway Pipe End Treatment, Class 1 | | |
0590 619A102 12.000 EACH]| 450.00000 5400.00| 650.00000 7800.00 | 600.00000 7200.00
24" Side Drain Pipe End Treatment, | | |
Class 1 | I |
0600 619A202 2.000 EACH| 950.00000 1900.00] 650.00000 1300.00| 1050.00000 2100.00
I |
I I
I I
I |
I |
I I
I I
I |
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CALL ORDER : 003 CONTRACT ID : 20040730003 COUNTIES : RUSSELL
LETTING DATE : 07/30/04 10:00 AM DIVISION : 04
| ( 1 ) 14001 | ( 2 ) 05009 | ( 3 ) 14003
|[NEWELL ROADBUILDERS, INC. |[EUTAW CONSTRUCTION CO., INC |W. S. NEWELL, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e ittt
0630 619B020 2.000 EACH| 1020.00000 2040.00| 1300.00000 2600.00] 1250.00000 2500.00

51" Span, 31" Rise Roadway Pipe End | \
Treatment, Class 1 |

\ |
0640 619B021 2.000 EACH| 1170.00000 2340.00| 1425.00000 2850.00] 1500.00000 3000.00
59" Span, 36" Rise Roadway Pipe End | |
Treatment, Class 1 | | |
0650 619B068 1.000 EACH] 1600.00000 1600.00] 975.00000 975.00] 2450.00000 2450.00
36" Span, 23" Rise Roadway Pipe End | |
Treatment, Class 2 | | |
0660 619B268 4.000 EACH] 1500.00000 6000.00| 1005.00000 4020.00| 1800.00000 7200.00
36" Span, 23" Rise Roadway Pipe End | |
Treatment, Class 1, (Double Line) | |
0670 619B271 4.000 EACH] 2500.00000 10000.00] 1550.00000 6200.00] 2650.00000 10600.00
59" Span, 36" Rise Roadway Pipe End | |
Treatment, Class 1 (Double Line) | | |
0680 619B285 2.000 EACH| 3200.00000 6400.00| 1450.00000 2900.00] 2750.00000 5500.00
51" Span, 31" Rise Roadway Pipe End | |
Treatment, Class 2 (Double Line) | | |
0690 619B286 4.000 EACH] 3600.00000 14400.00] 1250.00000 5000.00| 3150.00000 12600.00
59" Span, 36" Rise Roadway Pipe End | |
Treatment, Class 2 (Double Line) | | |
0700 621A000 6.000 EACH]| 1800.00000 10800.00] 1950.00000 11700.00] 1950.00000 11700.00
Junction Boxes, Type 1, 1P Or 5 | | |
0710 621A001 5.000 EACH] 1800.00000 9000.00| 2225.00000 11125.00] 2150.00000 10750.00
Junction Boxes, Type 1, 2P Or 5 | | |
0720 621A004 4.000 EACH] 3500.00000 14000.00] 3200.00000 12800.00] 3600.00000 14400.00
Junction Boxes, Type 4 | | |
0730 621B00O 3.000 EACH] 450.00000 1350.00] 500.00000 1500.00] 550.00000 1650.00
Junction Box Units, Type 1, 1P Or 5 | | |
0740 621B004 2.000 EACH| 650.00000 1300.00] 800.00000 1600.00| 750.00000 1500.00
Junction Box Units, Type 4 | \ |
0750 621C020 40.000 EACH]| 1700.00000 68000.00| 1450.00000 58000.00| 1925.00000 77000.00
Inlets, Type Y | | |
0760 621C092 13.000 EACH]| 1850.00000 24050.00 | 1800.00000 23400.00| 1450.00000 18850.00
Inlets, Type X (Modified) | | |
0770 621D019 41.000 EACH] 450.00000 18450.00] 500.00000 20500.00| 475.00000 19475.00
Inlet Units, Type Y | | |
0780 650B000 29362.000 CUYD] 3.00000 88086.00| 3.25000 95426.50]| 1.75000 51383.50
\ |

Topsoil From Stockpiles
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CALL ORDER : 003 CONTRACT ID 20040730003 COUNTIES RUSSELL
LETTING DATE : 07/30/04 10:00 AM DIVISION 04
| ( 1 ) 14001 | ( 2 05009 | ( 3 ) 14003
|NEWELL ROADBUILDERS, INC. |EUTAW CONSTRUCTION CO., INC |W. S. NEWELL, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0790 651B000 184.000 TON | 40.00000 7360.00] 25.00000 4600.00| 40.00000 7360.00
Agricultural Limestone | | |
0800 652A054 82.000 ACRE]| 500.00000 41000.00] 575.00000 47150.00| 500.00000 41000.00
Seeding (Mix 2A) | | |
0802 652A056 11.000 ACRE]| 500.00000 5500.00| 575.00000 6325.00] 500.00000 5500.00
Seeding (Mix 2E) | | |
0810 652B053 54.000 ACRE] 300.00000 16200.00] 350.00000 18900.00] 300.00000 16200.00
Temporary Seeding (Mix 2AT) | | |
0820 652C000 136.000 ACRE| 50.00000 6800.00| 50.00000 6800.00] 50.00000 6800.00
Mowing | \ |
0830 652D054 54.000 ACRE] 100.00000 5400.00 | 575.00000 31050.00]| 500.00000 27000.00
Seeding In Stubble (Mix 2A) | | |
0840 654A001 7724.000 SQYD| 4.00000 30896.00] 4.00000 30896.00| 4.00000 30896.00
Solid Sodding (Bermuda) | | |
0850 656A000 136.000 ACRE| 450.00000 61200.00| 625.00000 85000.00] 450.00000 61200.00
Mulching, Class A, Type 1 | | |
0860 656A001 11.000 ACRE]| 500.00000 5500.00| 700.00000 7700.00| 500.00000 5500.00
Mulching, Class A, Type 2 | | |
0865 659A000 13750.000 SQYD| 2.00000 27500.00 | 1.25000 17187.50] 1.50000 20625.00
Erosion Control Netting, Class A | \ |
0870 665A000 40.000 ACRE]| 300.00000 12000.00] 350.00000 14000.00] 300.00000 12000.00
Temporary Seeding | | |
0880 665B000 40.000 ACRE]| 400.00000 16000.00] 400.00000 16000.00] 400.00000 16000.00
Temporary Mulching | \ |
0890 665C000 395.000 LF | 17.00000 6715.00| 20.00000 7900.00| 18.00000 7110.00
15" Temporary Pipe | | |
0900 665E000 268.000 SQYD] 5.00000 1340.00] 4.00000 1072.00| 0.01000 2.68
Polyethylene | | |
0910 665G000 150.000 EACH| 5.00000 750.00] 7.00000 1050.00] 0.01000 1.50
Sand Bags | \ |
0920 6651000 736.000 TON | 32.50000 23920.00 | 40.00000 29440.00| 24.00000 17664.00
Temporary Riprap, Class 2 | \ |
0930 6651002 100.000 TON | 32.50000 3250.00| 40.00000 4000.00| 35.00000 3500.00
Temporary Riprap, Class 1 | \ |
0940 665J000 15200.000 LF | 6.00000 91200.00| 3.50000 53200.00| 5.00000 76000.00
Silt Fence, Type A | | |
0950 665K000 1340.000 CUYD]| 5.00000 6700.00| 5.00000 6700.00] 18.00000 24120.00
Drainage Sump Excavation | | |
0960 6651000 2540.000 LF | 15.00000 38100.00] 10.00000 25400.00| 12.75000 32385.00
| \ |

Floating Basin Boom
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CALL ORDER 003 CONTRACT ID 20040730003 COUNTIES RUSSELL
LETTING DATE 07/30/04 10:00 AM DIVISION 04
| ( 1 ) 14001 | ( 2 ) 05009 | ( 3 ) 14003
|NEWELL ROADBUILDERS, INC. |EUTAW CONSTRUCTION CO., INC |W. S. NEWELL, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0970 6650001 15200.000 LF | 0.50000 7600.00] 0.40000 6080.00] 1.00000 15200.00
Silt Fence Removal | | |
0980 665P001 56.000 EACH]| 420.00000 23520.00| 325.00000 18200.00] 425.00000 23800.00
Inlet Protection Device | | |
0990 6650001 2180.000 LF | 8.70000 18966.00| 5.50000 11990.00] 10.75000 23435.00
20 Inch Wattle | | |
1000 665T000 600.000 LF | 8.50000 5100.00| 3.50000 2100.00]| 12.00000 7200.00
Temporary Earth Berms | | |
1010 666A001 55.000 ACRE] 0.01000 0.55] 10.00000 550.00| 0.01000 0.55
Pest Control Treatment | | |
1020 680A000 LUMP| 175000.00000 175000.00| 400000.00000 400000.00|] 160000.00000 160000.00
Engineering Controls | | |
1030 740B00O 515.000 SQFT| 7.25000 3733.75| 10.00000 5150.00| 9.00000 4635.00
Construction Signs | | |
1040 740D000 150.000 EACH| 50.00000 7500.00] 60.00000 9000.00] 65.00000 9750.00
Channelizing Drums | \ |
1050 740F002 56.000 EACH] 95.00000 5320.00| 100.00000 5600.00| 280.00000 15680.00
Barricades, Type III | | |
1060 7401005 28.000 EACH] 95.00000 2660.00 | 20.00000 560.00| 275.00000 7700.00
Warning Lights, Type B (Detachable Head | \ |
1070 999 000 9000.000 HOUR| 0.80000 7200.00] 0.80000 7200.00| 0.80000 7200.00
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | $ 10,960,477.79| $ 11,146,933.55] $ 11,303,701.41
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 10,960,477.79| $ 11,146,933.55]| $ 11,303,701.41
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VENDOR RANKING

CALL ORDER : 004 CONTRACT ID : 20040730004 COUNTIES : ETOWAH
LETTING DATE : 07/30/04 10:00 AM DIVISION : 01

CONTRACT TIME : 12/01/04 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT (S) : NHF-0001(514)

for constructing the Pavement Rehabilitation (Grade,
Drainage, Pavement and Video Systems) on S.R.#1
(U.S.#431/U.S.#278) at the Norfolk Southern Railroad
underpass in Attalla. Length 0.265 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01001 ABRAMSON, LLC S 1,844,712.82 100.0000%

2 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 1,857,291.60 100.6819%



CALL ORDER : 004

LETTING DATE : 07/30/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID
DIVISION

20040730004

COUNTIES

DATE : 08/06/04
PAGE : 004 -2

ETOWAH

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 Total

0010 206C000 751.

Removing Concrete Sidewalk

0020 206D002 1445.

Removing Curb

0030 206D003 219.

Removing Curb And Gutter

0040 210A000 2873.

Unclassified Excavation

0050 214A000 430.
Structure Excavation

0060 214B001 128.
Foundation Backfill, Commercial

0070 230A000 14.000

Roadbed Processing

0080 301A004 9143.000

Crushed Aggregate Base Course,

Plant Mixed, 4" Compacted Thickness
0090 305B060 100.000
Crushed Aggregate, Section 825,

For Miscellaneous Use

0100 405A000 457.

Tack Coat

0110 408A052 6914.

Planing Existing Pavement
(Approximately 1.10" Thru 2.0"

0120 408A053 4500.

Planing Existing Pavement
(Approximately 2.10" Thru 3.0"

0130 424A360 931.
Superpave Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregate

Size Mix, ESAL Range C/D

0140 424A366 187.000
Superpave Bituminous Concrete Wearing
Surface Layer,Leveling ,1/2" Maximum
Aggregate Size Mix, ESAL Range C/D

0150 424B651 252.000
Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size

Mix, ESAL Range C/D

| ( 1 ) 01001
| ABRAMSON, LLC

I (
IMCCARTNEY CONSTRUCTION CO.,

UNIT PRICE AMOUNT |
| \
| 8.00000 6008.00|
| \
| 3.00000 4335.00]|
| \
| 5.00000 1095.00]
| \

CUYD| 6.50000 18674.50|
| \
CUYD| 10.75000 4622.50]
| \
CUYD| 35.52000 4546.56|
| \
RBST | 750.00000 10500.00]
| \
SQYD| 5.50000 50286.50|
| \
| \
| 20.00000 2000.00]
| \
| \
| 3.15000 1439.55]
| \
| 3.15000 21779.10]|
| \
| \
| 4.20000 18900.00]
| \
| \
| 73.50000 68428.50 |
| \
| \
| \
| 73.50000 13744 .50
| \
| \
| \
| 68.25000 17199.00|
| \
| \
| \

UNIT PRICE

3792.

4335.

876.

37779.

5160.

4608.

21000.

64001.

2500.

1142.

34570.

31500.

83790.

16830.

16380.

UNIT PRICE AMOUNT
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CALL ORDER 004 CONTRACT ID 20040730004 COUNTIES ETOWAH
LETTING DATE 07/30/04 10:00 AM DIVISION 01
| ( 1 ) 01001 | ( 2 ) 13022 | ( )
| ABRAMSON, LLC |[MCCARTNEY CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 424B655 102.000 TON | 88.20000 8996.40| 100.00000 10200.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0170 430B026 75.000 TON | 36.75000 2756.25| 35.00000 2625.00|
Aggregate Surfacing (ALDOT #467, #57 Or | \ |
#810) (3" Thick Maximum) | | |
0180 450A004 8670.000 SQYD] 63.80000 553146.00 | 75.00000 650250.00]
Plain Cement Concrete Pavement, 9 | | |
Inches Thick | \ |
0190 450E001 1.000 EACH] 15000.00000 15000.00 | 25000.00000 25000.00]
Profilograph, Beam | \ |
0200 453A001 8670.000 SQYD| 16.00000 138720.00] 9.00000 78030.00|
Removal Of Concrete Pavement | \ |
0210 533A097 512.000 LF | 77.75000 39808.00 | 30.00000 15360.00|
15" Storm Sewer Pipe (Class 3 R.C.) | |
0220 538A004 125.000 LF | 222.00000 27750.00] 250.00000 31250.00]
24" Roadway Pipe Rehabilitation | \ |
0230 600A000 LUMP| 215000.00000 215000.00| 222000.00000 222000.00]
Mobilization | |
0240 601A000 1.000 EACH] 10000.00000 10000.00 | 6500.00000 6500.00|
Furnishing Base, Soil And Structure | \ |
Laboratories | | |
0250 603D00O0O 1.000 EACH] 4000.00000 4000.00] 10000.00000 10000.00|
State Furnished Field Office | | |
0260 605C000 622.000 LF | 32.00000 19904.00 | 15.00000 9330.00]|
Special 6" Diameter Underdrain Pipe | \ |
0270 605C002 125.000 LF | 41.00000 5125.00] 16.00000 2000.00|
Special 8" Diameter Underdrain Pipe | \ |
0280 606A000 1425.000 LF | 31.00000 44175.00 | 15.00000 21375.00]
6" Underdrain Pipe | | |
0290 618A000 751.000 SQYD| 27.50000 20652.50] 27.50000 20652.50]
Concrete Sidewalk, 4" Thick | | |
0300 618B003 168.000 SQYD| 32.00000 5376.00| 35.00000 5880.00]
Concrete Driveway, 6" Thick (Includes | | |
Wire Mesh) | \ |
0310 621C071 8.000 EACH] 4000.00000 32000.00 | 4000.00000 32000.00|
Inlets, Type S3 (1 Wing) (Modified) | \ |
0320 621C072 2.000 EACH| 5500.00000 11000.00| 5500.00000 11000.00|
Inlets, Type S3 (2 Wing) (Modified) | | |
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TABULATION OF BIDS
CALL ORDER 004 CONTRACT 1ID 20040730004 COUNTIES ETOWAH
LETTING DATE 07/30/04 10:00 AM DIVISION : 01
| ( 1 ) 01001 | ( 2 ) 13022 | ( )
| ABRAMSON, LLC |[MCCARTNEY CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0330 621D053 4.000 EACH] 1000.00000 4000.00] 1000.00000 4000.00]
Inlet Units, Type S3 (Modified) | \
0340 623A000 168.000 LF | 18.00000 3024.00] 18.00000 3024.00]
Concrete Gutter | \ |
0350 623B005 1445.000 LF | 10.00000 14450.00 | 10.00000 14450.00 |
Concrete Curb, Type E | \ |
0360 623C000 219.000 LF | 15.00000 3285.00] 15.00000 3285.00]
Combination Curb & Gutter, Type C | \ |
0370 641A512 60.000 LF | 45.00000 2700.00] 23.40000 1404.00]
3/4 Inch Copper Water Service Line Laid | \ |
0380 641A514 120.000 LF | 53.50000 6420.00 | 26.50000 3180.00]
1 Inch Copper Water Service Line Laid | | |
0390 641A518 60.000 LF | 69.00000 4140.00] 31.00000 1860.00]
2 Inch Copper Water Service Line Laid | \ |
0400 641A614 400.000 LF | 166.50000 66600.00 | 58.50000 23400.00]
8 Inch Ductile Iron Water Main Laid | |
0410 641R616 520.000 LF | 166.50000 86580.00 | 70.20000 36504.00|
10 Inch Ductile Iron Water Main Laid | \ |
0420 641D500 2.000 EACH| 4185.00000 8370.00| 2825.00000 5650.00]
Fire Hydrant | | |
0430 6410520 3.000 EACH] 4218.00000 12654.00 | 3510.00000 10530.00]|
8 Inch x 8 Inch Tapping Valve and Sleev | \ |
0440 6410536 3.000 EACH] 5661.00000 16983.00| 3978.00000 11934.00]|
10 Inch x 10 Inch Tapping Valve And | \ |
Sleeve I \ |
0450 641P515 3.000 EACH] 555.00000 1665.00] 468.00000 1404.00]
3/4 Inch Service Tap | \ |
0460 6410510 3.000 EACH] 640.00000 1920.00] 351.00000 1053.00]
3/4 Inch Water Meter And Box Set | | |
0470 650A000 10.000 cCUYD| 50.00000 500.00] 45.00000 450.00 |
Topsoil | \ |
0480 652A053 1.000 ACRE] 1050.00000 1050.00] 850.00000 850.00]
Seeding (Mix 1E) | | |
0490 654A000 37.000 SQYD| 8.00000 296.00 | 10.00000 370.00|
Solid Sodding | |
0500 656A000 1.000 ACRE] 1050.00000 1050.00] 850.00000 850.00]
Mulching, Class A, Type 1 | | |
0510 665A000 1.000 ACRE] 735.00000 735.00] 850.00000 850.00]
\ |

Temporary Seeding |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 004 -5
TABULATION OF BIDS

Broken White, Class 2, Type A Traffic
Stripe (0.09" Thick) (6" Wide)

0650 701G049 2476.000 LF 1.10000 2723.60 0.50000 1238.00
Solid White, Class 2, Type A Traffic
Stripe (0.06" Thick)

0660 701G050 67.000 LF 1.10000 73.70 1.00000 67.00
Solid White, Class 2, Type A Traffic
Stripe (0.06"™ Thick) (6" Wide)

0670 701G072 6736.000 LF 0.60000 4041.60 0.50000 3368.00
Solid Yellow, Class 2, Type A Traffic
Stripe (0.09" Thick)

0680 701G073 721.000 LF 1.10000 793.10 1.00000 721.00

Solid Yellow , Class 2, Type A Traffic
Stripe (0.09" Thick) (6" Wide)

CALL ORDER : 004 CONTRACT ID : 20040730004 COUNTIES : ETOWAH
LETTING DATE : 07/30/04 10:00 AM DIVISION : 01
| ( 1 ) 01001 | ( 2 ) 13022 | ( )
| ABRAMSON, LLC |[MCCARTNEY CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et e et e T e e e

0520 665B000 1.000 ACRE] 735.00000 735.00] 850.00000 850.00]

Temporary Mulching | | |

0530 665F000 132.000 EACH] 10.00000 1320.00] 8.50000 1122.00]

Hay Bales | | |

0540 665G000 122.000 EACH] 2.00000 244 .00 | 8.00000 976.00|

Sand Bags | |

0550 665J000 390.000 LF 5.00000 1950.00] 5.00000 1950.00]

Silt Fence, Type A I |

0560 6650001 390.000 LF 3.00000 1170.00] 5.00000 1950.00]

Silt Fence Removal | |

0570 672C000 6.000 EACH 2220.00000 13320.00| 100.00000 600.00|

Flocculant Log | |

0580 674A000 40.000 LF 5.00000 200.00 | 13.00000 520.00|

Construction Safety Fence | |

0590 680A000 LUMP 50000.00000 50000.00 | 83600.00000 83600.00]

Engineering Controls I |

0600 701B016 570.000 LF 5.30000 3021.00] 3.80000 2166.00|

Dotted, Class 3W, Type A Traffic Stripe I |

(6" Wide) | |

0610 701E000 2500.000 LF 0.60000 1500.00] 0.10000 250.00/|

Solid Temporary Traffic Stripe | |

0620 701E003 100.000 LF 4.25000 425.00] 1.00000 100.00]

I |

0630 701E010 1300.000 LF 0.60000 780.00] 0.10000 130.00]

Broken Temporary Traffic Stripe | |

0640 701G041 554.000 LF 1.10000 609.40| 1.00000 554.00 |

I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

I |

|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
Solid Temporary Traffic Stripe (Tape) |
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
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TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 20040730004 COUNTIES : ETOWAH
LETTING DATE : 07/30/04 10:00 AM DIVISION : 01
| ( 1 ) 01001 | ( 2 ) 13022 | ( )
| ABRAMSON, LLC |[MCCARTNEY CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0690 701G121 1551.000 LF | 1.90000 2946.90| 3.00000 4653.00]
Broken White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0700 701G125 647.000 LF | 4.45000 2879.15| 3.80000 2458.60 |
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0710 701G133 2212.000 LF | 4.20000 9290.40 | 4.00000 8848.00|
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0720 701HO001 2500.000 LF | 0.75000 1875.00]| 0.50000 1250.00]
Solid Traffic Stripe Removed (Plastic) | | |
0730 701H002 100.000 LF | 1.10000 110.00] 0.50000 50.00|
Solid Traffic Stripe Removed (Tape) | \
0740 701HO006 1300.000 LF | 0.75000 975.00| 0.25000 325.00]
Broken Traffic Stripe Removed (Plastic) | | |
0750 703A002 1098.000 SQFT| 2.65000 2909.70| 2.00000 2196.00|
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0760 703A010 1462.000 SQFT| 12.75000 18640.50| 7.50000 10965.00]
Traffic Control Markings,Class 3W,Type | \ |
0770 703B002 297.000 SQFT| 3.75000 1113.75] 2.00000 594.00]
Traffic Control Legends, Class 2, Type | \ |
0780 703B010 113.000 SQFT| 26.50000 2994.50| 7.50000 847.50]
Traffic Control Legends,Class 3W,Type A | \ |
0790 703D001 40.000 SQFT| 2.10000 84.00| 1.25000 50.00|
Temporary Traffic Control Markings | \ |
0800 705A030 50.000 EACH| 5.85000 292.50| 5.00000 250.00]
Pavement Markers, Class A-H, Type 2-C | \ |
0810 705A031 48.000 EACH| 5.85000 280.80| 5.00000 240.00]
Pavement Markers, Class A-H, Type 1-A | \ |
0820 705A037 50.000 EACH| 5.85000 292.50| 5.00000 250.00]
Pavement Markers, Class A-H, Type 2-D | | |
0830 730H001 1582.000 LF | 3.15000 4983.30]| 3.75000 5932.50]
Loop Wire | \ |
0840 7301001 1058.000 LF | 1.05000 1110.90] 1.25000 1322.50]
Loop Detector Lead-In-Cable | \ |
0850 730J010 6.000 EACH] 1.74000 10.44| 175.00000 1050.00]
Vehicle Loop Detector | \ |
0860 730K000 5.000 EACH] 210.00000 1050.00] 275.00000 1375.00]
\ |

Traffic Signal Junction Box |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
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TABULATION OF BIDS
CALL ORDER 004 CONTRACT 1ID 20040730004 COUNTIES ETOWAH
LETTING DATE 07/30/04 10:00 AM DIVISION 01
| ( 1 ) 01001 | ( 2 ) 13022 | ( )
| ABRAMSON, LLC |[MCCARTNEY CONSTRUCTION CO., |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0870 730L002 60.000 LF | 2.42000 145.20] 4.00000 240.00]
1", Metallic, Conduit | | |
0880 730L003 86.000 LF | 4.20000 361.20] 4.00000 344.00|
1", Non-Metallic, Conduit | \ |
0890 730L004 20.000 LF | 3.63000 72.60| 6.00000 120.00]
2", Metallic, Conduit | | |
0900 730L005 122.000 LF | 4.46000 544.12| 4.00000 488.00 |
2", Non-Metallic, Conduit | \ |
0910 730L006 113.000 LF | 25.20000 2847.60] 30.00000 3390.00]
3", Metallic, Conduit | | |
0920 730U005 LUMP | 7405.00000 7405.00| 8100.00000 8100.00]
Furnishing And Installing Video | \ |
Detection System (5th Avenue @ 3rd | | |
Street) | \ |
0930 730U007 LUMP | 13420.00000 13420.00| 14500.00000 14500.00|
Furnishing And Installing Video | \ |
Detection System (Meighan Blvd. @ 1st | \ |
Street and | \ |
0940 740B00O 1665.000 SQFT| 11.10000 18481.50| 10.00000 16650.00 |
Construction Signs | \ |
0950 740D000 150.000 EACH] 59.00000 8850.00 | 75.00000 11250.00]
Channelizing Drums | \ |
0960 740E000 100.000 EACH] 19.50000 1950.00] 5.00000 500.00]
Cones (36 Inches High) | | |
0970 740F002 14.000 EACH| 200.00000 2800.00] 300.00000 4200.00|
Barricades, Type III | \ |
0980 7401005 11.000 EACH| 180.00000 1980.00] 300.00000 3300.00]
Warning Lights, Type B (Detachable Head | \ |
0990 740L003 8.000 EACH] 78.00000 624.00] 25.00000 200.00]
Vertical Panel, Type I, Single-Sided | \ |
1000 740M001 100.000 EACH] 5.00000 500.00] 3.25000 325.00|
Ballast For Cone | \ |
1010 741co010 2.000 EACH| 1998.00000 3996.00] 7000.00000 14000.00]
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
1020 742A001 2.000 EACH| 6000.00000 12000.00| 14750.00000 29500.00]
Portable Changeable Message Sign, Type | \ |
1030 999 000 750.000 HOUR| 0.80000 600.00| 0.80000 600.00|
Trainee Hours At 80 Cents Per Hour | \
SECTION TOTALS | $ 1,844,712.82] $ 1,857,291.60] $ 0.00
—————————————————————————————————————————— et e et i it e
CONTRACT TOTALS | S 1,844,712.82] $ 1,857,291.60] S
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PAGE : 006 -1
VENDOR RANKING

CALL ORDER : 006 CONTRACT ID : 20040730006 COUNTIES : TUSCALOOSA
LETTING DATE : 07/30/04 10:00 AM DIVISION : 05
CONTRACT TIME : 120 Working Days (available days)

CONTRACT DESCRIPTION PROJECT (S) : NHF-0006(512)

for constructing the Planing, Resurfacing and Traffic Stripe

on S.R.#6 (U.S.#82) (WBR Only) from the east city limits of

Tuscaloosa (MP 55.230) to MP 62.988 at Duncanville. Length

7.758 mi.

TOTAL % OVER

RANK VENDOR NO. /NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 2,333,628.71 100.0000%
2 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. S 2,334,941.95 100.0563%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
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TABULATION OF BIDS

CALL ORDER : 006 CONTRACT ID : 20040730006 COUNTIES : TUSCALOOSA
LETTING DATE : 07/30/04 10:00 AM DIVISION : 05

I ( 1 ) 01087
| APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT |

( 2 ) 02033
S. T. BUNN CONSTRUCTION CO.

Superpave Bituminous Concrete Wearing
Surface Layer, Leveling, 3/4" Maximum
Aggregate Size Mix, ESAL Range E

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 206D001 1614.000 LF | 1.09000 1759.26/| 1.25000 2017.50]
Removing Guardrail | \ |
0020 2092000 3.000 EACH]| 385.00000 1155.00]| 200.00000 600.00|
Mailbox Reset, Single | \ |
0030 209A001 1.000 EACH] 365.00000 365.00] 300.00000 300.00]
Mailbox Reset, Double | \ |
0040 2092002 4.000 EACH]| 356.00000 1424.00| 150.00000 600.00|
Mailbox Reset, Multiple | \ |
0050 210D001 9475.000 CUYD| 11.38000 107825.50| 9.87000 93518.25]|
Borrow Excavation (Loose Truckbed | \ |
Measurement) | \
0060 212A000 820.000 sSTA | 52.40000 42968.00| 28.00000 22960.00]
Machine Grading Shoulders | \ |
0070 305B060 500.000 TON | 38.03000 19015.00] 25.00000 12500.00]
Crushed Aggregate, Section 825, 1" Down | \ |
For Miscellaneous Use | \ |
0080 405A000 13862.000 GAL | 1.00000 13862.00] 1.35000 18713.70]
Tack Coat | ‘ |
0090 408A051 111888.000 SQYD] 1.91000 213706.08]| 1.40000 156643.20|
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0100 410C000 1.000 EACH] 25265.00000 25265.00| 20000.00000 20000.00]
Contractor Retained Profilograph | \ |
0110 410HO000 1.000 EACH] 47500.00000 47500.00] 60000.00000 60000.00 |
Material Remixing Device | \ |
0120 424A281 9378.000 TON | 44.10000 413569.80| 48.83000 457927.74|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range E | \ |
0130 424A284 250.000 TON | 96.00000 24000.00| 50.00000 12500.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Patching, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0140 424A287 7186.000 TON | 50.10000 360018.60] 48.83000 350892.38|
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
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CALL ORDER 006 CONTRACT 1ID 20040730006 COUNTIES TUSCALOOSA
LETTING DATE 07/30/04 10:00 AM DIVISION 05
| 1 ) 01087 | ( 2 ) 02033 | ( )
| APAC-SOUTHEAST, INC. |S. T. BUNN CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 424A290 500.000 TON | 65.25000 32625.00] 70.00000 35000.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Widening, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0160 424B281 10436.000 TON | 44.10000 460227.60| 46.63000 486630.68|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range E | \ I
0170 424B285 250.000 TON | 96.00000 24000.00| 70.00000 17500.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0180 424B289 250.000 TON | 80.00000 20000.00]| 45.63000 11407.50]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0190 424B292 250.000 TON | 80.00000 20000.00]| 70.00000 17500.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0200 600A000 LUMP| 142900.00000 142900.00] 205000.00000 205000.00]
Mobilization | \
0210 630A001 10988.000 LF | 15.20000 167017.60]| 14.20000 156029.60]
Steel Beam Guardrail, Class A, Type 2 | \ |
0220 630C001 24.000 EACH] 596.75000 14322.00| 590.00000 14160.00]
Guardrail End Anchor, Type 8 | \ |
0230 630C003 2.000 EACH| 1193.50000 2387.00] 1250.00000 2500.00]
Guardrail End Anchor, Type 13 | \ |
0240 630C070 26.000 EACH] 1519.00000 39494.00| 1385.00000 36010.00 |
Guardrail End Anchor, Type 10 Series | \ |
0250 651B00O 23.000 TON | 43.40000 998.20] 100.00000 2300.00]
Agricultural Limestone | \ |
0260 651C000 9.000 TON | 300.00000 2700.00] 350.00000 3150.00]
8-8-8 Commercial Fertilizer | \ |
0270 658A002 12.000 ACRE| 1302.00000 15624.00| 1100.00000 13200.00]
Hydro-Seeding & Mulching (Mix 2E) | \
0280 665J000 7760.000 LF | 2.45000 19012.00| 3.00000 23280.00 |
Silt Fence, Type A | \ |
0290 6650001 7760.000 LF | 0.30000 2328.00] 1.00000 7760.00 |
| \ |

Silt Fence Removal



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 006 -4
TABULATION OF BIDS
CALL ORDER 006 CONTRACT 1ID 20040730006 COUNTIES TUSCALOOSA
LETTING DATE 07/30/04 10:00 AM DIVISION 05
| ( 1 ) 01087 | ( 2 ) 02033 | ( )
| APAC-SOUTHEAST, INC. |S. T. BUNN CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0300 6650000 1940.000 LF | 4.10000 7954.00 | 5.00000 9700.00 |
12 Inch Wattle | \ |
0310 701A028 8.000 MILE| 1709.00000 13672.00| 1575.00000 12600.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0320 701A041 8.000 MILE] 1075.00000 8600.00| 990.00000 7920.00]
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0330 701A048 8.000 MILE] 1926.00000 15408.00| 1775.00000 14200.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0340 701B00S 7326.000 LF | 1.00000 7326.00]| 0.90000 6593.40 |
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0350 701C000 12.000 MILE| 597.00000 7164.00| 550.00000 6600.00 |
Broken Temporary Traffic Stripe | \ |
0360 703A002 857.000 SQFT| 2.75000 2356.75] 2.50000 2142.50]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0370 703B002 45.000 SQFT| 3.80000 171.00] 3.50000 157.50]
Traffic Control Legends, Class 2, Type | \ |
0380 703D001 720.000 SQFT| 1.63000 1173.60]| 1.50000 1080.00]
Temporary Traffic Control Markings | | |
0390 705A030 90.000 EACH] 6.00000 540.00| 5.50000 495.00]
Pavement Markers, Class A-H, Type 2-C | \ |
0400 705A031 378.000 EACH]| 6.00000 2268.00] 5.50000 2079.00]
Pavement Markers, Class A-H, Type 1-A | | |
0410 740B00O 1184.000 SQFT| 8.08000 9566.72| 11.00000 13024.00]
Construction Signs | | |
0420 740D00O 255.000 EACH| 77.00000 19635.00] 50.00000 12750.00]
Channelizing Drums | | |
0430 741cC010 1.000 EACH] 1725.00000 1725.00] 5000.00000 5000.00]
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 2,333,628.71] $ 2,334,941.95| $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 2,333,628.71] $ 2,334,941.95] S




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 007 CONTRACT ID : 20040730007
LETTING DATE : 07/30/04 10:00 AM DIVISION : 07

CONTRACT TIME : 525 Calendar Days
CONTRACT DESCRIPTION : RURAL

for constructing the Additional Lanes (Grade, Drainage and
Bridges) on S.R.#12 (U.S.#84) from east of C.R.#67 at
Sanford to C.R.#77. Length 5.376 mi.

COUNTIES

PROJECT (S)

COVINGTON

DATE
PAGE

MGF-0012 (508)

08/06/04
007 -1

8,736,107.
8,758, 901.
9,189, 529.
9,219,251.
9,541, 855.
9,554,849,
9,866, 963.

% OVER

LOW BID

RANK VENDOR NO./NAME

1 14003 W. S. NEWELL, INC.

2 18005 GRADY RALLS & SONS, INC.

3 13021 MURPHREE BRIDGE CORPORATION
4 12003 L & A CONTRACTING COMPANY
5 13099 MCINNIS, LLC

6 14001 NEWELL ROADBUILDERS, INC.
7 02032 BULLARD EXCAVATING, INC.

8 05009 EUTAW CONSTRUCTION COMPANY, INC.

Uy Uy O Uy > Uy >

9,972,788.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 007 -2
TABULATION OF BIDS
CALL ORDER 007 CONTRACT ID 20040730007 COUNTIES COVINGTON
LETTING DATE 07/30/04 10:00 AM DIVISION
| ( 1 ) 14003 | ( 2 ) 18005 | ( 3 ) 13021
|W. S. NEWELL, | GRADY RALLS & SONS, INC. |[MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP| 534601.00000 534601.00| 450000.00000 450000.00| 450000.00000 450000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 179 ACRES) | \ |
0020 204A000 2.000 EACH| 0.01000 0.02] 1200.00000 2400.00] 1200.00000 2400.00
Closing Water Well | \ |
0030 205A001 1.000 EACH]| 0.01000 0.01] 1.00000 1.00] 1.00000 1.00
Removal Of Structures, Structure No. 2 | | |
0040 205A002 1.000 EACH] 0.01000 0.01] 1.00000 1.00]| 1.00000 1.00
Removal Of Structures, Structure No. 3 | | |
0050 205A003 1.000 EACH]| 0.01000 0.01] 1.00000 1.00] 1.00000 1.00
Removal Of Structures, Structure No. 9 | | |
0060 205A004 1.000 EACH] 0.01000 0.01] 1.00000 1.00]| 1.00000 1.00
Removal Of Structures, Structure No. 11 | | |
0070 205A005 1.000 EACH]| 0.01000 0.01] 1.00000 1.00] 1.00000 1.00
Removal Of Structures, Structure No. 12 | | |
0080 205A006 1.000 EACH] 0.01000 0.01] 1.00000 1.00]| 1.00000 1.00
Removal Of Structures, Structure No. 13 | | |
0090 205A007 1.000 EACH]| 0.01000 0.01] 1.00000 1.00] 1.00000 1.00
Removal Of Structures, Structure No. 15 | | |
0100 205A008 1.000 EACH] 0.01000 0.01] 1.00000 1.00]| 1.00000 1.00
Removal Of Structures, Structure No. 16 | | |
0110 205A009 1.000 EACH]| 0.01000 0.01] 1.00000 1.00] 1.00000 1.00
Removal Of Structures, Structure No. 17 | | |
0120 205A010 1.000 EACH] 0.01000 0.01] 1.00000 1.00]| 1.00000 1.00
Removal Of Structures, Structure No. 18 | | |
0130 205A011 1.000 EACH]| 0.01000 0.01] 1.00000 1.00] 1.00000 1.00
Removal Of Structures, Structure No. 19 | | |
0140 205A012 1.000 EACH] 0.01000 0.01] 1.00000 1.00]| 1.00000 1.00
Removal Of Structures, Structure No. 20 | | |
0150 205A013 1.000 EACH]| 0.01000 0.01] 1.00000 1.00] 1.00000 1.00
Removal Of Structures, Structure No. 21 | | |
0160 205A014 1.000 EACH] 0.01000 0.01] 1.00000 1.00]| 1.00000 1.00
Removal Of Structures, Structure No. 23 | | |
0170 205A015 1.000 EACH]| 0.01000 0.01] 1.00000 1.00]| 1.00000 1.00
Removal Of Structures, Structure No. 24 | | |
0180 205A016 1.000 EACH] 0.01000 0.01] 1.00000 1.00]| 1.00000 1.00
Removal Of Structures, Structure No. 26 | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 007 -3
TABULATION OF BIDS
CALL ORDER 007 CONTRACT ID 20040730007 COUNTIES COVINGTON
LETTING DATE 07/30/04 10:00 AM DIVISION 07
| ( 1 ) 14003 | ( 2 ) 18005 | ( 3 ) 13021
|[W. S. NEWELL, INC. | GRADY RALLS & SONS, INC. |[MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0190 205A017 1.000 EACH]| 0.01000 0.01] 1.00000 1.00] 1.00000 1.00
Removal Of Structures, Structure No. 27 | | |
0200 205A018 1.000 EACH] 0.01000 0.01] 1.00000 1.00]| 1.00000 1.00
Removal Of Structures, Structure No. 29 | | |
0210 205A019 1.000 EACH]| 0.01000 0.01] 1.00000 1.00] 1.00000 1.00
Removal Of Structures, Structure No. 30 | | |
0220 205A020 1.000 EACH] 0.01000 0.01] 1.00000 1.00]| 1.00000 1.00
Removal Of Structures, Structure No. 31 | | |
0221 205A021 1.000 EACH]| 0.01000 0.01] 1.00000 1.00] 1.00000 1.00
Removal of Structures, Structure No. 32 | | |
0222 205A022 1.000 EACH] 0.01000 0.01] 1.00000 1.00]| 1.00000 1.00
Removal Of Structures, Structure No. 33 | | |
0223 205A023 1.000 EACH]| 0.01000 0.01] 1.00000 1.00] 1.00000 1.00
Removal Of Structures, Structure No. 34 | | |
0230 206B0O0O LUMP | 1500.00000 1500.00] 1800.00000 1800.00| 1800.00000 1800.00
Removal Of 0ld Box Culvert, Station Sta | | |
309+57 (partial) | | |
0240 206B0O01 LUMP | 1500.00000 1500.00] 1500.00000 1500.00]| 1500.00000 1500.00
Removal Of 0ld Box Culvert, Station Sta | | |
402+21 (partial) | | |
0250 206C003 218.000 SQYD] 5.00000 1090.00] 3.00000 654.00| 3.00000 654.00
Removing Concrete Flumes | \ |
0260 206D000 1150.000 LF | 3.00000 3450.00 | 3.00000 3450.00| 3.00000 3450.00
Removing Pipe | | |
0270 206E000 8.000 EACH]| 250.00000 2000.00| 125.00000 1000.00| 125.00000 1000.00
Removing Headwalls | \ |
0280 210A000 894626.000 CUYD| 1.36000 1216691.36]| 1.63000 1458240.38]| 1.63000 1458240.38
Unclassified Excavation | \ |
0285 210B00O 1548.000 CUYD]| 4.55000 7043.40| 3.25000 5031.00| 3.25000 5031.00
Channel Excavation | | |
0290 210C000 30080.000 CUYD]| 3.00000 90240.00| 2.95000 88736.00] 2.95000 88736.00
Muck Excavation | | |
0300 210E000 1667.000 CUYD]| 1.36000 2267.12| 12.00000 20004.00| 12.00000 20004.00
Borrow Excavation (Underwater Backfill) | | |
0310 214A000 8717.000 CUYD]| 3.71000 32340.07| 3.85000 33560.45| 3.85000 33560.45
Structure Excavation | \ |
0320 214B001 2954.000 CUYD]| 36.00000 106344.00] 25.00000 73850.00| 25.00000 73850.00
Foundation Backfill, Commercial | | |
0330 306B0O0O 1.000 EACH] 6500.00000 6500.00| 6000.00000 6000.00] 6000.00000 6000.00
State Retained Portable Nuclear | \ |
Moisture-Density Testing Device | \ |
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0340 430B000O 1475.000 TON | 25.00000 36875.00 | 26.00000 38350.00] 26.00000 38350.00
Aggregate Surfacing (ALDOT #467 Or #57) | \ |

0350 502A000 675664.000 LB | 0.78000 527017.92| 0.75000 506748.00] 0.72380 489045.60
Steel Reinforcement | \ |

0360 502B000O LUMP | 80000.00000 80000.00 | 81268.50000 81268.50| 76500.00000 76500.00
Steel Reinforcement For Bridge | \ |
Superstructure, STA. 430+20, US 84 WBL | | |

0370 502B001 LUMP | 50000.00000 50000.00] 47646.75000 47646.75| 45000.00000 45000.00
Steel Reinforcement For Bridge | \ |
Superstructure STA. 440+70, US 84 WBL, | | |

0380 502B002 LUMP| 120000.00000 120000.00|] 131017.30000 131017.30|] 123300.00000 123300.00
Steel Reinforcement For Bridge | | |
Superstructure STA. 541+37, US 84 EBL, | | |

0390 502B003 LUMP | 60000.00000 60000.00 | 57264.50000 57264.50] 53900.00000 53900.00
Steel Reinforcement For Bridge | | |
Superstructure STA. 549+78, US 84 EBL | | |

0400 505A002 4.000 EACH] 2250.00000 9000.00 | 2500.00000 10000.00| 2500.00000 10000.00
Steel Test Piles (HP 12x53) | \ |

0410 505A004 1.000 EACH] 2500.00000 2500.00 | 2500.00000 2500.00] 2500.00000 2500.00
Steel Test Piles (HP 14x73) | | |

0420 505B057 4.000 EACH] 1500.00000 6000.00 | 2500.00000 10000.00| 2500.00000 10000.00
Static Loading Tests (HP 12x53) | \

0430 505B059 1.000 EACH] 1500.00000 1500.00] 2500.00000 2500.00] 2500.00000 2500.00
Static Loading Tests (HP 14x73) | \

0440 505B087 4.000 EACH] 1000.00000 4000.00] 1000.00000 4000.00] 1000.00000 4000.00
Dynamic Loading Tests (HP 12x53) | \ |

0450 505B089 1.000 EACH] 1000.00000 1000.00] 1000.00000 1000.00| 1000.00000 1000.00
Dynamic Loading Tests (HP 14x73) | | |

0460 505M002 5303.000 LF | 30.00000 159090.00] 24.25000 128597.75| 26.00000 137878.00
Steel Piling Furnished And Driven (HP | \ |
12 x 53) | \ I

0470 505M004 1849.000 LF | 40.50000 74884.50| 30.60000 56579.40| 30.00000 55470.00
Steel Piling Furnished And Driven (HP | \ |
14x73) | \ |

0480 506A003 840.000 LF | 205.00000 172200.00] 164.00000 137760.00] 164.00000 137760.00
Drilled Shaft Excavation, 5'-0" Diamete | | |

0490 506A008 634.000 LF | 230.00000 145820.00] 105.00000 66570.00 | 105.00000 66570.00
Drilled Shaft Excavation, 4'-0" Diamete | | |

0500 506C042 634.000 LF | 82.50000 52305.00] 51.00000 32334.00| 51.00000 32334.00
Drilled Shaft Construction, 4'-0" | \ |
Diameter, Class DS1 Concrete | | |
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0510 506C044 842.000 LF | 120.00000 101040.00] 80.00000 67360.00 | 80.00000 67360.00
Drilled Shaft Construction, 5'-0" | | |
Diameter, Class DS1 Concrete | \ |
0520 506F006 108.000 LF | 220.00000 23760.00| 217.00000 23436.00] 217.00000 23436.00
Permanent Drilled Shaft Casing, 5'-0" | | |
Diameter | \ |
0530 506F008 46.000 LF | 280.00000 12880.00 | 174.00000 8004.00] 174.00000 8004.00
Permanent Drilled Shaft Casing, 4'-0" | \ |
Diameter | | |
0540 506G002 10.000 EACH| 1700.00000 17000.00 | 1500.00000 15000.00| 1500.00000 15000.00
Crosshole Sonic Logging, 4'-0" Diameter | \ |
0550 506G004 15.000 EACH| 1700.00000 25500.00] 1500.00000 22500.00] 1500.00000 22500.00
Crosshole Sonic Logging, 5'-0" Diameter | | |
0560 508A000 41963.000 1B | 2.30000 96514.90 | 3.50000 146870.50| 3.00000 125889.00
Structural Steel | | |
0570 510A000 747.000 CUYD| 370.00000 276390.00 | 500.00000 373500.00| 500.00000 373500.00
Bridge Substructure Concrete, Class A | | |
0580 510C051 LUMP| 210000.00000 210000.00| 199000.00000 199000.00| 238800.00000 238800.00
Bridge Concrete Superstructure, STA. | \ |
430420, US 84 WBL | \ |
0590 510C052 LUMP| 135000.00000 135000.00| 107000.00000 107000.00| 128400.00000 128400.00
Bridge Concrete Superstructure, STA. | \ |
440+70, US 84 WBL, | | |
0600 510C053 LUMP| 290000.00000 290000.00| 310000.00000 310000.00| 372000.00000 372000.00
Bridge Concrete Superstructure, STA. | \ |
541+37, US 84 EBL, | \ |
0610 510C054 LUMP| 160000.00000 160000.00| 120000.00000 120000.00| 144000.00000 144000.00
Bridge Concrete Superstructure, STA. | \ |
549+78, US 84 EBL | \ |
0620 510E000 4824.000 SQYD| 2.40000 11577.60| 5.00000 24120.00]| 1.87000 9020.88
Grooving Concrete Bridge Decks | \ |
0630 511A050 72.000 EACH| 55.00000 3960.00] 100.00000 7200.00] 100.00000 7200.00
Elastomeric Bearing Type 2 (Mark Bl) | \
0640 511A051 36.000 EACH| 75.00000 2700.00] 110.00000 3960.00] 100.00000 3600.00
Elastomeric Bearing Type 2 (Mark B2) | |
0650 511A052 120.000 EACH] 70.00000 8400.00| 120.00000 14400.00| 100.00000 12000.00
Elastomeric Bearing Type 2 (Mark B3) | \
0660 513B003 1189.000 LF | 84.00000 99876.00 | 73.00000 86797.00 | 72.80000 86559.20
Pretensioned-Prestressed Concrete | \ |
| \ |

Girders, Type I (Specialty Item)
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18" Roadway Pipe, Jacked Installation
(Smooth Steel)
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—————————————————————————————————————————— e
0670 513B004 1059.000 LF | 119.00000 126021.00] 98.00000 103782.00] 97.00000 102723.00
Pretensioned-Prestressed Concrete | | |
Girders, Type II (Specialty Item) | | |
0680 513B005 4921.000 LF | 126.00000 620046.00 | 125.00000 615125.00] 147.00000 723387.00
Pretensioned-Prestressed Concrete | | |
Girders, Type III (Specialty Item) | | |
0690 524A011 1006.000 CUYD]| 300.00000 301800.00] 265.00000 266590.00| 265.00000 266590.00
Culvert Concrete (Cast In Place) | | |
0700 524B011 168.000 CUYD| 586.85000 98590.80| 295.00000 49560.00 | 295.00000 49560.00
Culvert Concrete Extension (Cast In | |
Place) | | |
0710 530A001 4599.000 LF | 22.00000 101178.00] 17.00000 78183.00| 17.00000 78183.00
18" Roadway Pipe (Class 3 R.C.) | |
0720 530A002 787.000 LF | 28.00000 22036.00 | 25.00000 19675.00] 25.00000 19675.00
24" Roadway Pipe (Class 3 R.C.) | | |
0730 530A003 146.000 LF | 36.00000 5256.00| 30.00000 4380.00| 30.00000 4380.00
30" Roadway Pipe (Class 3 R.C.) | |
0740 530A004 572.000 LF | 44.00000 25168.00 | 34.00000 19448.00] 34.00000 19448.00
36" Roadway Pipe (Class 3 R.C.) | \
0750 530A005 492.000 LF | 55.00000 27060.00 | 45.00000 22140.00| 45.00000 22140.00
42" Roadway Pipe (Class 3 R.C.) | |
0760 530A006 90.000 LF | 67.00000 6030.00| 59.00000 5310.00| 59.00000 5310.00
48" Roadway Pipe (Class 3 R.C.) | \
0770 530A015 276.000 LF | 47.00000 12972.00] 39.00000 10764.00] 39.00000 10764.00
36" Roadway Pipe (Class 4 R.C.) | |
0780 530A102 30.000 LF | 50.00000 1500.00] 29.00000 870.00] 29.00000 870.00
24" Roadway Pipe (Class 3 R.C.) | | |
(Extension) | | |
0790 530A201 148.000 LF | 22.00000 3256.00| 21.00000 3108.00| 21.00000 3108.00
18" Roadway Pipe (14 Gauge C.C.S.P.I.) | | |
0800 530A602 144.000 LF | 27.00000 3888.00 | 22.00000 3168.00| 22.00000 3168.00
24" Roadway Pipe (14 Gauge C.S.) | \ |
(Temporary) | | |
0810 530A808 37.000 LF | 50.00000 1850.00] 28.00000 1036.00| 28.00000 1036.00
18" Roadway Pipe (12 Gauge C.C.S.) | \
(Stack Pipe) (No Bedding Required) | | |
0820 530C001 43.000 LF | 136.00000 5848.00| 175.00000 7525.00| 175.00000 7525.00
| \ |
| \ |
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0830 535A001 2134.000 LF | 20.00000 42680.00 | 18.00000 38412.00] 18.00000 38412.00
18" Side Drain Pipe | \ |
0840 535A002 77.000 LF | 30.00000 2310.00] 24.00000 1848.00] 24.00000 1848.00
24" Side Drain Pipe | | |
0850 535A003 66.000 LF | 34.00000 2244 .00 26.00000 1716.00] 26.00000 1716.00
30" Side Drain Pipe | \ |
0860 535A004 95.000 LF | 40.00000 3800.00] 29.00000 2755.00 | 29.00000 2755.00
36" Side Drain Pipe | \ |
0870 600A000 LUMP| 380920.00000 380920.00| 577000.00000 577000.00| 822600.63000 822600.63
Mobilization | \
0880 601A000 1.000 EACH] 3500.00000 3500.00] 8000.00000 8000.00] 8000.00000 8000.00
Furnishing Base, Soil And Structure | | |
Laboratories | | |
0890 602A000 143.000 EACH] 100.00000 14300.00| 100.00000 14300.00| 100.00000 14300.00
Right Of Way Markers | | |
0900 602B00O 17.000 EACH| 100.00000 1700.00| 120.00000 2040.00| 120.00000 2040.00
Land Survey Markers | | |
0910 606A000 6000.000 LF | 8.00000 48000.00 | 8.00000 48000.00| 8.00000 48000.00
6" Underdrain Pipe | | |
0920 610C001 12424.000 TON | 26.50000 329236.00| 23.00000 285752.00] 23.00000 285752.00
Loose Riprap, Class 2 | \ |
0930 610D003 9613.000 SQYD| 1.75000 16822.75]| 1.50000 14419.50| 1.50000 14419.50
Filter Blanket, Geotextile | | |
0940 614A000 2860.000 CUYD| 195.00000 557700.00 | 190.00000 543400.00| 190.00000 543400.00
Slope Paving I \
0950 619A002 49.000 EACH| 500.00000 24500.00| 295.00000 14455.00 | 295.00000 14455.00
18" Roadway Pipe End Treatment, Class 1 | | |
0960 619A003 14.000 EACH| 600.00000 8400.00| 345.00000 4830.00] 345.00000 4830.00
24" Roadway Pipe End Treatment, Class 1 | \ |
0970 619A005 7.000 EACH] 1200.00000 8400.00| 445.00000 3115.00] 445.00000 3115.00
36" Roadway Pipe End Treatment, Class 1 | | |
0980 619A006 2.000 EACH| 1850.00000 3700.00] 495.00000 990.00] 495.00000 990.00
42" Roadway Pipe End Treatment, Class 1 | \ |
0990 619A007 2.000 EACH| 2250.00000 4500.00] 545.00000 1090.00] 545.00000 1090.00
48" Roadway Pipe End Treatment, Class 1 | | |
1000 619A101 50.000 EACH| 525.00000 26250.00] 325.00000 16250.00 | 325.00000 16250.00
18" Side Drain Pipe End Treatment, | |
Class 1 | \ |
1010 619A102 4.000 EACH] 600.00000 2400.00] 425.00000 1700.00] 425.00000 1700.00
\ |
\ I
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1020 6192128 2.000 EACH| 2100.00000 4200.00] 890.00000 1780.00] 890.00000 1780.00
30" Side Drain Pipe End Treatment, | \
Class 2 | \ |
1030 619A129 2.000 EACH| 2750.00000 5500.00] 990.00000 1980.00] 990.00000 1980.00
36" Side Drain Pipe End Treatment, | |
Class 2 | \ |
1040 620A000 2.000 CUYD| 1000.00000 2000.00] 500.00000 1000.00] 500.00000 1000.00
Minor Structure Concrete | \ |
1050 621A000 5.000 EACH] 1950.00000 9750.00 | 3500.00000 17500.00]| 3500.00000 17500.00
Junction Boxes, Type 1, 1P Or 5 | \ |
1060 621A001 4.000 EACH] 2150.00000 8600.00| 3500.00000 14000.00| 3500.00000 14000.00
Junction Boxes, Type 1, 2P Or 5 | \ |
1070 621A010 1.000 EACH] 2100.00000 2100.00] 4600.00000 4600.00] 4600.00000 4600.00
Junction Boxes, Type 3 | \ |
1080 621A013 2.000 EACH| 3750.00000 7500.00| 4800.00000 9600.00| 4800.00000 9600.00
Junction Boxes, Type Special | \ |
1090 621A017 2.000 EACH| 5500.00000 11000.00| 5500.00000 11000.00| 5500.00000 11000.00
Junction Boxes, Type 4, 2P Or 5 | \ |
1100 621A058 1.000 EACH] 2500.00000 2500.00] 5800.00000 5800.00] 5800.00000 5800.00
Junction Boxes, Type 3 (Modified) | \
1110 621B000 3.000 EACH] 550.00000 1650.00] 525.00000 1575.00] 525.00000 1575.00
Junction Box Units, Type 1, 1P Or 5 | \ |
1120 621B001 3.000 EACH] 675.00000 2025.00] 525.00000 1575.00] 525.00000 1575.00
Junction Box Units, Type 1, 2P Or 5 | | |
1130 621B019 1.000 EACH] 750.00000 750.00]| 925.00000 925.00| 925.00000 925.00
Junction Box Units, Type 4, 2P Or 5 | \ |
1140 621B035 2.000 EACH| 750.00000 1500.00] 925.00000 1850.00] 925.00000 1850.00
Junction Box Units, Type Special | \ |
1150 621C020 37.000 EACH| 1925.00000 71225.00 | 1800.00000 66600.00 | 1800.00000 66600.00
Inlets, Type Y | \ |
1160 621D019 54.000 EACH| 475.00000 25650.00] 425.00000 22950.00] 425.00000 22950.00
Inlet Units, Type Y | | |
1170 6211002 2.000 EACH| 9500.00000 19000.00 | 5300.00000 10600.00| 5300.00000 10600.00
Stilling Basins, Type 2 | \ |
1180 630A001 1250.000 LF | 19.00000 23750.00] 19.00000 23750.00] 19.00000 23750.00
Steel Beam Guardrail, Class A, Type 2 | \ |
1190 630C070 4.000 EACH] 1500.00000 6000.00 | 1500.00000 6000.00| 1500.00000 6000.00
Guardrail End Anchor, Type 10 Series | \ |
1200 650B00O 62779.000 CUYD| 1.75000 109863.25] 2.45000 153808.55] 2.45000 153808.55
\ |

Topsoil From Stockpiles
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1210 651B00O 145.000 TON | 35.00000 5075.00] 20.00000 2900.00] 20.00000 2900.00
Agricultural Limestone | \ |
1220 652A061 116.000 ACRE] 450.00000 52200.00| 395.00000 45820.00 | 395.00000 45820.00
Seeding (Mix 3E) | | |
1230 652C000 116.000 ACRE] 45.00000 5220.00] 50.00000 5800.00| 50.00000 5800.00
Mowing | \ |
1240 654A001 13502.000 SQYD| 3.00000 40506.00| 2.50000 33755.00| 2.50000 33755.00
Solid Sodding (Bermuda) | \ |
1250 656A000 111.000 ACRE] 400.00000 44400.00| 350.00000 38850.00 | 350.00000 38850.00
Mulching, Class A, Type 1 | \ |
1260 656A001 5.000 ACRE| 450.00000 2250.00] 495.00000 2475.00] 495.00000 2475.00
Mulching, Class A, Type 2 | \ |
1270 659A000 1143.000 SQYD| 1.25000 1428.75]| 1.85000 2114.55] 1.85000 2114.55
Erosion Control Netting, Class A | \ |
1280 659A001 1141.000 SQYD] 1.25000 1426.25] 1.85000 2110.85| 1.85000 2110.85
Erosion Control Netting, Class B | | |
1290 665A000 45.000 ACRE| 300.00000 13500.00] 300.00000 13500.00] 300.00000 13500.00
Temporary Seeding | \ |
1300 665B000 45.000 ACRE| 400.00000 18000.00| 300.00000 13500.00] 300.00000 13500.00
Temporary Mulching | \ |
1310 665F000 670.000 EACH] 0.01000 6.70| 7.00000 4690.00] 7.00000 4690.00
Hay Bales | \ |
1320 665I000 2160.000 TON | 28.50000 61560.00 | 23.00000 49680.00 | 23.00000 49680.00
Temporary Riprap, Class 2 | \ |
1330 665J000 55380.000 LF | 3.00000 166140.00| 3.00000 166140.00] 3.00000 166140.00
Silt Fence, Type A | \ |
1340 665L000 130.000 LF | 10.00000 1300.00]| 15.00000 1950.00] 15.00000 1950.00
Floating Basin Boom | \ |
1350 665N000 50.000 TON | 25.00000 1250.00]| 35.00000 1750.00] 35.00000 1750.00
Temporary Coarse Aggregate, ALDOT | \ |
Number 1 | | |
1360 665N001 500.000 TON | 25.00000 12500.00] 35.00000 17500.00] 35.00000 17500.00
Temporary Coarse Aggregate, ALDOT | \ |
Number 4 | \ |
1370 6650001 55380.000 LF | 0.50000 27690.00| 0.10000 5538.00] 0.10000 5538.00
Silt Fence Removal | \ |
1380 665P000 10.000 EACH| 602.00000 6020.00| 725.00000 7250.00] 725.00000 7250.00
Siltation Filter For Inlet Protection | \ |
1390 6650000 192.000 LF | 7.00000 1344.00]| 10.00000 1920.00] 10.00000 1920.00
| \ |

12 Inch Wattle
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|W. S. NEWELL, INC. |GRADY RALLS & SONS, INC. |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
1400 665Q001 1024.000 LF | 7.85000 8038.40] 12.00000 12288.00| 12.00000 12288.00
20 Inch Wattle | \ |
1410 666A001 116.000 ACRE] 0.01000 1.16]| 35.00000 4060.00] 35.00000 4060.00
Pest Control Treatment | \ |
1420 680A000 LUMP | 17168.00000 17168.00 | 65000.00000 65000.00 | 78000.00000 78000.00
Engineering Controls | \ |
1430 726A000 550.000 LF | 35.00000 19250.00| 35.00000 19250.00| 35.00000 19250.00
Portable Concrete Safety Barriers, Type | | |
6 I \ I
1440 726A001 10.000 LF | 85.00000 850.00| 85.00000 850.00] 85.00000 850.00
Portable Concrete Safety Barriers, Type | | |
6-A | \ |
1450 726D000 1.000 EACH] 15000.00000 15000.00 | 15000.00000 15000.00]| 15000.00000 15000.00
Portable Impact Attenuator LS | \ |
1460 740B00O 673.000 SQFT| 9.00000 6057.00 | 11.00000 7403.00] 7.25000 4879.25
Construction Signs | \ |
1470 740D000O 729.000 EACH| 60.00000 43740.00 | 60.00000 43740.00| 50.00000 36450.00
Channelizing Drums | \ |
1480 740E000 100.000 EACH] 0.01000 1.00| 0.10000 10.00| 9.25000 925.00
Cones (36 Inches High) | | |
1490 740F002 58.000 EACH] 200.00000 11600.00| 245.00000 14210.00| 175.00000 10150.00
Barricades, Type III | \ |
1500 7401005 29.000 EACH] 200.00000 5800.00] 575.00000 16675.00 | 475.00000 13775.00
Warning Lights, Type B (Detachable Head | \ |
1510 740M001 100.000 EACH] 0.01000 1.00]| 0.10000 10.00| 6.00000 600.00
Ballast For Cone | \ |
1520 999 000 7500.000 HOUR| 0.80000 6000.00 | 0.80000 6000.00| 0.80000 6000.00
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 8,736,107.18]| 8,758,901.98| $ 9,189,529.84
—————————————————————————————————————————— e nat T e et
CONTRACT TOTALS | $ 8,736,107.18]| 8,758,901.98| $ 9,189,529.84
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CALL ORDER 007 CONTRACT ID 20040730007 COUNTIES COVINGTON
LETTING DATE 07/30/04 10:00 AM DIVISION
| ( 4 ) 12003 | ( 5 13099 | ( 6 ) 14001
|L & A CONTRACTING COMPANY I[MCINNIS, LLC |[NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP| 300000.00000 300000.00| 484000.00000 484000.00| 537000.00000 537000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 179 ACRES) | \ |
0020 204A000 2.000 EACH| 525.00000 1050.00] 500.00000 1000.00| 500.00000 1000.00
Closing Water Well | \ |
0030 205A001 1.000 EACH]| 2100.00000 2100.00| 2000.00000 2000.00| 1.00000 1.00
Removal Of Structures, Structure No. 2 | | |
0040 205A002 1.000 EACH] 2100.00000 2100.00| 2000.00000 2000.00] 1.00000 1.00
Removal Of Structures, Structure No. 3 | | |
0050 205A003 1.000 EACH]| 2100.00000 2100.00| 2000.00000 2000.00| 1.00000 1.00
Removal Of Structures, Structure No. 9 | | |
0060 205A004 1.000 EACH] 2100.00000 2100.00| 2000.00000 2000.00]| 1.00000 1.00
Removal Of Structures, Structure No. 11 | | |
0070 205A005 1.000 EACH]| 2100.00000 2100.00| 2000.00000 2000.00]| 1.00000 1.00
Removal Of Structures, Structure No. 12 | | |
0080 205A006 1.000 EACH] 2100.00000 2100.00| 2000.00000 2000.00]| 1.00000 1.00
Removal Of Structures, Structure No. 13 | | |
0090 205A007 1.000 EACH]| 2100.00000 2100.00| 2000.00000 2000.00]| 1.00000 1.00
Removal Of Structures, Structure No. 15 | | |
0100 205A008 1.000 EACH] 2100.00000 2100.00| 2000.00000 2000.00]| 1.00000 1.00
Removal Of Structures, Structure No. 16 | | |
0110 205A009 1.000 EACH]| 2100.00000 2100.00| 2000.00000 2000.00]| 1.00000 1.00
Removal Of Structures, Structure No. 17 | | |
0120 205A010 1.000 EACH] 2100.00000 2100.00| 2000.00000 2000.00]| 1.00000 1.00
Removal Of Structures, Structure No. 18 | | |
0130 205A011 1.000 EACH]| 2100.00000 2100.00| 2000.00000 2000.00]| 1.00000 1.00
Removal Of Structures, Structure No. 19 | | |
0140 205A012 1.000 EACH] 2100.00000 2100.00| 2000.00000 2000.00] 1.00000 1.00
Removal Of Structures, Structure No. 20 | | |
0150 205A013 1.000 EACH]| 2100.00000 2100.00| 2000.00000 2000.00]| 1.00000 1.00
Removal Of Structures, Structure No. 21 | | |
0160 205A014 1.000 EACH] 2100.00000 2100.00| 2000.00000 2000.00]| 1.00000 1.00
Removal Of Structures, Structure No. 23 | | |
0170 205A015 1.000 EACH]| 2100.00000 2100.00| 2000.00000 2000.00]| 1.00000 1.00
Removal Of Structures, Structure No. 24 | | |
0180 205A016 1.000 EACH] 2100.00000 2100.00| 2000.00000 2000.00] 1.00000 1.00
Removal Of Structures, Structure No. 26 | | |
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TABULATION OF BIDS
CALL ORDER 007 CONTRACT ID 20040730007 COUNTIES COVINGTON
LETTING DATE 07/30/04 10:00 AM DIVISION 07
| ( 4 ) 12003 | ( 5 ) 13099 | ( 6 ) 14001
|L & A CONTRACTING COMPANY I[MCINNIS, LLC |[NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0190 205A017 1.000 EACH]| 2100.00000 2100.00| 2000.00000 2000.00] 1.00000 1.00
Removal Of Structures, Structure No. 27 | | |
0200 205A018 1.000 EACH] 2100.00000 2100.00| 2000.00000 2000.00] 1.00000 1.00
Removal Of Structures, Structure No. 29 | | |
0210 205A019 1.000 EACH]| 2100.00000 2100.00| 2000.00000 2000.00| 1.00000 1.00
Removal Of Structures, Structure No. 30 | | |
0220 205A020 1.000 EACH] 2100.00000 2100.00| 2000.00000 2000.00]| 1.00000 1.00
Removal Of Structures, Structure No. 31 | | |
0221 205A021 1.000 EACH]| 2100.00000 2100.00| 2000.00000 2000.00| 1.00000 1.00
Removal of Structures, Structure No. 32 | | |
0222 205A022 1.000 EACH] 2100.00000 2100.00| 2000.00000 2000.00] 1.00000 1.00
Removal Of Structures, Structure No. 33 | | |
0223 205A023 1.000 EACH]| 2100.00000 2100.00| 2000.00000 2000.00| 1.00000 1.00
Removal Of Structures, Structure No. 34 | | |
0230 206B0O0O LUMP | 1575.00000 1575.00] 1500.00000 1500.00] 2500.00000 2500.00
Removal Of 0ld Box Culvert, Station Sta | | |
309+57 (partial) | | |
0240 206B0O01 LUMP | 1575.00000 1575.00] 1500.00000 1500.00]| 2500.00000 2500.00
Removal Of 0ld Box Culvert, Station Sta | | |
402+21 (partial) | | |
0250 206C003 218.000 SQYD] 2.10000 457.80| 2.00000 436.00| 2.50000 545.00
Removing Concrete Flumes | \ |
0260 206D000 1150.000 LF | 5.25000 6037.50] 5.00000 5750.00| 10.00000 11500.00
Removing Pipe | \ |
0270 206E000 8.000 EACH]| 262.50000 2100.00| 250.00000 2000.00]| 500.00000 4000.00
Removing Headwalls | \ |
0280 210A000 894626.000 CUYD| 1.58000 1413509.08]| 1.50000 1341939.00]| 1.71000 1529810.46
Unclassified Excavation | \ |
0285 210B00O 1548.000 CUYD]| 2.63000 4071.24| 2.50000 3870.00| 3.25000 5031.00
Channel Excavation | | |
0290 210C000 30080.000 CUYD]| 4.20000 126336.00] 4.00000 120320.00] 3.25000 97760.00
Muck Excavation | \ |
0300 210E000 1667.000 CUYD]| 5.25000 8751.75| 5.00000 8335.00| 6.00000 10002.00
Borrow Excavation (Underwater Backfill) | | |
0310 214A000 8717.000 CUYD]| 3.49000 30422.33| 2.50000 21792.50| 3.75000 32688.75
Structure Excavation | \ |
0320 214B001 2954.000 CUYD]| 44.10000 130271.40] 42.00000 124068.00] 38.00000 112252.00
Foundation Backfill, Commercial | | |
0330 306B0O0O 1.000 EACH] 7350.00000 7350.00] 7000.00000 7000.00| 7500.00000 7500.00
State Retained Portable Nuclear | \ |
Moisture-Density Testing Device | \ |
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TABULATION OF BIDS
CALL ORDER 007 CONTRACT ID 20040730007 COUNTIES COVINGTON
LETTING DATE 07/30/04 10:00 AM DIVISION
| ( 4 ) 12003 | ( 5 13099 | ( 6 ) 14001
|L & A CONTRACTING COMPANY I[MCINNIS, LLC |[NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0340 430B000O 1475.000 TON | 25.73000 37951.75]| 24.50000 36137.50] 25.00000 36875.00
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0350 502A000 675664.000 LB | 0.84000 567557.76| 1.00000 675664.00| 0.91000 614854 .24
Steel Reinforcement | \ |
0360 502B000O LUMP | 76870.44000 76870.44 | 95610.00000 95610.00| 95610.00000 95610.00
Steel Reinforcement For Bridge | \ |
Superstructure, STA. 430+20, US 84 WBL | | |
0370 502B001 LUMP | 45068.22000 45068.22| 56055.00000 56055.00| 56055.00000 56055.00
Steel Reinforcement For Bridge | \ |
Superstructure STA. 440+70, US 84 WBL, | | |
0380 502B002 LUMP| 123926.95000 123926.95|] 154138.00000 154138.00| 154138.00000 154138.00
Steel Reinforcement For Bridge | | |
Superstructure STA. 541+37, US 84 EBL, | | |
0390 502B003 LUMP | 54165.48000 54165.48| 67370.00000 67370.00]| 67370.00000 67370.00
Steel Reinforcement For Bridge | | |
Superstructure STA. 549+78, US 84 EBL | | |
0400 505A002 4.000 EACH] 5000.00000 20000.00| 2800.00000 11200.00| 2800.00000 11200.00
Steel Test Piles (HP 12x53) | \ |
0410 505A004 1.000 EACH] 6000.00000 6000.00| 2800.00000 2800.00]| 2800.00000 2800.00
Steel Test Piles (HP 14x73) | | |
0420 505B057 4.000 EACH] 12500.00000 50000.00 | 2800.00000 11200.00| 2800.00000 11200.00
Static Loading Tests (HP 12x53) | \
0430 505B059 1.000 EACH] 17000.00000 17000.00] 2800.00000 2800.00]| 2800.00000 2800.00
Static Loading Tests (HP 14x73) | \
0440 505B087 4.000 EACH] 5000.00000 20000.00| 1000.00000 4000.00] 1000.00000 4000.00
Dynamic Loading Tests (HP 12x53) | \ |
0450 505B089 1.000 EACH] 5000.00000 5000.00| 1000.00000 1000.00| 1000.00000 1000.00
Dynamic Loading Tests (HP 14x73) | | |
0460 505M002 5303.000 LF | 28.00000 148484.00| 28.00000 148484.00 | 28.00000 148484.00
Steel Piling Furnished And Driven (HP | \ |
12 x 53) | \ I
0470 505M004 1849.000 LF | 35.00000 64715.00| 32.00000 59168.00| 32.00000 59168.00
Steel Piling Furnished And Driven (HP | \ |
14x73) | \ |
0480 506A003 840.000 LF | 200.00000 168000.00] 193.00000 162120.00] 193.00000 162120.00
Drilled Shaft Excavation, 5'-0" Diamete | | |
0490 506A008 634.000 LF | 130.00000 82420.00 | 175.00000 110950.00]| 175.00000 110950.00
Drilled Shaft Excavation, 4'-0" Diamete | | |
0500 506C042 634.000 LF | 125.00000 79250.00] 70.00000 44380.00| 70.00000 44380.00
Drilled Shaft Construction, 4'-0" | \ |
Diameter, Class DS1 Concrete | | |
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LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0510 506C044 842.000 LF | 195.00000 164190.00] 107.00000 90094.00| 107.00000 90094.00
Drilled Shaft Construction, 5'-0" | | |
Diameter, Class DS1 Concrete | \ |
0520 506F006 108.000 LF | 265.00000 28620.00 | 245.00000 26460.00| 245.00000 26460.00
Permanent Drilled Shaft Casing, 5'-0" | | |
Diameter | | |
0530 506F008 46.000 LF | 200.00000 9200.00| 194.00000 8924.00 | 194.00000 8924.00
Permanent Drilled Shaft Casing, 4'-0" | \ |
Diameter | | |
0540 506G002 10.000 EACH]| 1800.00000 18000.00] 1500.00000 15000.00] 1500.00000 15000.00
Crosshole Sonic Logging, 4'-0" Diameter | \ |
0550 506G004 15.000 EACH]| 1800.00000 27000.00 | 1500.00000 22500.00| 1500.00000 22500.00
Crosshole Sonic Logging, 5'-0" Diameter | | |
0560 508A000 41963.000 LB | 2.00000 83926.00| 3.50000 146870.50] 3.50000 146870.50
Structural Steel | | |
0570 510A000 747.000 CUYD]| 425.00000 317475.00] 475.00000 354825.00] 475.00000 354825.00
Bridge Substructure Concrete, Class A | | |
0580 510C051 LUMP| 199000.00000 199000.00| 189050.00000 189050.00| 189050.00000 189050.00
Bridge Concrete Superstructure, STA. | \ |
430420, US 84 WBL | \ |
0590 510C052 LUMP| 123050.00000 123050.00|] 101650.00000 101650.00|] 101650.00000 101650.00
Bridge Concrete Superstructure, STA. | | |
440+70, US 84 WBL, | \ |
0600 510C053 LUMP| 279000.00000 279000.00| 294500.00000 294500.00| 294500.00000 294500.00
Bridge Concrete Superstructure, STA. | | |
541+37, US 84 EBL, | | |
0610 510C054 LUMP| 168000.00000 168000.00| 114000.00000 114000.00|] 114000.00000 114000.00
Bridge Concrete Superstructure, STA. | \ |
549+78, US 84 EBL | | |
0620 510E000 4824.000 SQYD| 2.00000 9648.00 | 5.00000 24120.00| 5.00000 24120.00
Grooving Concrete Bridge Decks | | |
0630 511A050 72.000 EACH]| 60.00000 4320.00] 100.00000 7200.00| 100.00000 7200.00
Elastomeric Bearing Type 2 (Mark Bl) | |
0640 511A051 36.000 EACH]| 65.00000 2340.00| 110.00000 3960.00| 110.00000 3960.00
Elastomeric Bearing Type 2 (Mark B2) | |
0650 511A052 120.000 EACH| 80.00000 9600.00| 120.00000 14400.00] 120.00000 14400.00
Elastomeric Bearing Type 2 (Mark B3) | |
0660 513B003 1189.000 LF | 55.00000 65395.00| 72.80000 86559.20] 72.80000 86559.20
Pretensioned-Prestressed Concrete | \ |
| \ |

Girders, Type I (Specialty Item)
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18" Roadway Pipe, Jacked Installation
(Smooth Steel)

CALL ORDER : 007 CONTRACT ID : 20040730007 COUNTIES : COVINGTON
LETTING DATE : 07/30/04 10:00 AM DIVISION : 07
| ( 4 ) 12003 | ( 5 ) 13099 | ( 6 ) 14001
|L & A CONTRACTING COMPANY I[MCINNIS, LLC |[NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0670 513B004 1059.000 LF | 75.00000 79425.00| 92.50000 97957.50]| 92.50000 97957.50
Pretensioned-Prestressed Concrete | | |
Girders, Type II (Specialty Item) | | |
0680 513B005 4921.000 LF | 87.00000 428127.00] 125.00000 615125.00] 125.00000 615125.00
Pretensioned-Prestressed Concrete | | |
Girders, Type III (Specialty Item) | | |
0690 524A011 1006.000 CUYD]| 315.00000 316890.00] 300.00000 301800.00] 300.00000 301800.00
Culvert Concrete (Cast In Place) | | |
0700 524B011 168.000 CUYD| 616.19000 103519.92] 586.85000 98590.80| 586.85000 98590.80
Culvert Concrete Extension (Cast In | |
Place) | | |
0710 530A001 4599.000 LF | 18.90000 86921.10] 18.00000 82782.00] 18.75000 86231.25
18" Roadway Pipe (Class 3 R.C.) | |
0720 530A002 787.000 LF | 26.25000 20658.75| 25.00000 19675.00] 24.50000 19281.50
24" Roadway Pipe (Class 3 R.C.) | | |
0730 530A003 146.000 LF | 36.75000 5365.50| 35.00000 5110.00] 33.50000 4891.00
30" Roadway Pipe (Class 3 R.C.) | |
0740 530A004 572.000 LF | 45.15000 25825.80 | 43.00000 24596.00 | 43.50000 24882.00
36" Roadway Pipe (Class 3 R.C.) | \
0750 530A005 492.000 LF | 57.75000 28413.00| 55.00000 27060.00| 56.50000 27798.00
42" Roadway Pipe (Class 3 R.C.) | |
0760 530A006 90.000 LF | 73.50000 6615.00| 70.00000 6300.00] 70.50000 6345.00
48" Roadway Pipe (Class 3 R.C.) | \
0770 530A015 276.000 LF | 49.35000 13620.60] 47.00000 12972.00] 46.50000 12834.00
36" Roadway Pipe (Class 4 R.C.) | |
0780 530A102 30.000 LF | 52.50000 1575.00] 50.00000 1500.00]| 30.00000 900.00
24" Roadway Pipe (Class 3 R.C.) | | |
(Extension) | | |
0790 530A201 148.000 LF | 26.25000 3885.00| 25.00000 3700.00| 21.00000 3108.00
18" Roadway Pipe (14 Gauge C.C.S.P.I.) | | |
0800 530A602 144.000 LF | 33.60000 4838.40]| 32.00000 4608.00| 26.00000 3744.00
24" Roadway Pipe (14 Gauge C.S.) | \ |
(Temporary) | | |
0810 530A808 37.000 LF | 47.25000 1748.25| 45.00000 1665.00| 33.00000 1221.00
18" Roadway Pipe (12 Gauge C.C.S.) | \
(Stack Pipe) (No Bedding Required) | | |
0820 530C001 43.000 LF | 157.50000 6772.50] 150.00000 6450.00| 350.00000 15050.00
| \ |
| \ |



24" Side Drain Pipe End Treatment,

Class 1
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CALL ORDER 007 CONTRACT ID 20040730007 COUNTIES COVINGTON
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| ( 4 ) 12003 | ( 5 ) 13099 | ( 6 ) 14001
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LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0830 535A001 2134.000 LF | 18.90000 40332.60| 18.00000 38412.00] 19.25000 41079.50
18" Side Drain Pipe | \ |
0840 535A002 77.000 LF | 28.35000 2182.95| 27.00000 2079.00 | 26.00000 2002.00
24" Side Drain Pipe | | |
0850 535A003 66.000 LF | 35.70000 2356.20| 34.00000 2244 .00 | 30.00000 1980.00
30" Side Drain Pipe | \ |
0860 535A004 95.000 LF | 39.90000 3790.50] 38.00000 3610.00] 36.00000 3420.00
36" Side Drain Pipe | \ |
0870 600A000 LUMP| 575000.00000 575000.00| 746693.97000 746693.97| 668000.00000 668000.00
Mobilization | \
0880 601A000 1.000 EACH] 31500.00000 31500.00| 5000.00000 5000.00] 1.00000 1.00
Furnishing Base, Soil And Structure | | |
Laboratories | | |
0890 602A000 143.000 EACH] 105.00000 15015.00| 100.00000 14300.00| 98.00000 14014.00
Right Of Way Markers | | |
0900 602B00O 17.000 EACH| 183.75000 3123.75| 175.00000 2975.00| 250.00000 4250.00
Land Survey Markers | | |
0910 606A000 6000.000 LF | 5.25000 31500.00| 5.00000 30000.00]| 9.00000 54000.00
6" Underdrain Pipe | | |
0920 610C001 12424.000 TON | 27.30000 339175.20| 26.00000 323024.00| 29.00000 360296.00
Loose Riprap, Class 2 | \ |
0930 610D003 9613.000 SQYD| 2.36000 22686.68| 2.25000 21629.25]| 2.10000 20187.30
Filter Blanket, Geotextile | | |
0940 614A000 2860.000 CUYD| 200.00000 572000.00 | 195.00000 557700.00 | 195.00000 557700.00
Slope Paving I \
0950 619A002 49.000 EACH| 525.00000 25725.00] 500.00000 24500.00| 525.00000 25725.00
18" Roadway Pipe End Treatment, Class 1 | | |
0960 619A003 14.000 EACH| 630.00000 8820.00| 600.00000 8400.00] 650.00000 9100.00
24" Roadway Pipe End Treatment, Class 1 | \ |
0970 619A005 7.000 EACH] 1260.00000 8820.00] 1200.00000 8400.00] 900.00000 6300.00
36" Roadway Pipe End Treatment, Class 1 | | |
0980 619A006 2.000 EACH| 1942.50000 3885.00] 1850.00000 3700.00] 1060.00000 2120.00
42" Roadway Pipe End Treatment, Class 1 | \ |
0990 619A007 2.000 EACH| 2362.50000 4725.00] 2250.00000 4500.00] 1250.00000 2500.00
48" Roadway Pipe End Treatment, Class 1 | | |
1000 619A101 50.000 EACH| 551.25000 27562.50] 525.00000 26250.00] 550.00000 27500.00
18" Side Drain Pipe End Treatment, | |
Class 1 | \ |
1010 619A102 4.000 EACH] 630.00000 2520.00] 600.00000 2400.00| 700.00000 2800.00
\ |
\ I
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1020 6192128 2.000 EACH| 2205.00000 4410.00] 2100.00000 4200.00] 1300.00000 2600.00
30" Side Drain Pipe End Treatment, | \
Class 2 | \ |
1030 619A129 2.000 EACH| 2887.50000 5775.00] 2750.00000 5500.00] 1310.00000 2620.00
36" Side Drain Pipe End Treatment, | |
Class 2 | \ |
1040 620A000 2.000 CUYD| 1050.00000 2100.00] 1000.00000 2000.00| 400.00000 800.00
Minor Structure Concrete | \ |
1050 621A000 5.000 EACH] 2047.50000 10237.50| 1950.00000 9750.00| 1950.00000 9750.00
Junction Boxes, Type 1, 1P Or 5 | \ |
1060 621A001 4.000 EACH] 2257.50000 9030.00| 2150.00000 8600.00] 2225.00000 8900.00
Junction Boxes, Type 1, 2P Or 5 | \ |
1070 621A010 1.000 EACH] 2205.00000 2205.00] 2100.00000 2100.00| 1550.00000 1550.00
Junction Boxes, Type 3 | \ |
1080 621A013 2.000 EACH| 3937.50000 7875.00] 3750.00000 7500.00] 3225.00000 6450.00
Junction Boxes, Type Special | \ |
1090 621A017 2.000 EACH| 5775.00000 11550.00| 5500.00000 11000.00| 3150.00000 6300.00
Junction Boxes, Type 4, 2P Or 5 | \ |
1100 621A058 1.000 EACH] 2625.00000 2625.00| 2500.00000 2500.00| 1850.00000 1850.00
Junction Boxes, Type 3 (Modified) | \
1110 621B000 3.000 EACH] 577.50000 1732.50] 550.00000 1650.00] 500.00000 1500.00
Junction Box Units, Type 1, 1P Or 5 | \ |
1120 621B001 3.000 EACH] 708.75000 2126.25| 675.00000 2025.00| 550.00000 1650.00
Junction Box Units, Type 1, 2P Or 5 | | |
1130 621B019 1.000 EACH] 787.50000 787.50]| 750.00000 750.00 | 600.00000 600.00
Junction Box Units, Type 4, 2P Or 5 | \ |
1140 621B035 2.000 EACH| 787.50000 1575.00] 750.00000 1500.00] 500.00000 1000.00
Junction Box Units, Type Special | \ |
1150 621C020 37.000 EACH| 2021.25000 74786.25| 1925.00000 71225.00| 1500.00000 55500.00
Inlets, Type Y | \ |
1160 621D019 54.000 EACH| 498.75000 26932.50] 475.00000 25650.00| 500.00000 27000.00
Inlet Units, Type Y | | |
1170 6211002 2.000 EACH| 9975.00000 19950.00 | 9500.00000 19000.00| 6250.00000 12500.00
Stilling Basins, Type 2 | \ |
1180 630A001 1250.000 LF | 19.95000 24937.50] 19.00000 23750.00] 19.00000 23750.00
Steel Beam Guardrail, Class A, Type 2 | \ |
1190 630C070 4.000 EACH] 1575.00000 6300.00 | 1500.00000 6000.00| 1500.00000 6000.00
Guardrail End Anchor, Type 10 Series | \ |
1200 650B00O 62779.000 CUYD| 2.10000 131835.90] 2.00000 125558.00| 1.85000 116141.15
\ |

Topsoil From Stockpiles
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1210 651B00O 145.000 TON | 31.50000 4567.50]| 30.00000 4350.00] 29.00000 4205.00
Agricultural Limestone | \ |
1220 652A061 116.000 ACRE] 418.43000 48537.88| 400.00000 46400.00 | 350.00000 40600.00
Seeding (Mix 3E) | | |
1230 652C000 116.000 ACRE] 34.65000 4019.40] 33.00000 3828.00] 35.00000 4060.00
Mowing | \ |
1240 654A001 13502.000 SQYD| 3.47000 46851.94 | 3.30000 44556.60 | 2.40000 32404.80
Solid Sodding (Bermuda) | \ |
1250 656A000 111.000 ACRE] 418.43000 46445.73| 400.00000 44400.00 | 300.00000 33300.00
Mulching, Class A, Type 1 | \ |
1260 656A001 5.000 ACRE| 693.00000 3465.00] 660.00000 3300.00] 350.00000 1750.00
Mulching, Class A, Type 2 | \ |
1270 659A000 1143.000 SQYD| 1.95000 2228.85] 1.86000 2125.98] 1.20000 1371.60
Erosion Control Netting, Class A | \ |
1280 659A001 1141.000 SQYD] 1.95000 2224.95| 1.86000 2122.26| 1.35000 1540.35
Erosion Control Netting, Class B | | |
1290 665A000 45.000 ACRE| 354.90000 15970.50| 338.00000 15210.00] 325.00000 14625.00
Temporary Seeding | \ |
1300 665B000 45.000 ACRE| 354.90000 15970.50| 338.00000 15210.00] 300.00000 13500.00
Temporary Mulching | \ |
1310 665F000 670.000 EACH] 7.25000 4857.50]| 6.90000 4623.00] 5.00000 3350.00
Hay Bales | \ |
1320 665I000 2160.000 TON | 31.50000 68040.00 | 30.00000 64800.00 | 29.00000 62640.00
Temporary Riprap, Class 2 | \ |
1330 665J000 55380.000 LF | 3.15000 174447.00| 3.00000 166140.00] 3.00000 166140.00
Silt Fence, Type A | \ |
1340 665L000 130.000 LF | 9.45000 1228.50] 100.00000 13000.00] 20.00000 2600.00
Floating Basin Boom | \ |
1350 665N000 50.000 TON | 29.40000 1470.00]| 28.00000 1400.00] 26.00000 1300.00
Temporary Coarse Aggregate, ALDOT | \ |
Number 1 | | |
1360 665N001 500.000 TON | 29.40000 14700.00| 28.00000 14000.00] 26.00000 13000.00
Temporary Coarse Aggregate, ALDOT | \ |
Number 4 | \ |
1370 6650001 55380.000 LF | 0.53000 29351.40] 0.50000 27690.00 | 0.20000 11076.00
Silt Fence Removal | \ |
1380 665P000 10.000 EACH| 787.50000 7875.00| 750.00000 7500.00| 425.00000 4250.00
Siltation Filter For Inlet Protection | \ |
1390 6650000 192.000 LF | 7.35000 1411.20]| 7.00000 1344.00] 7.00000 1344.00
| \ |

12 Inch Wattle
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1400 665Q001 1024.000 LF | 13.13000 13445.12| 12.50000 12800.00| 9.25000 9472.00
20 Inch Wattle | \ |
1410 666A001 116.000 ACRE] 5.25000 609.00| 5.00000 580.00| 12.00000 1392.00
Pest Control Treatment | \ |
1420 680A000 LUMP| 250000.00000 250000.00| 115000.00000 115000.00|] 165000.00000 165000.00
Engineering Controls | \ |
1430 726A000 550.000 LF | 36.75000 20212.50] 35.00000 19250.00| 60.00000 33000.00
Portable Concrete Safety Barriers, Type | | |
6 I \ I
1440 726A001 10.000 LF | 89.25000 892.50| 85.00000 850.00] 175.00000 1750.00
Portable Concrete Safety Barriers, Type | | |
6-A | \ |
1450 726D000 1.000 EACH] 15750.00000 15750.00 | 15000.00000 15000.00]| 10000.00000 10000.00
Portable Impact Attenuator LS | \ |
1460 740B00O 673.000 SQFT| 8.14000 5478.22| 8.00000 5384.00] 7.25000 4879.25
Construction Signs | \ |
1470 740D000O 729.000 EACH| 54.60000 39803.40 | 85.00000 61965.00 | 50.00000 36450.00
Channelizing Drums | \ |
1480 740E000 100.000 EACH] 9.71000 971.00] 25.00000 2500.00| 25.00000 2500.00
Cones (36 Inches High) | | |
1490 740F002 58.000 EACH] 189.00000 10962.00 | 220.00000 12760.00 | 175.00000 10150.00
Barricades, Type III | \ |
1500 7401005 29.000 EACH] 74.55000 2161.95] 1000.00000 29000.00]| 475.00000 13775.00
Warning Lights, Type B (Detachable Head | \ |
1510 740M001 100.000 EACH] 6.30000 630.00| 1.00000 100.00] 10.00000 1000.00
Ballast For Cone | \ |
1520 999 000 7500.000 HOUR| 0.80000 6000.00 | 0.80000 6000.00| 0.80000 6000.00
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 9,219,251.34]| $ 9,541,855.006] $ 9,554,849.15
—————————————————————————————————————————— e nat T e et
CONTRACT TOTALS | $ 9,219,251.34]| $ 9,541,855.06]| $ 9,554,849.15
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SECTION 0001 Total
| \ |
0010 201A001 LUMP| 369575.00000 369575.00| 515000.00000 515000.00]
Clearing And Grubbing (Maximum | \ |
Allowable Bid $3000 Per Acre) | | |
(Approximately 179 ACRES) | \ |
0020 204A000 2.000 EACH| 550.00000 1100.00] 1000.00000 2000.00]|
Closing Water Well | \ |
0030 205A001 1.000 EACH]| 500.00000 500.00] 2000.00000 2000.00|
Removal Of Structures, Structure No. 2 | | |
0040 205A002 1.000 EACH] 500.00000 500.00] 2000.00000 2000.00]
Removal Of Structures, Structure No. 3 | | |
0050 205A003 1.000 EACH]| 500.00000 500.00] 2000.00000 2000.00|
Removal Of Structures, Structure No. 9 | | |
0060 205A004 1.000 EACH] 500.00000 500.00] 2000.00000 2000.00]|
Removal Of Structures, Structure No. 11 | | |
0070 205A005 1.000 EACH]| 500.00000 500.00] 2000.00000 2000.00]|
Removal Of Structures, Structure No. 12 | | |
0080 205A006 1.000 EACH] 500.00000 500.00] 2000.00000 2000.00]|
Removal Of Structures, Structure No. 13 | | |
0090 205A007 1.000 EACH]| 500.00000 500.00] 2000.00000 2000.00]|
Removal Of Structures, Structure No. 15 | | |
0100 205A008 1.000 EACH] 500.00000 500.00] 2000.00000 2000.00]|
Removal Of Structures, Structure No. 16 | | |
0110 205A009 1.000 EACH]| 500.00000 500.00] 2000.00000 2000.00]|
Removal Of Structures, Structure No. 17 | | |
0120 205A010 1.000 EACH] 500.00000 500.00] 2000.00000 2000.00]|
Removal Of Structures, Structure No. 18 | | |
0130 205A011 1.000 EACH]| 500.00000 500.00] 2000.00000 2000.00]|
Removal Of Structures, Structure No. 19 | | |
0140 205A012 1.000 EACH] 500.00000 500.00] 2000.00000 2000.00]
Removal Of Structures, Structure No. 20 | | |
0150 205A013 1.000 EACH]| 500.00000 500.00] 2000.00000 2000.00]|
Removal Of Structures, Structure No. 21 | | |
0160 205A014 1.000 EACH] 500.00000 500.00] 2000.00000 2000.00]|
Removal Of Structures, Structure No. 23 | | |
0170 205A015 1.000 EACH]| 500.00000 500.00] 2000.00000 2000.00]|
Removal Of Structures, Structure No. 24 | | |
0180 205A016 1.000 EACH] 500.00000 500.00] 2000.00000 2000.00]
Removal Of Structures, Structure No. 26 | | |
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0190 205A017 1.000 EACH]| 500.00000 500.00] 2000.00000 2000.00]
Removal Of Structures, Structure No. 27 | | |
0200 205A018 1.000 EACH] 500.00000 500.00] 2000.00000 2000.00]
Removal Of Structures, Structure No. 29 | | |
0210 205A019 1.000 EACH]| 500.00000 500.00] 2000.00000 2000.00|
Removal Of Structures, Structure No. 30 | | |
0220 205A020 1.000 EACH] 500.00000 500.00] 2000.00000 2000.00]|
Removal Of Structures, Structure No. 31 | | |
0221 205A021 1.000 EACH]| 500.00000 500.00] 2000.00000 2000.00|
Removal of Structures, Structure No. 32 | | |
0222 205A022 1.000 EACH] 500.00000 500.00] 2000.00000 2000.00]
Removal Of Structures, Structure No. 33 | | |
0223 205A023 1.000 EACH]| 500.00000 500.00] 2000.00000 2000.00|
Removal Of Structures, Structure No. 34 | | |
0230 206B0O0O LUMP | 5000.00000 5000.00| 2000.00000 2000.00]|
Removal Of 0ld Box Culvert, Station Sta | | |
309+57 (partial) | | |
0240 206B0O01 LUMP | 5000.00000 5000.00| 2000.00000 2000.00]|
Removal Of 0ld Box Culvert, Station Sta | | |
402+21 (partial) | | |
0250 206C003 218.000 SQYD] 5.50000 1199.00] 6.00000 1308.00|
Removing Concrete Flumes | \ |
0260 206D000 1150.000 LF | 5.50000 6325.00] 6.00000 6900.00]
Removing Pipe | \ |
0270 206E000 8.000 EACH]| 385.00000 3080.00| 775.00000 6200.00]
Removing Headwalls | \ |
0280 210A000 894626.000 CUYD| 1.66000 1485079.16/| 1.50000 1341939.00]|
Unclassified Excavation | \ |
0285 210B00O 1548.000 CUYD]| 8.00000 12384.00] 8.00000 12384.00]
Channel Excavation | \ |
0290 210C000 30080.000 CUYD]| 4.40000 132352.00] 4.65000 139872.00]
Muck Excavation | \ |
0300 210E000 1667.000 CUYD]| 10.00000 16670.00] 6.00000 10002.00]
Borrow Excavation (Underwater Backfill) | | |
0310 214A000 8717.000 CUYD]| 7.15000 62326.55] 8.00000 69736.00]|
Structure Excavation | \ |
0320 214B001 2954.000 CUYD]| 24.00000 70896.00| 40.00000 118160.00]
Foundation Backfill, Commercial | | |
0330 306B0O0O 1.000 EACH] 7500.00000 7500.00] 8000.00000 8000.00|
State Retained Portable Nuclear | \ |
Moisture-Density Testing Device | \ |
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0340 430B000O 1475.000 TON | 28.00000 41300.00 | 32.00000 47200.00|
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0350 502A000 675664.000 LB | 0.68000 459451.52| 0.85000 574314.40]
Steel Reinforcement | \ |
0360 502B000O LUMP | 70000.00000 70000.00 | 81270.00000 81270.00|
Steel Reinforcement For Bridge | \ |
Superstructure, STA. 430+20, US 84 WBL | | |
0370 502B001 LUMP | 40000.00000 40000.00] 47650.00000 47650.00|
Steel Reinforcement For Bridge | \ |
Superstructure STA. 440+70, US 84 WBL, | | |
0380 502B002 LUMP| 105000.00000 105000.00|] 131000.00000 131000.00]
Steel Reinforcement For Bridge | | |
Superstructure STA. 541+37, US 84 EBL, | | |
0390 502B003 LUMP | 49000.00000 49000.00 | 57265.00000 57265.00|
Steel Reinforcement For Bridge | | |
Superstructure STA. 549+78, US 84 EBL | | |
0400 505A002 4.000 EACH] 2600.00000 10400.00 | 2500.00000 10000.00|
Steel Test Piles (HP 12x53) | \ |
0410 505A004 1.000 EACH] 3600.00000 3600.00| 2500.00000 2500.00|
Steel Test Piles (HP 14x73) | | |
0420 505B057 4.000 EACH] 1500.00000 6000.00 | 2500.00000 10000.00|
Static Loading Tests (HP 12x53) | \
0430 505B059 1.000 EACH] 1500.00000 1500.00] 2500.00000 2500.00]
Static Loading Tests (HP 14x73) | \
0440 505B087 4.000 EACH] 400.00000 1600.00| 1000.00000 4000.00]
Dynamic Loading Tests (HP 12x53) | \ |
0450 505B089 1.000 EACH] 400.00000 400.00] 1000.00000 1000.00|
Dynamic Loading Tests (HP 14x73) | | |
0460 505M002 5303.000 LF | 32.00000 169696.00| 24.50000 129923.50|
Steel Piling Furnished And Driven (HP | \ |
12 x 53) | \ I
0470 505M004 1849.000 LF | 43.00000 79507.00] 31.00000 57319.00|
Steel Piling Furnished And Driven (HP | \ |
14x73) | \ |
0480 506A003 840.000 LF | 195.00000 163800.00] 165.00000 138600.00]
Drilled Shaft Excavation, 5'-0" Diamete | | |
0490 506A008 634.000 LF | 145.00000 91930.00 | 105.00000 66570.00 |
Drilled Shaft Excavation, 4'-0" Diamete | | |
0500 506C042 634.000 LF | 150.00000 95100.00| 51.00000 32334.00|
Drilled Shaft Construction, 4'-0" | \ |
Diameter, Class DS1 Concrete | | |
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0510 506C044 842.000 LF 200.00000 168400.00] 80.00000 67360.00 |

Drilled Shaft Construction, 5'-0" \ |

|

|

|

|
—————————————————————————————————————————— B et e et e et e T e e e

|

|

Diameter, Class DS1 Concrete |

|

|

|

|

|

|

\ |
0520 506F006 108.000 LF 320.00000 34560.00] 217.00000 23436.00|
Permanent Drilled Shaft Casing, 5'-0" | |
Diameter | |
0530 506F008 46.000 LF 300.00000 13800.00] 175.00000 8050.00|
Permanent Drilled Shaft Casing, 4'-0" \ |
Diameter | |
0540 506G002 10.000 EACH]| 3000.00000 30000.00] 1500.00000 15000.00]
Crosshole Sonic Logging, 4'-0" Diameter | \ |
0550 506G004 15.000 EACH]| 3200.00000 48000.00] 1500.00000 22500.00|
Crosshole Sonic Logging, 5'-0" Diameter | | |
0560 508A000 41963.000 LB | 2.75000 115398.25] 3.50000 146870.50]
Structural Steel | | |
0570 510A000 747.000 CUYD]| 495.00000 369765.00] 500.00000 373500.00]
Bridge Substructure Concrete, Class A | | |
0580 510C051 LUMP| 220000.00000 220000.00| 199000.00000 199000.00]
Bridge Concrete Superstructure, STA. | \ |
430420, US 84 WBL | \ |
0590 510C052 LUMP| 139000.00000 139000.00| 107000.00000 107000.00]
Bridge Concrete Superstructure, STA. | | |
440+70, US 84 WBL, | \ |
0600 510C053 LUMP| 330000.00000 330000.00| 310000.00000 310000.00]
Bridge Concrete Superstructure, STA. | | |
541+37, US 84 EBL, | \ |
0610 510C054 LUMP| 154000.00000 154000.00|] 120000.00000 120000.00]
Bridge Concrete Superstructure, STA. | \ |
549+78, US 84 EBL | | |
0620 510E000 4824.000 SQYD| 1.80000 8683.20| 5.00000 24120.00|
Grooving Concrete Bridge Decks | | |
0630 511A050 72.000 EACH]| 47.00000 3384.00| 100.00000 7200.00|
Elastomeric Bearing Type 2 (Mark Bl) | |
0640 511A051 36.000 EACH]| 55.00000 1980.00] 110.00000 3960.00|
Elastomeric Bearing Type 2 (Mark B2) | |
0650 511A052 120.000 EACH| 66.00000 7920.00] 120.00000 14400.00]
Elastomeric Bearing Type 2 (Mark B3) |
0660 513B003 1189.000 LF 58.00000 68962.00| 73.00000 86797.00]
\ |
\ |

|
|
Pretensioned-Prestressed Concrete |
Girders, Type I (Specialty Item) |



18" Roadway Pipe, Jacked Installation
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0670 513B004 1059.000 LF | 85.00000 90015.00| 98.00000 103782.00]
Pretensioned-Prestressed Concrete | | |
Girders, Type II (Specialty Item) | | |
0680 513B005 4921.000 LF | 110.00000 541310.00] 125.00000 615125.00]
Pretensioned-Prestressed Concrete | | |
Girders, Type III (Specialty Item) | | |
0690 524A011 1006.000 CUYD]| 366.14000 368336.84| 310.00000 311860.00]
Culvert Concrete (Cast In Place) | | |
0700 524B011 168.000 CUYD| 584.69000 98227.92| 350.00000 58800.00|
Culvert Concrete Extension (Cast In | |
Place) | | |
0710 530A001 4599.000 LF | 23.44000 107800.56] 22.50000 103477.50]
18" Roadway Pipe (Class 3 R.C.) | |
0720 530A002 787.000 LF | 33.47000 26340.89| 27.50000 21642.50|
24" Roadway Pipe (Class 3 R.C.) | | |
0730 530A003 146.000 LF | 50.23000 7333.58] 37.00000 5402.00|
30" Roadway Pipe (Class 3 R.C.) | |
0740 530A004 572.000 LF | 66.38000 37969.36| 46.00000 26312.00|
36" Roadway Pipe (Class 3 R.C.) | \
0750 530A005 492.000 LF | 89.94000 44250.48| 60.00000 29520.00|
42" Roadway Pipe (Class 3 R.C.) | |
0760 530A006 90.000 LF | 122.61000 11034.90] 75.00000 6750.00]
48" Roadway Pipe (Class 3 R.C.) | \
0770 530A015 276.000 LF | 70.11000 19350.36| 55.00000 15180.00]
36" Roadway Pipe (Class 4 R.C.) | |
0780 530A102 30.000 LF | 33.47000 1004.10] 35.00000 1050.00|
24" Roadway Pipe (Class 3 R.C.) | | |
(Extension) | | |
0790 530A201 148.000 LF | 28.31000 4189.88| 25.00000 3700.00|
18" Roadway Pipe (14 Gauge C.C.S.P.I.) | | |
0800 530A602 144.000 LF | 33.21000 4782.24 | 30.00000 4320.00|
24" Roadway Pipe (14 Gauge C.S.) | \ |
(Temporary) | | |
0810 530A808 37.000 LF | 40.65000 1504.05] 40.00000 1480.00|
18" Roadway Pipe (12 Gauge C.C.S.) | \
(Stack Pipe) (No Bedding Required) | | |
0820 530C001 43.000 LF | 500.00000 21500.00| 200.00000 8600.00|
| \ |
| \ |

(Smooth Steel)



24" Side Drain Pipe End Treatment,

Class 1
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0830 535A001 2134.000 LF | 23.98000 51173.32]| 16.50000 35211.00]

18" Side Drain Pipe | \ |
0840 535A002 77.000 LF | 35.17000 2708.09| 22.00000 1694.00]
24" Side Drain Pipe | \ |
0850 535A003 66.000 LF | 42.29000 2791.14| 30.00000 1980.00]
30" Side Drain Pipe | \ |
0860 535A004 95.000 LF | 51.66000 4907.70] 35.00000 3325.00]
36" Side Drain Pipe | \ |

0870 600A000 LUMP| 605000.00000 605000.00|] 800000.00000 800000.00 |
Mobilization | \

0880 601A000 1.000 EACH] 12000.00000 12000.00 | 15000.00000 15000.00|
Furnishing Base, Soil And Structure | | |
Laboratories | | |

0890 602A000 143.000 EACH] 100.00000 14300.00| 75.00000 10725.00|
Right Of Way Markers | \ |

0900 602B00O 17.000 EACH| 500.00000 8500.00| 75.00000 1275.00]

Land Survey Markers | | |

0910 606A000 6000.000 LF | 17.60000 105600.00] 10.00000 60000.00 |
6" Underdrain Pipe | | |

0920 610C001 12424.000 TON | 35.40000 439809.60| 36.00000 447264.00 |
Loose Riprap, Class 2 | \ |

0930 610D003 9613.000 SQYD| 1.82000 17495.66| 2.50000 24032.50]
Filter Blanket, Geotextile | | |

0940 614A000 2860.000 CUYD| 210.00000 600600.00| 195.00000 557700.00 |
Slope Paving I \

0950 619A002 49.000 EACH| 525.00000 25725.00] 525.00000 25725.00|
18" Roadway Pipe End Treatment, Class 1 | | |

0960 619A003 14.000 EACH| 630.00000 8820.00| 650.00000 9100.00]

24" Roadway Pipe End Treatment, Class 1 | \ |

0970 619A005 7.000 EACH] 1260.00000 8820.00] 900.00000 6300.00|
36" Roadway Pipe End Treatment, Class 1 | | |

0980 619A006 2.000 EACH| 1942.50000 3885.00] 1060.00000 2120.00|
42" Roadway Pipe End Treatment, Class 1 | \ |

0990 619A007 2.000 EACH| 2362.50000 4725.00] 1250.00000 2500.00|
48" Roadway Pipe End Treatment, Class 1 | | |

1000 619A101 50.000 EACH| 551.25000 27562.50] 550.00000 27500.00]

18" Side Drain Pipe End Treatment, | |
Class 1 | \ |
1010 619A102 4.000 EACH] 630.00000 2520.00] 700.00000 2800.00 |
\ |
\ I



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 007 -26
TABULATION OF BIDS

CALL ORDER : 007 CONTRACT ID : 20040730007 COUNTIES : COVINGTON
LETTING DATE : 07/30/04 10:00 AM DIVISION : 07
| ( 7 ) 02032 | ( 8 ) 05009 | ( )
|BULLARD EXCAVATING, INC. |EUTAW CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
1020 6192128 2.000 EACH| 2205.00000 4410.00] 1300.00000 2600.00 |
30" Side Drain Pipe End Treatment, | \
Class 2 | \ |
1030 619A129 2.000 EACH| 2887.50000 5775.00] 1310.00000 2620.00|
36" Side Drain Pipe End Treatment, | |
Class 2 | \ |
1040 620A000 2.000 CUYD| 1050.00000 2100.00] 400.00000 800.00]
Minor Structure Concrete | \ |
1050 621A000 5.000 EACH] 2047.50000 10237.50| 1950.00000 9750.00|
Junction Boxes, Type 1, 1P Or 5 | \ |
1060 621A001 4.000 EACH] 2257.50000 9030.00| 2225.00000 8900.00]
Junction Boxes, Type 1, 2P Or 5 | \ |
1070 621A010 1.000 EACH] 2205.00000 2205.00] 1550.00000 1550.00]
Junction Boxes, Type 3 | \ |
1080 621A013 2.000 EACH| 3937.50000 7875.00] 3225.00000 6450.00|
Junction Boxes, Type Special | \ |
1090 621A017 2.000 EACH| 5775.00000 11550.00| 3150.00000 6300.00|
Junction Boxes, Type 4, 2P Or 5 | \ |
1100 621A058 1.000 EACH] 2625.00000 2625.00| 1550.00000 1550.00]
Junction Boxes, Type 3 (Modified) | \
1110 621B000 3.000 EACH] 577.50000 1732.50] 500.00000 1500.00]
Junction Box Units, Type 1, 1P Or 5 | \ |
1120 621B001 3.000 EACH]| 708.75000 2126.25| 550.00000 1650.00]
Junction Box Units, Type 1, 2P Or 5 | \ |
1130 621B019 1.000 EACH] 787.50000 787.50]| 600.00000 600.00|
Junction Box Units, Type 4, 2P Or 5 | \ |
1140 621B035 2.000 EACH| 787.50000 1575.00] 500.00000 1000.00]
Junction Box Units, Type Special | \ |
1150 621C020 37.000 EACH| 2021.25000 74786.25| 1500.00000 55500.00|
Inlets, Type Y | \ |
1160 621D019 54.000 EACH| 498.75000 26932.50] 500.00000 27000.00]
Inlet Units, Type Y | \ |
1170 6211002 2.000 EACH| 9975.00000 19950.00 | 6250.00000 12500.00|
Stilling Basins, Type 2 | \ |
1180 630A001 1250.000 LF | 19.95000 24937.50] 19.00000 23750.00]
Steel Beam Guardrail, Class A, Type 2 | \ |
1190 630C070 4.000 EACH] 1575.00000 6300.00 | 1500.00000 6000.00|
Guardrail End Anchor, Type 10 Series | \ |
1200 650B00O 62779.000 CUYD| 2.64000 165736.56| 3.00000 188337.00|
\ |

Topsoil From Stockpiles



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 007 =27
TABULATION OF BIDS
CALL ORDER 007 CONTRACT 1ID 20040730007 COUNTIES COVINGTON
LETTING DATE 07/30/04 10:00 AM DIVISION 07
| ( 7 ) 02032 | ( 8 ) 05009 | ( )
|BULLARD EXCAVATING, INC. |[EUTAW CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1210 651B00O 145.000 TON | 33.00000 4785.00 | 35.00000 5075.00]
Agricultural Limestone | \ |
1220 652A061 116.000 ACRE] 550.00000 63800.00 | 410.00000 47560.00 |
Seeding (Mix 3E) | | |
1230 652C000 116.000 ACRE] 55.00000 6380.00| 40.00000 4640.00]
Mowing | \ |
1240 654A001 13502.000 SQYD| 3.85000 51982.70 | 3.50000 47257.00 |
Solid Sodding (Bermuda) | \ |
1250 656A000 111.000 ACRE] 605.00000 67155.00] 410.00000 45510.00 |
Mulching, Class A, Type 1 | \ |
1260 656A001 5.000 ACRE| 676.50000 3382.50] 710.00000 3550.00]
Mulching, Class A, Type 2 | \ |
1270 659A000 1143.000 SQYD| 1.10000 1257.30] 1.50000 1714.50]
Erosion Control Netting, Class A | \ |
1280 659A001 1141.000 SQYD] 1.38000 1574.58] 2.00000 2282.00|
Erosion Control Netting, Class B | | |
1290 665A000 45.000 ACRE| 343.20000 15444.00| 350.00000 15750.00]
Temporary Seeding | \ |
1300 665B000O 45.000 ACRE| 402.60000 18117.00| 350.00000 15750.00]
Temporary Mulching | \ |
1310 665F000 670.000 EACH] 7.70000 5159.00] 8.00000 5360.00]
Hay Bales | \ |
1320 6651000 2160.000 TON | 40.90000 88344.00| 35.00000 75600.00 |
Temporary Riprap, Class 2 | \ |
1330 665J000 55380.000 LF | 4.68000 259178.40] 3.25000 179985.00]
Silt Fence, Type A | \ |
1340 665L000 130.000 LF | 9.90000 1287.00]| 15.00000 1950.00]
Floating Basin Boom | \ |
1350 665N000 50.000 TON | 100.00000 5000.00| 35.00000 1750.00]
Temporary Coarse Aggregate, ALDOT | \ |
Number 1 | ‘ |
1360 665N001 500.000 TON | 50.00000 25000.00] 35.00000 17500.00]
Temporary Coarse Aggregate, ALDOT | \ |
Number 4 | \ |
1370 6650001 55380.000 LF | 0.55000 30459.00| 0.15000 8307.00]
Silt Fence Removal | \ |
1380 665P000 10.000 EACH| 357.50000 3575.00] 500.00000 5000.00|
Siltation Filter For Inlet Protection | \ |
1390 6650000 192.000 LF | 6.00000 1152.00] 7.50000 1440.00]
| \ |

12 Inch Wattle



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 007 -28
TABULATION OF BIDS

CALL ORDER : 007 CONTRACT ID : 20040730007 COUNTIES : COVINGTON
LETTING DATE : 07/30/04 10:00 AM DIVISION : 07
| ( 7 ) 02032 | ( 8 ) 05009 | ( )
|BULLARD EXCAVATING, INC. |EUTAW CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
1400 665Q001 1024.000 LF | 8.00000 8192.00] 9.00000 9216.00]|
20 Inch Wattle | \ |
1410 666A001 116.000 ACRE] 6.00000 696.00| 5.50000 638.00|
Pest Control Treatment | \ |
1420 680A000 LUMP | 87500.00000 87500.00| 450000.00000 450000.00 |
Engineering Controls | \ |
1430 726A000 550.000 LF | 36.75000 20212.50] 35.00000 19250.00|
Portable Concrete Safety Barriers, Type | | |
6 | \ |
1440 726A001 10.000 LF | 89.25000 892.50| 85.00000 850.00]
Portable Concrete Safety Barriers, Type | | |
6-A | \ I
1450 726D000 1.000 EACH] 15750.00000 15750.00 | 15000.00000 15000.00]|
Portable Impact Attenuator LS | \ |
1460 740B00O 673.000 SQFT| 7.25000 4879.25] 7.25000 4879.25]
Construction Signs | \ |
1470 740D000O 729.000 EACH| 55.00000 40095.00 | 50.00000 36450.00|
Channelizing Drums | \ |
1480 740E000 100.000 EACH] 10.00000 1000.00] 15.00000 1500.00]
Cones (36 Inches High) | | |
1490 740F002 58.000 EACH] 175.00000 10150.00| 250.00000 14500.00|
Barricades, Type III | \ |
1500 7401005 29.000 EACH] 475.00000 13775.00 | 475.00000 13775.00|
Warning Lights, Type B (Detachable Head | \ |
1510 740M001 100.000 EACH] 1.00000 100.00] 10.00000 1000.00]
Ballast For Cone | \ |
1520 999 000 7500.000 HOUR| 0.80000 6000.00 | 0.80000 6000.00|
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 9,866,963.14| $ 9,972,788.65] S 0.00
—————————————————————————————————————————— e nat T e et
CONTRACT TOTALS | S 9,866,963.14] $ 9,972,788.65]| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04

PAGE : 010 -1
VENDOR RANKING

CALL ORDER : 010 CONTRACT ID : 20040730010 COUNTIES : JEFFERSON BLOUNT

LETTING DATE : 07/30/04 10:00 AM DIVISION : 03 WALKER OTHERS
CONTRACT TIME : 230 Calendar Days

CONTRACT DESCRIPTION : PROJECT (S) : STPTE-CNO2 (910)

for constructing the Pedestrian Safety Improvements at
various sites in the Third Division as indicated on the

plans.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 16048 WALKER PATTON COMPANY, INC. S 454,076.00 100.0000%
2 19060 STONE ELECTRIC COMPANY, INC. S 488,290.90 107.5351%
3 19083 STONE & SONS ELECTRICAL CONTRACTORS, INC. S 496,600.00 109.3650%



Furnishing And
And Foundation

Installing Pedestal Pole |
With Flashing Beacon |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 010 -2
TABULATION OF BIDS
CALL ORDER 010 CONTRACT ID 20040730010 COUNTIES JEFFERSON BLOUNT
LETTING DATE 07/30/04 10:00 AM DIVISION 03 WALKER OTHERS
| ( 1 ) 16048 | ( 2 ) 19060 | ( 3 ) 19083
| WALKER PATTON COMPANY, INC. |STONE ELECTRIC COMPANY, INC |STONE & SONS ELECTRICAL CONTRAC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 600A000 LUMP | 80357.00000 80357.00] 15000.00000 15000.00] 36000.00000 36000.00
Mobilization | |
0020 618A000 3342.000 SQYD| 41.00000 137022.00] 90.00000 300780.00] 45.00000 150390.00
Concrete Sidewalk, 4" Thick | | |
0030 703A002 37143.000 SQFT| 2.25000 83571.75] 2.35000 87286.05] 4.50000 167143.50
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0040 703B002 2491.000 SQFT| 2.25000 5604.75| 2.35000 5853.85| 4.50000 11209.50
Traffic Control Legends, Class 2, Type | \ |
0050 710A115 2206.000 SQFT| 17.50000 38605.00] 2.35000 5184.10| 20.50000 45223.00
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type III Or Type IV Background) | | |
0060 710B0O01 3250.000 LF | 10.00000 32500.00] 2.35000 7637.50| 9.00000 29250.00
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
0070 730Y001 LUMP | 6884.00000 6884.00| 5884.00000 5884.00| 2900.00000 2900.00
Furnishing And Installing Pedestal Pole | | |
And Foundation With Flashing Beacon | \
0080 730Y002 LUMP | 4923.00000 4923.00] 3923.00000 3923.00| 2900.00000 2900.00
Furnishing And Installing Pedestal Pole | | |
And Foundation With Flashing Beacon | | |
0090 730Y003 LUMP | 6375.00000 6375.00| 5375.00000 5375.00| 2900.00000 2900.00
Furnishing And Installing Pedestal Pole | \ |
And Foundation With Flashing Beacon | | |
0100 730Y004 LUMP | 9123.00000 9123.00] 8123.00000 8123.00| 2900.00000 2900.00
Furnishingh And Installing Pedestal | \
Pole And Foundation With Flashing Beacon]| \ |
0110 730Y005 LUMP | 6415.00000 6415.00| 5415.00000 5415.00| 2900.00000 2900.00
Furnishing And Installing Pedestal Pole | | |
And Foundation With Flashing Beacon | \
0120 730Y006 LUMP | 8607.00000 8607.00] 7607.00000 7607.00| 2900.00000 2900.00
Furnishing And Installing Pedestal Pole | | |
And Foundation With Flashing Beacon | | |
0130 730Y007 LUMP | 6071.00000 6071.00] 5071.00000 5071.00| 2900.00000 2900.00
\ I
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 010 -3
TABULATION OF BIDS
CALL ORDER 010 CONTRACT ID 20040730010 COUNTIES JEFFERSON BLOUNT
LETTING DATE 07/30/04 10:00 AM DIVISION 03 WALKER OTHERS
| ( 1 ) 16048 | ( 2 ) 19060 | ( 3 ) 19083
| WALKER PATTON COMPANY, INC. |STONE ELECTRIC COMPANY, INC |STONE & SONS ELECTRICAL CONTRAC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 730Y008 LUMP | 6427.00000 6427.00| 5427.00000 5427.00| 2900.00000 2900.00
Furnishing And Installing Pedestal Pole | \ |
And Foundation With Flashing Beacon | | |
0150 740B00O 658.000 SQFT| 7.25000 4770.50] 8.80000 5790.40| 15.00000 9870.00
Construction Signs | | |
0160 740D000 133.000 EACH| 58.00000 7714.00] 25.00000 3325.00| 90.00000 11970.00
Channelizing Drums | \ |
0170 740E000 22.000 EACH] 12.00000 264.00| 14.50000 319.00| 17.00000 374.00
Cones (36 Inches High) | | |
0180 7401005 1.000 EACH]| 288.00000 288.00| 70.00000 70.00| 150.00000 150.00
Warning Lights, Type B (Detachable Head | | |
0190 740M001 22.000 EACH] 7.00000 154.00] 10.00000 220.00| 10.00000 220.00
Ballast For Cone | | |
0200 741C010 2.000 EACH| 4200.00000 8400.00] 5000.00000 10000.00] 5800.00000 11600.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | S 454,076.00] S 488,290.90] S 496,600.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 454,076.00| S 488,290.90] S 496,600.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 011 -1
VENDOR RANKING

CALL ORDER : 011 CONTRACT ID : 20040730011 COUNTIES : ETOWAH
LETTING DATE : 07/30/04 10:00 AM DIVISION : 01
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPOA-CNQ4(218)

for constructing the Resurfacing, Traffic Stripe and Pipe
Replacement on Tabor Road from the Gadsden city limits to
the Tabor Community. Length - 8.835 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 1,070,240.00 100.0000%

2 07002 GOOD HOPE CONTRACTING CO., INC. $ 1,154,851.82 107.9059%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 011 -2
TABULATION OF BIDS

CALL ORDER : 011 CONTRACT ID : 20040730011 COUNTIES : ETOWAH
LETTING DATE : 07/30/04 10:00 AM DIVISION : 01

| ( 1 ) 13022
|[MCCARTNEY CONSTRUCTION CO.,
LINE NO / ITEM CODE / ALT |

( 2 ) 07002
GOOD HOPE CONTRACTING CO.,

4+ - — — —

\

\

\

| \
__________________________________________ +____________________________+____________________________

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0011 201C000 LUMP | 60000.00000 60000.00| 16500.00000 16500.00]
Clearing | | |
0020 206D000 542.000 LF | 13.00000 7046.00| 20.00000 10840.00]
Removing Pipe | | |
0030 206D001 662.000 LF | 1.25000 827.50] 1.00000 662.00]
Removing Guardrail | | |
0040 206E019 10.000 EACH| 100.00000 1000.00] 50.00000 500.00|
Removing Guardrail End Anchor (Type 10) | | |
0050 210D001 5300.000 CUYD]| 8.00000 42400.00] 10.75000 56975.00|
Borrow Excavation (Loose Truckbed | | |
Measurement) | |
0060 214B001 167.000 CUYD| 35.00000 5845.00 | 37.00000 6179.00]
Foundation Backfill, Commercial | | |
0070 401B106 114043.000 SQYD| 1.25000 142553.75] 1.52000 173345.36]
Bituminous Treatment JG (With Polymer | | |
Additive) | | |
0080 405A000 6000.000 GAL | 0.00000 0.00| 0.10000 600.00|
Tack Coat | | |
0090 429A221 12254.000 TON | 41.00000 502414.00] 39.02000 478151.08]
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range B | | |
0100 429A226 400.000 TON | 47.00000 18800.00] 50.00000 20000.00|
Improved Bituminous Concrete Wearing | | |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range B | \ |
0110 429C224 200.000 TON | 65.00000 13000.00] 135.00000 27000.00|
Improved Bituminous Concrete Base Layer | | |
Patching, 1" Maximum Aggregate Size Mixk, | \ |
ESAL Range B | |
0115 430B043 755.000 TON | 22.00000 16610.00] 18.10000 13665.50]
Aggregate Surfacing (1" Down, Crusher | | |
Run) | \ |
0120 530A001 120.000 LF | 35.00000 4200.00] 67.53000 8103.60|
18" Roadway Pipe (Class 3 R.C.) | |
0130 530A002 140.000 LF | 45.00000 6300.00| 82.34000 11527.60]
| \ |

24" Roadway Pipe (Class 3 R.C.)



Solid Yellow,

Class 2,

Type A Traffic

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 011 -3
TABULATION OF BIDS
CALL ORDER 011 CONTRACT ID 20040730011 COUNTIES ETOWAH
LETTING DATE 07/30/04 10:00 AM DIVISION 01
| ( 1 ) 13022 | ( 2 ) 07002 | ( )
|MCCARTNEY CONSTRUCTION CO., |GOOD HOPE CONTRACTING CO., |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0140 530A003 100.000 LF | 50.00000 5000.00] 94.56000 9456.00 |
30" Roadway Pipe (Class 3 R.C.) | \
0150 530A004 92.000 LF | 60.00000 5520.00] 104.43000 9607.56|
36" Roadway Pipe (Class 3 R.C.) | \
0160 530A005 40.000 LF | 70.00000 2800.00| 119.07000 4762.80]
42" Roadway Pipe (Class 3 R.C.) | \
0170 530A006 52.000 LF | 90.00000 4680.00| 163.00000 8476.00]
48" Roadway Pipe (Class 3 R.C.) | \
0180 600A000 LUMP | 49000.00000 49000.00] 105171.00000 105171.00]|
Mobilization | \
0190 619A002 6.000 EACH] 775.00000 4650.00] 650.00000 3900.00]
18" Roadway Pipe End Treatment, Class 1 | | |
0200 619A003 6.000 EACH] 850.00000 5100.00] 760.00000 4560.00]
24" Roadway Pipe End Treatment, Class 1 | \ |
0210 619A004 4.000 EACH] 1100.00000 4400.00] 1050.00000 4200.00]
30" Roadway Pipe End Treatment, Class 1 | \ |
0220 619A005 4.000 EACH] 1450.00000 5800.00] 1370.00000 5480.00]
36" Roadway Pipe End Treatment, Class 1 | \ |
0230 619A006 2.000 EACH| 1700.00000 3400.00] 1760.00000 3520.00]
42" Roadway Pipe End Treatment, Class 1 | \ |
0240 619A007 2.000 EACH| 2100.00000 4200.00] 2200.00000 4400.00]
48" Roadway Pipe End Treatment, Class 1 | \ |
0250 630A021 1475.000 LF | 14.25000 21018.75] 18.00000 26550.00]
Steel Beam Guardrail, Class A, Type | \
2 (Steel Post) | \ |
0260 630C070 26.000 EACH] 1525.00000 39650.00 | 1400.00000 36400.00]
Guardrail End Anchor, Type 10 Series | \ |
0285 658A001 4.000 ACRE] 1200.00000 4800.00] 1100.00000 4400.00]
Hydro-Seeding & Mulching (Mix 1E) | |
0290 665F000 535.000 EACH| 6.00000 3210.00] 8.00000 4280.00]
Hay Bales | \ |
0300 665J000 1620.000 LF | 3.00000 4860.00] 6.50000 10530.00|
Silt Fence, Type A | \ |
0310 6650001 1620.000 LF | 1.00000 1620.00] 1.00000 1620.00]
Silt Fence Removal | | |
0320 701A031 17.000 MILE| 1150.00000 19550.00| 1161.50000 19745.50|
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0330 701A035 13.000 MILE| 1320.00000 17160.00 | 1333.20000 17331.60|
| \ |
| \ |

Stripe (0.09" Thick)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 011 -4
TABULATION OF BIDS
CALL ORDER 011 CONTRACT 1ID 20040730011 COUNTIES ETOWAH
LETTING DATE 07/30/04 10:00 AM DIVISION 01
| ( 1 ) 13022 | ( 2 ) 07002 | ( )
|[MCCARTNEY CONSTRUCTION CO., |GOOD HOPE CONTRACTING CO., |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0340 701A045 4.000 MILE]| 830.00000 3320.00] 838.30000 3353.20]
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0350 701C000 8.000 MILE] 520.00000 4160.00] 525.20000 4201.60]
Broken Temporary Traffic Stripe | | |
0360 701C001 26.000 MILE] 580.00000 15080.00] 585.80000 15230.80]
Solid Temporary Traffic Stripe | | |
0370 703A002 690.000 SQFT| 2.50000 1725.00] 2.53000 1745.70]
Traffic Control Markings, Class 2, Type | | |
A | \ |
0380 703D001 690.000 SQFT| 1.50000 1035.00] 1.52000 1048.80]
Temporary Traffic Control Markings | \ |
0390 705A032 260.000 EACH| 5.50000 1430.00]| 5.56000 1445.60]
Pavement Markers, Class A-H, Type 1-B | | |
0400 705A037 900.000 EACH] 5.50000 4950.00] 5.56000 5004.00]
Pavement Markers, Class A-H, Type 2-D | | |
0410 740B00O 456.000 SQFT| 10.00000 4560.00 | 7.42000 3383.52]
Construction Signs | | |
0420 740D00O 50.000 EACH| 35.00000 1750.00] 66.18000 3309.00]
Channelizing Drums | \ |
0430 740E000 50.000 EACH] 5.00000 250.00| 1.00000 50.00|
Cones (36 Inches High) | | |
0440 740M001 50.000 EACH| 3.00000 150.00] 1.00000 50.00|
Ballast For Cone | | |
0450 7400000 1.000 EACH] 4415.00000 4415.00]| 7590.00000 7590.00|
Pilot Car | | |
SECTION TOTALS | $ 1,070,240.00] $ 1,154,851.82]| $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 1,070,240.00] $ 1,154,851.82] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 013 -1
VENDOR RANKING

CALL ORDER : 013 CONTRACT ID : 20040730013 COUNTIES : AUTAUGA
LETTING DATE : 07/30/04 10:00 AM DIVISION : 06
CONTRACT TIME : 300 Calendar Days

CONTRACT DESCRIPTION : PROJECT (S) : BR-0014(501)

for constructing the Bridge Replacement and Approaches on

S.R.#14 at

Autauga Creek in the city of Prattville. Length - 0.372

mi

TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 13099 MCINNIS, LLC $ 2,574,313.15 100.0000%

2 13036 THE MORRIS GROUP, INC. S 2,760,799.85 107.2441%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 013 -2
TABULATION OF BIDS
CALL ORDER 013 CONTRACT 1ID 20040730013 COUNTIES AUTAUGA
LETTING DATE 07/30/04 10:00 AM DIVISION
| ( 1 ) 13099 | ( 2 ) 13036 | ( )
|[MCINNIS, LLC | THE MORRIS GROUP, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 12000.00000 12000.00 | 12000.00000 12000.00|
Clearing And Grubbing (Maximum | \ |
Allowable Bid $3000 Per Acre) | | |
(Approximately 4 Acres) | \ |
0020 206A000 LUMP | 55000.00000 55000.00 | 47000.00000 47000.00]
Removal Of 0ld Bridge, Station 10+94.66 | | |
0030 206C000 373.000 SQYD| 5.00000 1865.00] 10.00000 3730.00]
Removing Concrete Sidewalk | \ |
0040 206C010 96.000 SQYD| 5.00000 480.00] 10.00000 960.00|
Removing Concrete Driveway | \ |
0050 206D000O 1278.000 LF | 3.00000 3834.00] 10.00000 12780.00 |
Removing Pipe | \ |
0060 206D002 1095.000 LF | 2.50000 2737.50] 3.00000 3285.00]
Removing Curb | | |
0070 206D003 219.000 LF | 3.00000 657.00| 5.00000 1095.00]
Removing Curb And Gutter | \ |
0080 206E000 8.000 EACH] 50.00000 400.00] 500.00000 4000.00]
Removing Headwalls | | |
0090 206E001 4.000 EACH] 100.00000 400.00] 2500.00000 10000.00|
Removing Inlets | \ |
0100 206E042 1.000 EACH] 250.00000 250.00 | 3000.00000 3000.00]
Removing Inlets (Partial) | | |
0110 210A000 815.000 CUYD| 5.00000 4075.00] 10.00000 8150.00]
Unclassified Excavation | \ |
0120 210D011 3853.000 CUYD]| 9.54000 36757.62| 15.00000 57795.00|
Borrow Excavation (A-4 or Better) | |
0130 214A000 1327.000 CUYD| 4.50000 5971.50] 15.00000 19905.00|
Structure Excavation | \ |
0140 214B001 309.000 cCUYD]| 12.72000 3930.48]| 30.00000 9270.00|
Foundation Backfill, Commercial | | |
0150 301A012 3000.000 SQYD| 10.07000 30210.00| 7.65000 22950.00]
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0160 401A000 1000.000 SQYD| 1.20000 1200.00] 0.75000 750.00 |
Bituminous Treatment A | |
0170 405A000 350.000 1.00000 350.00] 1.50000 525.00|
\ |

Tack Coat



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 013 -3
TABULATION OF BIDS
CALL ORDER 013 CONTRACT 1ID 20040730013 COUNTIES AUTAUGA
LETTING DATE 07/30/04 10:00 AM DIVISION 06
I ( 1 ) 13099 I ( 2 ) 13036 I ( )
|[MCINNIS, LLC | THE MORRIS GROUP, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0180 424A361 592.000 TON | 46.00000 27232.00] 53.00000 31376.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0190 424A367 1200.000 TON | 48.50000 58200.00 | 53.00000 63600.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0200 424B651 460.000 TON | 63.30000 29118.00]| 50.00000 23000.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0210 424B681 300.000 TON | 80.50000 24150.00] 52.00000 15600.00|
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0220 424B685 85.000 TON | 55.00000 4675.00] 80.00000 6800.00 |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0230 450B000 169.000 SQYD] 80.00000 13520.00| 70.00000 11830.00|
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0240 502A000 164180.000 LB | 0.88000 144478.40| 0.70000 114926.00]
Steel Reinforcement | \ |
0250 502B000O LUMP| 145000.00000 145000.00| 112000.00000 112000.00|
Steel Reinforcement For Bridge | \ |
Superstructure, Sta. 10+55, Approx. 140, | | |
600 1lbs. | \ |
0260 505A002 1.000 EACH] 1850.00000 1850.00] 1100.00000 1100.00]
Steel Test Piles (HP 12x53) | \ |
0270 505B057 1.000 EACH] 750.00000 750.00] 3000.00000 3000.00]
Static Loading Tests (HP 12x53) | \
0280 505B087 1.000 EACH] 500.00000 500.00] 200.00000 200.00|
Dynamic Loading Tests (HP 12x53) | \ |
0290 505M002 947.000 LF | 34.00000 32198.00| 35.00000 33145.00]
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0300 506A008 566.000 LF | 216.00000 122256.00| 170.00000 96220.00|
Drilled Shaft Excavation, 4'-0" Diamete | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 013 -4
TABULATION OF BIDS
CALL ORDER : 013 CONTRACT ID 20040730013 COUNTIES : AUTAUGA
LETTING DATE : 07/30/04 10:00 AM DIVISION 06
| ( 1 ) 13099 | ( 2 13036 | )
|[MCINNIS, LLC | THE MORRIS GROUP, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 506C042 566.000 LF | 87.00000 49242 .00 138.00000 78108.00 |
Drilled Shaft Construction, 4'-0" | | |
Diameter, Class DS1 Concrete | \ |
0320 506G002 9.000 EACH] 3200.00000 28800.00 | 530.00000 4770.00|
Crosshole Sonic Logging, 4'-0" Diameter | | |
0330 508A000 9892.000 LB | 4.85000 47976.20| 2.00000 19784.00]
Structural Steel | | |
0340 510A000 238.000 CUYD] 473.00000 112574.00] 490.00000 116620.00]
Bridge Substructure Concrete, Class A | | |
0350 510C051 LUMP| 268000.00000 268000.00| 258000.00000 258000.00|
Bridge Concrete Superstructure, Sta. | \ |
10+55, Approx. 514 cu. yds. | \ |
0360 510E000 1343.000 SQYD| 4.15000 5573.45| 3.00000 4029.00|
Grooving Concrete Bridge Decks | | |
0370 511A001 64.000 EACH| 300.00000 19200.00] 120.00000 7680.00 |
Elastomeric Bearings, Type 2 | \ |
0380 513B005 2528.000 LF | 93.00000 235104.00] 105.00000 265440.00|
Pretensioned-Prestressed Concrete | | |
Girders, Type III (Specialty Item) | | |
0390 533A098 417.000 LF | 50.00000 20850.00 | 75.00000 31275.00|
18" Storm Sewer Pipe (Class 3 R.C.) | |
0400 533A099 714.000 LF | 65.00000 46410.00] 85.00000 60690.00|
24" Storm Sewer Pipe (Class 3 R.C.) | \ |
0410 533A100 381.000 LF | 85.00000 32385.00] 60.00000 22860.00|
30" Storm Sewer Pipe (Class 3 R.C.) | |
0420 533B100 87.000 LF | 85.00000 7395.00] 100.00000 8700.00|
36" Span, 23" Rise Storm Sewer Pipe | |
(Class 3 R.C.) | | |
0430 600A000 LUMP| 189800.00000 189800.00| 410000.00000 410000.00]
Mobilization | |
0440 602A000 3.000 EACH] 300.00000 900.00| 100.00000 300.00|
Right Of Way Markers | | |
0450 603C002 1.000 EACH]| 24000.00000 24000.00 | 20000.00000 20000.00|
Furnishing Type 3 Field Office (State | | |
Retained) | | |
0460 606A000 1000.000 LF | 8.00000 8000.00] 14.00000 14000.00]
6" Underdrain Pipe | | |
0470 610C001 31.000 TON | 35.00000 1085.00] 50.00000 1550.00|
| \ |

Loose Riprap, Class 2



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 013 -5
TABULATION OF BIDS
CALL ORDER : 013 CONTRACT ID 20040730013 COUNTIES AUTAUGA
LETTING DATE 07/30/04 10:00 AM DIVISION : 06
| ( 1 ) 13099 | ( 2 ) 13036 | ( )
|[MCINNIS, LLC | THE MORRIS GROUP, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0480 610D000 33.000 SQYD| 5.00000 165.00] 3.00000 99.00]
Filter Blanket | | |
0490 618A000 745.000 SQYD| 38.50000 28682.50 | 38.50000 28682.50|
Concrete Sidewalk, 4" Thick | | |
0500 619A101 1.000 EACH]| 500.00000 500.00] 500.00000 500.00|
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0510 619A128 2.000 EACH| 900.00000 1800.00] 900.00000 1800.00|
30" Side Drain Pipe End Treatment, | |
Class 2 | \ |
0520 619B068 1.000 EACH] 1800.00000 1800.00] 1800.00000 1800.00|
36" Span, 23" Rise Roadway Pipe End | |
Treatment, Class 2 | | |
0530 620A000 3.000 CUYD] 800.00000 2400.00 | 800.00000 2400.00]
Minor Structure Concrete | | |
0540 621A000 5.000 EACH] 2200.00000 11000.00] 2200.00000 11000.00]
Junction Boxes, Type 1, 1P Or 5 | | |
0550 621B000 1.000 EACH]| 50.00000 50.00| 50.00000 50.00|
Junction Box Units, Type 1, 1P Or 5 | | |
0560 621C015 4.000 EACH] 2500.00000 10000.00] 2500.00000 10000.00]
Inlets, Type S1 Or S3 (1 Wing) | | |
0570 621C017 12.000 EACH]| 3000.00000 36000.00] 3000.00000 36000.00|
Inlets, Type S1 Or S3 (2 Wing) | | |
0580 621D015 4.000 EACH] 500.00000 2000.00| 500.00000 2000.00]
Inlet Units, Type S1 Or S3 | | |
0590 623A000 337.000 LF | 15.00000 5055.00| 15.00000 5055.00|
Concrete Gutter | | |
0600 623C000 3061.000 LF | 9.50000 29079.50| 9.50000 29079.50|
Combination Curb & Gutter, Type C | | |
0610 630A001 314.000 LF | 16.50000 5181.00| 16.50000 5181.00|
Steel Beam Guardrail, Class A, Type 2 | \ |
0620 630C003 4.000 EACH] 1300.00000 5200.00| 1300.00000 5200.00|
Guardrail End Anchor, Type 13 | | |
0630 630C050 3.000 EACH] 1800.00000 5400.00| 1800.00000 5400.00|
Guardrail End Anchor, Type 20 Series | | |
0640 634E000 635.000 LF | 28.00000 17780.00] 5.00000 3175.00]|
Industrial Fence, 6 Feet High, Special | | |
Mounting | | |
0650 641A512 20.000 LF | 11.50000 230.00| 11.50000 230.00|
| \ |

3/4 Inch Copper Water Service Line Laid
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TABULATION OF BIDS
CALL ORDER 013 CONTRACT ID 20040730013 COUNTIES AUTAUGA
LETTING DATE 07/30/04 10:00 AM DIVISION 06
| ( 1 ) 13099 | ( 2 ) 13036 | ( )
|[MCINNIS, LLC | THE MORRIS GROUP, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— e
0660 641A612 2160.000 LF | 53.80000 116208.00] 53.80000 116208.00]
6 Inch Ductile Iron Water Main Laid | \ |
0670 641A682 360.000 LF | 75.90000 27324.00 | 75.90000 27324.00|
6 Inch Ductile Iron Water Main Laid | | |
(Restained Joint) | | |
0680 641C500 3000.000 LB | 0.10000 300.00] 0.10000 300.00|
Ductile Iron Fittings | | |
0690 641D500 1.000 EACH] 2619.30000 2619.30| 2619.00000 2619.00]
Fire Hydrant | | |
0700 641E500 1.000 EACH]| 2619.30000 2619.30| 2619.00000 2619.00]|
Fire Hydrant Reset | | |
0710 641J516 4.000 EACH] 817.30000 3269.20| 817.30000 3269.20|
6 Inch Gate Valve with Box | | |
0720 6410514 3.000 EACH] 515.90000 1547.70| 515.90000 1547.70|
6 Inch x 6 Inch Tapping Valve and Sleev | | |
0730 641P600 3.000 EACH] 754.00000 2262.00| 754.00000 2262.00]
Wet Connections | | |
0740 6410510 1.000 EACH]| 324.90000 324.90| 324.90000 324.90|
3/4 Inch Water Meter And Box Set | | |
0750 645A510 250.000 LF | 88.10000 22025.00| 88.10000 22025.00|
8 Inch Ductile Iron Sanitary Sewer | | |
Gravity Pipe Laid | \ |
0760 645A518 450.000 LF | 107.50000 48375.00| 107.50000 48375.00|
16 Inch Ductile Iron Sanitary Sewer | | |
Gravity Pipe Laid | \ |
0770 645H510 3.000 EACH] 2108.30000 6324.90| 2108.00000 6324.00]
48 Inch Manhole | \ |
0780 6451500 10.000 EACH] 310.10000 3101.00] 310.00000 3100.00|
48 Inch Manhole Unit | | |
0790 645K500 4.000 EACH] 434.10000 1736.40| 434.00000 1736.00|
Manhole Frame And Cover Reset | | |
0800 649A530 100.000 LF | 179.80000 17980.00] 180.00000 18000.00]
10 Inch Steel Encasement Pipe, Type 1 | \ |
Installation | \
0810 649A545 70.000 LF | 223.20000 15624.00| 223.00000 15610.00]
16 Inch Steel Encasement Pipe Type 1 | \ |
Installation | | |
0820 649A560 60.000 LF | 496.10000 29766.00 | 496.00000 29760.00|
24 Inch Steel Encasement Pipe, Type 1 | | |
| \ |

Installation



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
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TABULATION OF BIDS
CALL ORDER : 013 CONTRACT ID 20040730013 COUNTIES : AUTAUGA
LETTING DATE : 07/30/04 10:00 AM DIVISION
| ( 1 ) 13099 | ( 2 ) 13036 | )
|[MCINNIS, LLC | THE MORRIS GROUP, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0830 649A660 150.000 LF | 496.10000 74415.00| 496.00000 74400.00|
24 Inch Steel Encasement Pipe, Type 2 | | |
Installation | |
0840 650A000 1000.000 CUYD]| 22.00000 22000.00| 20.00000 20000.00|
Topsoil I \ |
0850 652A056 2.000 ACRE| 600.00000 1200.00] 600.00000 1200.00|
Seeding (Mix 2E) | | |
0860 654A001 1000.000 SQYD] 3.50000 3500.00| 3.50000 3500.00]
Solid Sodding (Bermuda) | | |
0870 656A000 2.000 ACRE| 500.00000 1000.00] 500.00000 1000.00|
Mulching, Class A, Type 1 | \ |
0880 659A000 300.000 SQYD| 2.00000 600.00| 2.00000 600.00]
Erosion Control Netting, Class A | | |
0890 665A000 1.000 ACRE] 250.00000 250.00| 250.00000 250.00|
Temporary Seeding | | |
0900 665B000 1.000 ACRE] 250.00000 250.00| 250.00000 250.00]|
Temporary Mulching | | |
0910 665F000 544.000 EACH| 7.00000 3808.00| 6.00000 3264.00|
Hay Bales | | |
0920 665J000 2660.000 LF | 4.00000 10640.00] 3.00000 7980.00 |
Silt Fence, Type A | | |
0930 6650001 2660.000 LF | 1.10000 2926.00 | 1.00000 2660.00]|
Silt Fence Removal | \ |
0940 680A000 LUMP | 32500.00000 32500.00] 60000.00000 60000.00]|
Engineering Controls | | |
0950 701A046 1.000 MILE] 1300.00000 1300.00] 1250.00000 1250.00]|
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0960 701A048 1.000 MILE] 2700.00000 2700.00| 2500.00000 2500.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0970 701B0O0S 170.000 LF | 1.00000 170.00] 1.00000 170.00]
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | | |
0980 701B0O16 100.000 LF | 4.40000 440.00] 4.00000 400.00|
Dotted, Class 3W, Type A Traffic Stripe | | |
(6" Wide) | \ |
0990 701C003 4.000 MILE] 825.00000 3300.00| 750.00000 3000.00|
| \ |

Solid Temporary Traffic Stripe

(Paint)
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TABULATION OF BIDS
CALL ORDER 013 CONTRACT 1ID 20040730013 COUNTIES AUTAUGA
LETTING DATE 07/30/04 10:00 AM DIVISION 06
(¢ 1 ) 13099 l( 2 ) 13036 I ( )
|[MCINNIS, LLC | THE MORRIS GROUP, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1000 701D007 1.000 MILE] 1800.00000 1800.00| 1650.00000 1650.00]
Solid Traffic Stripe Removed (Paint) | \ |
1010 701D009S 1.000 MILE] 1375.00000 1375.00] 1250.00000 1250.00]
Solid Traffic Stripe Removed (Tape) | \
1020 701D014 1.000 MILE] 1650.00000 1650.00]| 1500.00000 1500.00]
Broken Traffic Stripe Removed (Paint) | \ |
1030 701E006 1300.000 LF | 2.25000 2925.00] 2.00000 2600.00]
Solid Temporary Traffic | \ |
Stripe (Removable Tape) | \ |
1040 701G125 640.000 LF | 4.80000 3072.00] 4.31000 2758.40]
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
1050 701G133 640.000 LF | 4.80000 3072.00] 4.31000 2758.40]
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | \ |
1060 703A002 4300.000 SQFT| 2.75000 11825.00| 2.50000 10750.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1070 703A010 50.000 SQFT| 16.50000 825.00| 15.00000 750.00]
Traffic Control Markings,Class 3W,Type | \ |
1080 703B002 113.000 SQFT| 3.85000 435.05] 3.50000 395.50]
Traffic Control Legends, Class 2, Type | \ |
1090 703B010 500.000 SQFT| 24.00000 12000.00| 22.00000 11000.00]
Traffic Control Legends,Class 3W,Type A | \ |
1100 703D002 500.000 SQFT| 1.65000 825.00| 1.50000 750.00]
Temporary Traffic Control Markings | \ |
(Paint) | \ |
1110 705A011 60.000 EACH| 2.00000 120.00] 5.50000 330.00]
Pavement Markers, Class C, Type 1-A | \ |
1120 705A023 60.000 EACH]| 2.00000 120.00] 5.50000 330.00]
Pavement Markers, Class C, Type 2-D | | |
1130 705A030 11.000 EACH| 5.75000 63.25]| 5.25000 57.75]|
Pavement Markers, Class A-H, Type 2-C | \ |
1140 705A031 11.000 EACH| 5.75000 63.25] 5.25000 57.75]|
Pavement Markers, Class A-H, Type 1-A | | |
1150 705A032 44.000 EACH| 5.75000 253.00] 5.25000 231.00]
Pavement Markers, Class A-H, Type 1-B | \ |
1160 705A037 293.000 EACH| 5.75000 1684.75]| 5.25000 1538.25]
Pavement Markers, Class A-H, Type 2-D | | |
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TABULATION OF BIDS

CALL ORDER : 013 CONTRACT ID : 20040730013 COUNTIES : AUTAUGA
LETTING DATE : 07/30/04 10:00 AM DIVISION : 06

I ( 1 ) 13099
|[MCINNIS, LLC
LINE NO / ITEM CODE / ALT |

( 2 ) 13036
THE MORRIS GROUP, INC.

\ |
\ |
\ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1170 705A038 20.000 EACH] 5.75000 115.00] 5.25000 105.00]
Pavement Markers, Class A-H, Type 2-E | \ |
1180 740B00O 612.000 SQFT| 8.00000 4896.00| 7.50000 4590.00]
Construction Signs | \ |
1190 740D000 75.000 EACH| 75.00000 5625.00] 52.00000 3900.00]
Channelizing Drums | \ |
1200 740E000 50.000 EACH| 30.00000 1500.00] 15.00000 750.00]
Cones (36 Inches High) | | |
1210 740F002 8.000 EACH] 225.00000 1800.00| 165.00000 1320.00]
Barricades, Type III | \ |
1220 7401005 4.000 EACH] 550.00000 2200.00] 300.00000 1200.00]
Warning Lights, Type B (Detachable Head | \ |
1230 740L005 50.000 EACH] 75.00000 3750.00] 85.00000 4250.00]
Vertical Panel, Type I (Double-Sided) | \ |
1240 740M001 50.000 EACH| 1.00000 50.00| 10.00000 500.00]
Ballast For Cone | \ |
1250 742A001 2.000 EACH| 12500.00000 25000.00| 9500.00000 19000.00]
Portable Changeable Message Sign, Type | \ |
1260 999 000 1500.000 HOUR| 0.80000 1200.00] 0.80000 1200.00]
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 2,574,313.15] $ 2,760,799.85] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,574,313.15] $ 2,760,799.85]| $
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PAGE : 014 -1
VENDOR RANKING

CALL ORDER : 014 CONTRACT ID : 20040730014 COUNTIES : MOBILE
LETTING DATE : 07/30/04 10:00 AM DIVISION : 09
CONTRACT TIME : 120 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : STPSA-0016(503)

for constructing the Grade, Drainage and Pavement (Service
Road) on the south side of S.R.#16 (U.S.#90) from East Road
to Larue Steiner Road west of Mobile. Length 0.242 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 20021 C. THORNTON, INC. S 399,992.65 100.0000%
2 23056 JOHN G. WALTON CONSTRUCTION COMPANY, INC. S 438,232.90 109.5602%
3 19058 S. J. & L., INC. S 449,510.00 112.3796%
4 23029 J. S. WALTON & COMPANY, INC. S 469,092.84 117.2754%
5 23011 HOSEA O. WEAVER & SONS, INC. $ 470,430.46 117.6098%
6 07050 GULF EQUIPMENT CORPORATION S 544,655.00 136.1663%
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TABULATION OF BIDS

CALL ORDER : 014 CONTRACT ID : 20040730014 COUNTIES : MOBILE
LETTING DATE : 07/30/04 10:00 AM DIVISION : 09

1 ) 20021

( 2 ) 23056
C. THORNTON, INC.

( ( 3 ) 19058
JOHN G. WALTON CONSTRUCTION |S. J. & L., INC.

LINE NO / ITEM CODE / ALT

| I |

I I I

I I I

| I |
—————————————————————————————————————————— et e ittt

Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size
Mix, ESAL Range A/B

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| I |
0010 201A001 LUMP | 6000.00000 6000.00 | 6000.00000 6000.00| 6000.00000 6000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 2 ACRES) | I |
0020 206C001 447.000 SQYD| 6.00000 2682.00| 8.25000 3687.75] 5.00000 2235.00
Removing Concrete Pavement | I |
0030 206D000O 28.000 LF | 5.00000 140.00] 15.52000 434.56 | 12.00000 336.00
Removing Pipe | I |
0040 206D011 10.000 LF | 10.00000 100.00] 20.39000 203.90| 23.00000 230.00
Removing Fence | | |
0050 206E000 5.000 EACH] 150.00000 750.00] 183.72000 918.60] 233.00000 1165.00
Removing Headwalls | I |
0060 210A000 2001.000 cCuUYD| 4.00000 8004.00| 10.20000 20410.20] 10.00000 20010.00
Unclassified Excavation | I |
0070 210E000 35.000 CUYD| 15.00000 525.00] 14.56000 509.60| 18.60000 651.00
Borrow Excavation (Underwater Backfill) | | |
0080 214A000 412.000 CUYD| 9.00000 3708.00] 0.03000 12.36]| 9.75000 4017.00
Structure Excavation | I |
0090 214B000O 147.000 CUYD] 12.00000 1764.00] 13.80000 2028.60 | 14.50000 2131.50
Foundation Backfill, Local | | |
0100 214B002 35.000 CUYD| 45.00000 1575.00] 51.75000 1811.25] 48.25000 1688.75
Foundation Backfill, Commercial (ALDOT | | |
#467) | I |
0110 230A000 14.000 RBST| 250.00000 3500.00] 421.89000 5906.46| 367.50000 5145.00
Roadbed Processing | I |
0120 301A012 4580.000 SQYD| 9.00000 41220.00| 10.30000 47174.00] 9.25000 42365.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | I |
0130 401A000 4580.000 SQYD| 1.50000 6870.00 | 0.86000 3938.80] 0.80000 3664.00
Bituminous Treatment A | | |
0140 405A000 135.000 GAL | 2.80000 378.00| 3.45000 465.75| 3.25000 438.75
Tack Coat | I |
0150 424A341 396.000 TON | 74.25000 29403.00] 63.25000 25047.00] 59.00000 23364.00
Superpave Bituminous Concrete Wearing | I |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | I |
0160 424B636 594.000 TON | 71.25000 42322.50| 63.25000 37570.50] 59.00000 35046.00
| I |
| I |
| I |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 014 -3
TABULATION OF BIDS
CALL ORDER 014 CONTRACT ID 20040730014 COUNTIES MOBILE
LETTING DATE 07/30/04 10:00 AM DIVISION 09
| ( 1 ) 20021 | ( 2 ) 23056 | ( 3 ) 19058
|C. THORNTON, INC. | JOHN G. WALTON CONSTRUCTION |S. J. & L., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0170 424B640 80.000 TON | 55.00000 4400.00] 115.00000 9200.00| 110.00000 8800.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0180 424B644 67.000 TON | 120.00000 8040.00| 63.25000 4237.75] 59.00000 3953.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0190 430B040 100.000 TON | 35.00000 3500.00] 37.42000 3742.00] 29.25000 2925.00
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) | \ |
0200 502A000 10259.000 LB | 1.25000 12823.75] 1.44000 14772.96| 1.50000 15388.50
Steel Reinforcement | | |
0210 524A011 58.000 CUYD| 500.00000 29000.00| 575.00000 33350.00] 536.00000 31088.00
Culvert Concrete (Cast In Place) | | |
0220 530B003 288.000 LF | 53.75000 15480.00] 59.41000 17110.08] 62.00000 17856.00
36" Span, 23" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0230 600A000 LUMP | 24580.00000 24580.00 | 43070.00000 43070.00| 52725.00000 52725.00
Mobilization | |
0240 602C000 3.000 EACH] 100.00000 300.00] 575.00000 1725.00] 380.00000 1140.00
Permanent Easement Marker | \ |
0250 610C001 57.000 TON | 45.00000 2565.00 | 43.94000 2504.58]| 48.25000 2750.25
Loose Riprap, Class 2 | \ |
0260 610D003 45.000 SQYD| 3.00000 135.00] 3.03000 136.35] 5.00000 225.00
Filter Blanket, Geotextile | | |
0270 614A000 32.000 CUYD] 285.00000 9120.00]| 327.75000 10488.00] 305.00000 9760.00
Slope Paving | \ |
0280 618B002 41.000 SQYD| 30.00000 1230.00] 34.50000 1414.50] 32.25000 1322.25
Concrete Driveway, 6" Thick | \ |
0290 619B118 1.000 EACH] 675.00000 675.00] 776.25000 776.25| 725.00000 725.00
36" Span, 23" Rise Side Drain Pipe End | | |
Treatment, Class 1 | | |
0300 621A005 4.000 EACH] 2800.00000 11200.00| 322.00000 1288.00] 3003.00000 12012.00
Junction Boxes, Type 1 | \ |
0310 623A001 1284.000 LF | 28.00000 35952.00] 32.20000 41344.80| 30.00000 38520.00
Concrete Gutter (Valley) | | |
0320 623B000 1970.000 LF | 12.00000 23640.00 | 13.80000 27186.00| 12.85000 25314.50
| \ |

Concrete Curb, Type N



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 014 -4
TABULATION OF BIDS

CALL ORDER : 014 CONTRACT ID : 20040730014 COUNTIES : MOBILE
LETTING DATE : 07/30/04 10:00 AM DIVISION : 09

1 ) 20021

( 2 ) 23056
C. THORNTON, INC.

( 3 ) 19058
JOHN G. WALTON CONSTRUCTION

(
S. J. & L., INC.
LINE NO / ITEM CODE / ALT

|

|

|

|
__________________________________________ +____________________________

\ |
\ I
\ I
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
o o
0330 641E500 2.000 EACH| 1400.00000 2800.00] 2190.31000 4380.62 1825.00000 3650.00
Fire Hydrant Reset | \ |
0340 641S500 17.000 EACH| 300.00000 5100.00| 389.04000 6613.68| 111.00000 1887.00
Valve Box Reset | \ |
0350 645G515 4.000 EACH]| 437.25000 1749.00| 1250.42000 5001.68] 157.00000 628.00
6 Inch Sanitary Sewer Lateral Cleanout | \ |
0360 650A000 210.000 CUYD| 10.00000 2100.00| 12.85000 2698.50] 12.00000 2520.00
Topsoil | \ |
0370 652A061 1.000 ACRE] 1000.00000 1000.00]| 1078.65000 1078.65] 740.00000 740.00
Seeding (Mix 3E) | \ |
0380 654A000 76.000 SQYD| 6.00000 456.00| 4.03000 306.28] 5.50000 418.00
Solid Sodding | \
0390 656A000 1.000 ACRE] 1000.00000 1000.00]| 1147.11000 1147.11| 730.00000 730.00
Mulching, Class A, Type 1 | \ |
0400 659A000 76.000 SQYD| 3.00000 228.00| 3.19000 242 .44 3.75000 285.00
Erosion Control Netting, Class A | | |
0410 665A000 1.000 ACRE] 600.00000 600.00| 792.32000 792.32] 540.00000 540.00
Temporary Seeding | \ |
0420 665B000 1.000 ACRE] 600.00000 600.00| 872.12000 872.12] 500.00000 500.00
Temporary Mulching | \ |
0430 665F000 50.000 EACH] 5.00000 250.00| 12.20000 610.00] 8.75000 437.50
Hay Bales | \ |
0440 665G000 75.000 EACH| 2.00000 150.00] 7.39000 554.25] 5.80000 435.00
Sand Bags | \ |
0450 665I000 25.000 TON | 40.00000 1000.00]| 48.69000 1217.25] 57.00000 1425.00
Temporary Riprap, Class 2 | \ |
0460 665J000 1000.000 LF | 4.00000 4000.00]| 3.92000 3920.00] 5.70000 5700.00
Silt Fence, Type A | \ |
0470 665L000 100.000 LF | 20.00000 2000.00| 12.75000 1275.00] 15.00000 1500.00
Floating Basin Boom | \ |
0480 6650001 1000.000 LF | 1.25000 1250.00]| 1.56000 1560.00] 0.45000 450.00
Silt Fence Removal | | |
0490 6650000 200.000 LF | 5.00000 1000.00]| 10.96000 2192.00] 11.00000 2200.00
12 Inch Wattle | \ |
0500 680A000 LUMP | 5000.00000 5000.00| 11925.00000 11925.00] 7620.00000 7620.00
Engineering Controls | \ |
0510 701E000 2800.000 LF | 0.50000 1400.00]| 0.52000 1456.00] 0.30000 840.00
Solid Temporary Traffic Stripe | \ |
0520 701E010 1400.000 LF | 0.46000 644.00| 0.46000 644.00] 0.30000 420.00
| \ |

Broken Temporary Traffic Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 014 -5
TABULATION OF BIDS
CALL ORDER 014 CONTRACT ID 20040730014 COUNTIES MOBILE
LETTING DATE 07/30/04 10:00 AM DIVISION 09
| ( 1 ) 20021 | ( 2 ) 23056 | ( 3 ) 19058
|C. THORNTON, INC. | JOHN G. WALTON CONSTRUCTION |S. J. & L., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0530 701G050 3195.000 LF | 0.80000 2556.00| 0.81000 2587.95| 0.50000 1597.50
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0540 701G057 1104.000 LF | 0.70000 772.80]| 0.69000 761.76| 0.50000 552.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (.09"™ Thick) (6" Wide) | | |
0550 701G073 206.000 LF | 1.00000 206.00| 0.90000 185.40] 1.00000 206.00
Solid Yellow , Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0560 701H001 325.000 LF | 1.00000 325.00] 0.75000 243.75| 1.00000 325.00
Solid Traffic Stripe Removed (Plastic) | | |
0570 703A002 413.000 SQFT| 3.60000 1486.80] 3.57000 1474.41| 5.00000 2065.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0580 703B002 23.000 SQFT| 4.25000 97.75] 4.20000 96.60] 5.00000 115.00
Traffic Control Legends, Class 2, Type | \ |
0590 703D001 75.000 SQFT| 1.75000 131.25] 1.73000 129.75] 1.60000 120.00
Temporary Traffic Control Markings | \ |
0600 705A037 28.000 EACH] 7.60000 212.80| 7.48000 209.44 | 11.00000 308.00
Pavement Markers, Class A-H, Type 2-D | | |
0610 740B00O 470.000 SQFT| 12.00000 5640.00| 18.95000 8906.50] 16.35000 7684 .50
Construction Signs | \ |
0620 740D000 300.000 EACH| 63.60000 19080.00] 5.75000 1725.00]| 81.00000 24300.00
Channelizing Drums | | |
0630 740E000 50.000 EACH] 12.00000 600.00| 13.60000 680.00| 14.00000 700.00
Cones (36 Inches High) | | |
0640 740F002 4.000 EACH] 250.00000 1000.00] 229.07000 916.28]| 345.00000 1380.00
Barricades, Type III | \ |
0650 7401005 2.000 EACH| 300.00000 600.00| 177.53000 355.06| 270.00000 540.00
Warning Lights, Type B (Detachable Head | \ |
0660 740M001 50.000 EACH]| 7.50000 375.00] 9.31000 465.50| 9.00000 450.00
Ballast For Cone | \ |
0670 741C010 1.000 EACH] 3000.00000 3000.00] 2543.00000 2543.00| 3250.00000 3250.00
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
SECTION TOTALS | $ 399,992.65] S 438,232.90] S 449,510.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 399,992.65| S 438,232.90| S 449,510.00




Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size
ESAL Range A/B

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 014 -6
TABULATION OF BIDS
CALL ORDER 014 CONTRACT ID 20040730014 COUNTIES MOBILE
LETTING DATE 07/30/04 10:00 AM DIVISION : 09
| ( 4 ) 23029 | ( 5 ) 23011 | ( 6 ) 07050
|J. S. WALTON & COMPANY, INC |HOSEA O. WEAVER & SONS, INC |GULF EQUIPMENT CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 6000.00000 6000.00 | 4084.00000 4084.00] 6000.00000 6000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 2 ACRES) | \ |
0020 206C001 447.000 SQYD| 7.39000 3303.33] 5.70000 2547.90 | 11.25000 5028.75
Removing Concrete Pavement | \ |
0030 206D000O 28.000 LF | 21.85000 611.80] 33.05000 925.40| 22.50000 630.00
Removing Pipe | \ |
0040 206D011 10.000 LF | 42.40000 424.00| 35.79000 357.90| 11.25000 112.50
Removing Fence | | |
0050 206E000 5.000 EACH] 122.35000 611.75] 185.05000 925.25] 437.50000 2187.50
Removing Headwalls | \ |
0060 210A000 2001.000 cCuUYD| 9.91000 19829.91| 13.35000 26713.35] 10.00000 20010.00
Unclassified Excavation | \ |
0070 210E000 35.000 CUYD| 33.05000 1156.75] 29.27000 1024.45] 13.75000 481.25
Borrow Excavation (Underwater Backfill) | | |
0080 214A000 412.000 CUYD| 10.03000 4132.36]| 9.00000 3708.00] 10.00000 4120.00
Structure Excavation | \ |
0090 214B000O 147.000 CUYD] 19.40000 2851.80| 12.00000 1764.00] 15.00000 2205.00
Foundation Backfill, Local | | |
0100 214B002 35.000 CUYD| 53.38000 1868.30] 45.00000 1575.00] 100.00000 3500.00
Foundation Backfill, Commercial (ALDOT | | |
#467) | \ |
0110 230A000 14.000 RBST| 266.83000 3735.62| 331.88000 4646.32] 400.00000 5600.00
Roadbed Processing | \ |
0120 301A012 4580.000 SQYD| 7.92000 36273.60| 8.87000 40624.60] 12.50000 57250.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | \ |
0130 401A000 4580.000 SQYD| 0.84000 3847.20| 0.47000 2152.60| 0.90000 4122.00
Bituminous Treatment A | | |
0140 405A000 135.000 GAL | 3.35000 452 .25 1.31000 176.85] 3.40000 459.00
Tack Coat | \ |
0150 424A341 396.000 TON | 61.33000 24286.68| 65.08000 25771.68]| 62.00000 24552.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0160 424B636 594.000 TON | 61.33000 36430.02 | 61.57000 36572.58]| 62.00000 36828.00
| \ |
| \ |
| \ |

Mix,



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 014 -7
TABULATION OF BIDS
CALL ORDER 014 CONTRACT ID 20040730014 COUNTIES MOBILE
LETTING DATE 07/30/04 10:00 AM DIVISION 09
| ( 4 ) 23029 | ( 5 ) 23011 | ( 6 ) 07050
|J. S. WALTON & COMPANY, INC |HOSEA O. WEAVER & SONS, INC |GULF EQUIPMENT CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0170 424B640 80.000 TON | 111.50000 8920.00] 100.02000 8001.60| 90.00000 7200.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0180 424B644 67.000 TON | 61.33000 4109.11| 112.37000 7528.79| 62.00000 4154.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0190 430B040 100.000 TON | 26.21000 2621.00| 30.91000 3091.00| 33.75000 3375.00
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) | \ |
0200 502A000 10259.000 LB | 1.48000 15183.32] 1.25000 12823.75] 1.50000 15388.50
Steel Reinforcement | | |
0210 524A011 58.000 CUYD] 593.09000 34399.22| 500.00000 29000.00| 850.00000 49300.00
Culvert Concrete (Cast In Place) | | |
0220 530B003 288.000 LF | 50.31000 14489.28]| 51.35000 14788.80] 62.50000 18000.00
36" Span, 23" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0230 600A000 LUMP | 92927.53000 92927.53| 83961.45000 83961.45] 53750.00000 53750.00
Mobilization | |
0240 602C000 3.000 EACH] 228.68000 686.04 | 310.91000 932.73] 100.00000 300.00
Permanent Easement Marker | \ |
0250 610C001 57.000 TON | 34.45000 1963.65] 57.53000 3279.21| 45.00000 2565.00
Loose Riprap, Class 2 | \ |
0260 610D003 45.000 SQYD| 3.61000 162.45| 7.25000 326.25| 5.00000 225.00
Filter Blanket, Geotextile | | |
0270 614A000 32.000 CUYD] 338.06000 10817.92| 285.00000 9120.00] 650.00000 20800.00
Slope Paving | | |
0280 618B002 41.000 SQYD| 35.59000 1459.19| 30.00000 1230.00| 75.00000 3075.00
Concrete Driveway, 6" Thick | \ |
0290 619B118 1.000 EACH] 800.67000 800.67| 675.00000 675.00] 1125.00000 1125.00
36" Span, 23" Rise Side Drain Pipe End | | |
Treatment, Class 1 | | |
0300 621A005 4.000 EACH] 3321.30000 13285.20] 2800.00000 11200.00] 2500.00000 10000.00
Junction Boxes, Type 1 | \ |
0310 623A001 1284.000 LF | 33.21000 42641.64| 28.00000 35952.00| 21.25000 27285.00
Concrete Gutter (Valley) | | |
0320 623B000 1970.000 LF | 14.23000 28033.10| 12.00000 23640.00| 17.50000 34475.00
| \ |

Concrete Curb, Type N



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 014 -8
TABULATION OF BIDS
CALL ORDER : 014 CONTRACT ID 20040730014 COUNTIES MOBILE
LETTING DATE : 07/30/04 10:00 AM DIVISION 09
| ( 4 ) 23029 | ( 5 ) 23011 | ( 6 ) 07050
|J. S. WALTON & COMPANY, INC |HOSEA O. WEAVER & SONS, INC |GULF EQUIPMENT CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 641E500 2.000 EACH| 1423.42000 2846.84 | 1260.00000 2520.00] 1000.00000 2000.00
Fire Hydrant Reset | | |
0340 6415500 17.000 EACH]| 296.54000 5041.18| 262.50000 4462.50| 250.00000 4250.00
Valve Box Reset | | |
0350 645G515 4.000 EACH] 444.82000 1779.28| 393.75000 1575.00| 500.00000 2000.00
6 Inch Sanitary Sewer Lateral Cleanout | | |
0360 650A000 210.000 CUYD] 21.28000 4468.80| 17.02000 3574.20| 17.50000 3675.00
Topsoil | | |
0370 652A061 1.000 ACRE] 1153.09000 1153.09] 500.00000 500.00| 1250.00000 1250.00
Seeding (Mix 3E) | \ |
0380 654A000 76.000 SQYD| 3.15000 239.40| 3.00000 228.00| 5.50000 418.00
Solid Sodding | |
0390 656A000 1.000 ACRE] 894.06000 894.06| 500.00000 500.00| 1250.00000 1250.00
Mulching, Class A, Type 1 | | |
0400 659A000 76.000 SQYD| 2.56000 194.50| 2.00000 152.00] 5.50000 418.00
Erosion Control Netting, Class A | | |
0410 665A000 1.000 ACRE] 704.07000 704.07| 400.00000 400.00| 1000.00000 1000.00
Temporary Seeding | | |
0420 665B000 1.000 ACRE] 590.65000 590.65] 400.00000 400.00| 1000.00000 1000.00
Temporary Mulching | \ |
0430 665F000 50.000 EACH] 5.19000 259.50| 10.33000 516.50| 7.50000 375.00
Hay Bales | | |
0440 665G000 75.000 EACH]| 4.33000 324.75| 10.78000 808.50] 5.00000 375.00
Sand Bags | | |
0450 6651000 25.000 TON | 33.89000 847.25| 46.10000 1152.50| 45.00000 1125.00
Temporary Riprap, Class 2 | \ |
0460 665J000 1000.000 LF | 3.43000 3430.00| 4.34000 4340.00| 5.50000 5500.00
Silt Fence, Type A | | |
0470 665L000 100.000 LF | 13.75000 1375.00] 18.44000 1844.00| 35.00000 3500.00
Floating Basin Boom | | |
0480 6650001 1000.000 LF | 1.00000 1000.00] 1.53000 1530.00| 1.40000 1400.00
Silt Fence Removal | | |
0490 6650000 200.000 LF | 12.35000 2470.00 | 8.37000 1674.00| 12.50000 2500.00
12 Inch Wattle | | |
0500 680A000 LUMP | 9502.53000 9502.53| 6588.12000 6588.12] 33750.00000 33750.00
Engineering Controls | | |
0510 701E000 2800.000 LF | 0.36000 1008.00] 0.45000 1260.00| 0.50000 1400.00
Solid Temporary Traffic Stripe | | |
0520 701E010 1400.000 LF | 0.36000 504.00] 0.40000 560.00| 0.50000 700.00
| \ |

Broken Temporary Traffic Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 014 -9
TABULATION OF BIDS
CALL ORDER 014 CONTRACT ID 20040730014 COUNTIES MOBILE
LETTING DATE 07/30/04 10:00 AM DIVISION 09
| ( 4 ) 23029 | ( 5 ) 23011 | ( 6 ) 07050
|J. S. WALTON & COMPANY, INC |HOSEA O. WEAVER & SONS, INC |GULF EQUIPMENT CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0530 701G050 3195.000 LF | 0.59000 1885.05] 0.70000 2236.50| 0.80000 2556.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0540 701G057 1104.000 LF | 0.56000 618.24 ] 0.60000 662.40] 0.70000 772.80
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (.09"™ Thick) (6" Wide) | | |
0550 701G073 206.000 LF | 1.13000 232.78| 0.78000 160.68] 0.90000 185.40
Solid Yellow , Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0560 701H001 325.000 LF | 1.13000 367.25]| 0.65000 211.25| 0.80000 260.00
Solid Traffic Stripe Removed (Plastic) | | |
0570 703A002 413.000 SQFT| 5.63000 2325.19| 3.10000 1280.30| 3.50000 1445.50
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0580 703B002 23.000 SQFT| 5.63000 129.49| 3.65000 83.95| 4.10000 94 .30
Traffic Control Legends, Class 2, Type | \ |
0590 703D001 75.000 SQFT| 1.69000 126.75| 1.50000 112.50] 1.70000 127.50
Temporary Traffic Control Markings | \ |
0600 705A037 28.000 EACH] 11.27000 315.56] 6.50000 182.00] 8.00000 224.00
Pavement Markers, Class A-H, Type 2-D | | |
0610 740B00O 470.000 SQFT| 3.55000 1668.50] 16.01000 7524 .70 15.00000 7050.00
Construction Signs | \ |
0620 740D000 300.000 EACH| 3.59000 1077.00] 60.03000 18009.00] 100.00000 30000.00
Channelizing Drums | | |
0630 740E000 50.000 EACH] 3.92000 196.00] 13.34000 667.00| 17.00000 850.00
Cones (36 Inches High) | | |
0640 740F002 4.000 EACH] 49.00000 196.00] 333.49000 1333.96| 300.00000 1200.00
Barricades, Type III | \ |
0650 7401005 2.000 EACH| 198.64000 397.28| 246.78000 493.56 | 200.00000 400.00
Warning Lights, Type B (Detachable Head | \ |
0660 740M001 50.000 EACH]| 3.92000 196.00] 8.64000 432.00| 10.00000 500.00
Ballast For Cone | \ |
0670 741C010 1.000 EACH] 2414.10000 2414.10| 3334.88000 3334.88] 7000.00000 7000.00
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
SECTION TOTALS | $ 469,092.84| S 470,430.46] S 544,655.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 469,092.84 | S 470,430.46| S 544,655.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04

PAGE : 015 -1
VENDOR RANKING

CALL ORDER : 015 CONTRACT ID : 20040730015 COUNTIES : MARION
LETTING DATE : 07/30/04 10:00 AM DIVISION : 02
CONTRACT TIME : 60 Calendar Days
CONTRACT DESCRIPTION PROJECT (S) : STPHS-0017(511)
for constructing the Superelevation Correction on S.R.#17
(U.S.#43) south of Hackleburg. Length 1.060 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 20011 TRI-COUNTY CONCRETE CONSTRUCTION, INC. S 185,792.65 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 229,427.52 123.4858%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 015 -2
TABULATION OF BIDS
CALL ORDER 015 CONTRACT ID 20040730015 COUNTIES MARION
LETTING DATE 07/30/04 10:00 AM DIVISION 02
| ( 1 ) 20011 | ( 2 ) 01087 | ( )
| TRI-COUNTY CONCRETE CONSTRU |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 305B060 427.000 TON | 24.95000 10653.65]| 21.17000 9039.59]|
Crushed Aggregate, Section 825, Type B | \ |
(For Miscellaneous Use) | | |
0020 405A000 432.000 GAL | 0.95000 410.40] 1.04000 449.28 |
Tack Coat | \ |
0030 408A053 14397.000 SQYD| 1.00000 14397.00 | 1.79000 25770.63|
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | | |
0040 424A356 576.000 TON | 39.50000 22752.00] 45.35000 26121.60]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,3/8" Maximum Aggregate | | |
Size Mix, Esal Range C/D | \ |
0050 424B650 1584.000 TON | 32.65000 51717.60| 37.23000 58972.32|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0060 424B658 1500.000 TON | 34.25000 51375.00 | 51.94000 77910.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 600A000 LUMP | 10000.00000 10000.00 | 8301.78000 8301.78]
Mobilization | |
0080 680A000 LUMP | 2500.00000 2500.00] 2389.38000 2389.38|
Engineering Controls | \ |
0090 701A028 3.000 MILE] 1575.00000 4725.00] 1653.75000 4961.25]
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0100 701A048 3.000 MILE] 1775.00000 5325.00] 1863.75000 5591.25]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0110 701cC001 9.000 MILE| 600.00000 5400.00] 630.00000 5670.00]
Solid Temporary Traffic Stripe | \ |
0120 705A037 140.000 EACH] 6.00000 840.00| 6.30000 882.00]
Pavement Markers, Class A-H, Type 2-D | | |
0130 740B000O 406.000 SQFT| 12.00000 4872.00] 7.99000 3243.94|
Construction Signs | \ |
0140 740E000 75.000 EACH| 6.00000 450.00] 0.62000 46.50|
\ |

Cones (36 Inches High) |



ALABAMA DEPARTMENT OF TRANSPORTATION

DATE 08/06/04
PAGE 015 -3
TABULATION OF BIDS
CALL ORDER 015 CONTRACT ID 20040730015 COUNTIES MARION
LETTING DATE 07/30/04 10:00 AM DIVISION : 02
| ( 1 ) 20011 | ( 2 ) 01087 | )
| TRI-COUNTY CONCRETE CONSTRU |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 740M001 75.000 EACH| 5.00000 375.00] 1.04000 78.00]
Ballast For Cone | | |
SECTION TOTALS | $ 185,792.65| $ 229,427.52| $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 185,792.65] S 229,427.52 $




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 0le CONTRACT ID : 20040730016
LETTING DATE : 07/30/04 10:00 AM DIVISION : 09
CONTRACT TIME : 360 Calendar Days

CONTRACT DESCRIPTION
for constructing the Bridge Replacement and Approaches on
C.R.#6 at Burnt Corn Creek southeast of Lenox. Length -

COUNTIES

PROJECT (S)

CONECUH

909,0095.
921, 645.
925,125.
931,231.

DATE
PAGE

ACGBBR-1821 (200)

% OVER

LOW BID

08/06/04
0l6 -1

0.161 mi.
RANK VENDOR NO./NAME
1 14008 NEWELL & BUSH, INC.
2 14005 G. W. NORRELL CONTRACTING COMPANY, INC.
3 13021 MURPHREE BRIDGE CORPORATION
4 02032 BULLARD EXCAVATING, INC.
5 13099 MCINNIS, LLC

953, 697.



Steel Piling Furnished And Driven (HP
14x73)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 016 -2
TABULATION OF BIDS
CALL ORDER 016 CONTRACT ID 20040730016 COUNTIES CONECUH
LETTING DATE 07/30/04 10:00 AM DIVISION : 09
| ( 1 ) 14008 | ( 2 ) 14005 | ( 3 ) 13021
|NEWELL & BUSH, INC. |G. W. NORRELL CONTRACTING C |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 3000.00000 3000.00| 3000.00000 3000.00| 3000.00000 3000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 1 Acre) | \ |
0020 206A000 LUMP | 45000.00000 45000.00] 40000.00000 40000.00| 90000.00000 90000.00
Removal Of 0ld Bridge, Station 11+68.37 | | |
0030 401A000 1021.000 SQYD| 2.65000 2705.65| 3.00000 3063.00| 1.00000 1021.00
Bituminous Treatment A | \ |
0040 424A341 89.000 TON | 105.00000 9345.00| 120.00000 10680.00] 195.00000 17355.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0050 502A000 17180.000 LB | 0.75000 12885.00] 1.50000 25770.00| 0.85000 14603.00
Steel Reinforcement | \ |
0060 502B000 LUMP | 75000.00000 75000.00| 148267.50000 148267.50] 84018.25000 84018.25
Steel Reinforcement For Bridge | \ |
Superstructure, Sta 12+22.00 (Approx. | | |
98,845 Lbs) | \ |
0070 505A030 1.000 EACH]| 2000.00000 2000.00| 1000.00000 1000.00| 2000.00000 2000.00
Steel Test Piles (HP 10x42) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0080 505A036 2.000 EACH| 2000.00000 4000.00] 1000.00000 2000.00] 2000.00000 4000.00
Steel Test Piles (HP 14x73) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0090 505B100 1.000 EACH] 1500.00000 1500.00] 1000.00000 1000.00| 2000.00000 2000.00
Static Loading Tests (HP 10x42) (Maximum | | |
Bid Limited To $2000 Per Each Loading | \ |
Test) | \ |
0100 505B106 2.000 EACH| 2000.00000 4000.00] 1000.00000 2000.00] 2000.00000 4000.00
Static Loading Tests (HP 14x73) (Maximum | | |
Bid Limited To $2000 Per Each Loading | \ |
Test) | \ |
0110 505M000 830.000 LF | 31.00000 25730.00 | 25.00000 20750.00| 20.00000 16600.00
Steel Piling Furnished And | | |
Driven (HP10x42) | | |
0120 505M004 1411.000 LF | 40.00000 56440.00] 35.00000 49385.00| 30.00000 42330.00
| \ |
| \ |



Solid Yellow, Class 2, Type A Traffic |
(0.09" Thick)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 0l6 -3
TABULATION OF BIDS
CALL ORDER 0l6 CONTRACT 1ID 20040730016 COUNTIES CONECUH
LETTING DATE 07/30/04 10:00 AM DIVISION 09
| ( 1 ) 14008 | ( 2 ) 14005 | ( 3 ) 13021
|[NEWELL & BUSH, INC. |G. W. NORRELL CONTRACTING C |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0130 508A000 10333.000 LB | 2.25000 23249.25]| 3.00000 30999.00 | 3.00000 30999.00
Structural Steel | \ |
0140 510A000 125.000 CUYD| 550.00000 68750.00 | 550.00000 68750.00 | 510.00000 63750.00
Bridge Substructure Concrete, Class A | \ |
0150 510C051 LUMP| 230000.00000 230000.00] 218350.00000 218350.00] 202470.00000 202470.00
Bridge Concrete Superstructure, Sta. | \ |
12422.00 (Approx. 397 Cu Yds) | \ I
0160 510E000 1115.000 SQYD] 2.35000 2620.25| 2.23000 2486.45| 2.34000 2609.10
Grooving Concrete Bridge Decks | \ |
0170 511A004 56.000 EACH] 250.00000 14000.00] 300.00000 16800.00] 300.00000 16800.00
Elastomeric Bearings, Type 4 | \ |
0180 513B004 1654.000 LF | 95.00000 157130.00] 100.00000 165400.00| 115.00000 190210.00
Pretensioned-Prestressed Concrete | | |
Girders, Type II (Specialty Item) | \ |
0190 600A000 LUMP| 100000.00000 100000.00] 27000.00000 27000.00] 69788.60000 69788.60
Mobilization | |
0200 610C001 750.000 TON | 31.00000 23250.00]| 32.00000 24000.00 | 30.00000 22500.00
Loose Riprap, Class 2 | \ |
0210 610D003 712.000 SQYD| 3.00000 2136.00] 5.00000 3560.00] 2.50000 1780.00
Filter Blanket, Geotextile | | |
0220 630A001 575.000 LF | 15.50000 8912.50] 15.00000 8625.00| 15.00000 8625.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0230 630C003 4.000 EACH] 1150.00000 4600.00| 1100.00000 4400.00] 1100.00000 4400.00
Guardrail End Anchor, Type 13 | | |
0240 630C050 4.000 EACH| 1650.00000 6600.00| 1600.00000 6400.00 | 1600.00000 6400.00
Guardrail End Anchor, Type 20 Series | \ |
0250 665F000 48.000 EACH| 20.00000 960.00| 5.00000 240.00| 6.50000 312.00
Hay Bales | \ |
0260 665J000 1770.000 LF | 6.00000 10620.00| 5.00000 8850.00 | 3.10000 5487.00
Silt Fence, Type A | \ |
0270 6650001 1770.000 LF | 1.00000 1770.00] 5.00000 8850.00| 0.50000 885.00
Silt Fence Removal | | |
0280 680A000 LUMP | 5000.00000 5000.00| 5000.00000 5000.00| 8200.00000 8200.00
Engineering Controls | \ |
0290 701A031 1.000 MILE] 1200.00000 1200.00] 2000.00000 2000.00| 2000.00000 2000.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0300 701A035 1.000 MILE] 1200.00000 1200.00| 2000.00000 2000.00] 2000.00000 2000.00
\ |
\ |

Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 0le -4
TABULATION OF BIDS
CALL ORDER 016 CONTRACT ID 20040730016 COUNTIES CONECUH
LETTING DATE 07/30/04 10:00 AM DIVISION : 09
| ( 1 ) 14008 | ( 2 ) 14005 | ( 3 ) 13021
|NEWELL & BUSH, INC. |G. W. NORRELL CONTRACTING C |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 701C001 1.000 MILE] 1200.00000 1200.00] 1000.00000 1000.00| 1000.00000 1000.00
Solid Temporary Traffic Stripe | | |
0320 740B00O 141.000 SQFT| 12.00000 1692.00] 20.00000 2820.00] 7.25000 1022.25
Construction Signs | | |
0330 740F002 8.000 EACH]| 200.00000 1600.00] 500.00000 4000.00| 170.00000 1360.00
Barricades, Type III | | |
0340 7401005 4.000 EACH] 250.00000 1000.00] 800.00000 3200.00| 400.00000 1600.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 909,095.65] 921,645.95]| S 925,125.20
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 909,095.65] 921,645.95]| S 925,125.20




Steel Piling Furnished And Driven (HP

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 016 -5
TABULATION OF BIDS
CALL ORDER 016 CONTRACT ID 20040730016 COUNTIES CONECUH
LETTING DATE 07/30/04 10:00 AM DIVISION : 09
| ( 4 ) 02032 | ( 5 ) 13099 | ( )
| BULLARD EXCAVATING, INC. I[MCINNIS, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 2000.00000 2000.00 | 3000.00000 3000.00|
Clearing And Grubbing (Maximum | \ |
Allowable Bid $3000 Per Acre) | | |
(Approximately 1 Acre) | \ |
0020 206A000 LUMP | 78000.00000 78000.00] 38000.00000 38000.00|
Removal Of 0ld Bridge, Station 11+68.37 | | |
0030 401A000 1021.000 SQYD| 1.00000 1021.00] 2.65000 2705.65]|
Bituminous Treatment A | \ |
0040 424A341 89.000 TON | 115.00000 10235.00] 106.00000 9434.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0050 502A000 17180.000 LB | 0.75000 12885.00 | 0.95000 16321.00]
Steel Reinforcement | \ |
0060 502B000 LUMP | 73000.00000 73000.00] 80000.00000 80000.00]
Steel Reinforcement For Bridge | \ |
Superstructure, Sta 12+22.00 (Approx. | | |
98,845 Lbs) | \ |
0070 505A030 1.000 EACH]| 2500.00000 2500.00| 2000.00000 2000.00]|
Steel Test Piles (HP 10x42) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0080 505A036 2.000 EACH| 3100.00000 6200.00| 2000.00000 4000.00]|
Steel Test Piles (HP 14x73) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | \
0090 505B100 1.000 EACH] 1500.00000 1500.00] 2000.00000 2000.00]|
Static Loading Tests (HP 10x42) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0100 505B106 2.000 EACH| 1500.00000 3000.00| 2000.00000 4000.00|
Static Loading Tests (HP 14x73) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0110 505M000 830.000 LF | 29.00000 24070.00| 28.00000 23240.00]|
Steel Piling Furnished And | | |
Driven (HP10x42) | | |
0120 505M004 1411.000 LF | 45.00000 63495.00| 38.00000 53618.00|
| \ |
| \ |

14x73)



Solid Yellow, Class 2, Type A Traffic |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 0l6 -6
TABULATION OF BIDS
CALL ORDER 0l6 CONTRACT 1ID 20040730016 COUNTIES CONECUH
LETTING DATE 07/30/04 10:00 AM DIVISION 09
| ( 4 ) 02032 | ( 5 ) 13099 | ( )
|BULLARD EXCAVATING, INC. IMCINNIS, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0130 508A000 10333.000 LB | 2.75000 28415.75]| 4.25000 43915.25|
Structural Steel | \ |
0140 510A000 125.000 CUYD| 600.00000 75000.00 | 525.00000 65625.00 |
Bridge Substructure Concrete, Class A | \ |
0150 510C051 LUMP| 220000.00000 220000.00] 277000.00000 277000.00]
Bridge Concrete Superstructure, Sta. | \ |
12422.00 (Approx. 397 Cu Yds) | \ I
0160 510E000 1115.000 SQYD] 2.36000 2631.40] 4.00000 4460.00]
Grooving Concrete Bridge Decks | \ |
0170 511A004 56.000 EACH] 285.00000 15960.00| 300.00000 16800.00]
Elastomeric Bearings, Type 4 | \ |
0180 513B004 1654.000 LF | 80.00000 132320.00] 71.00000 117434.00]|
Pretensioned-Prestressed Concrete | | |
Girders, Type II (Specialty Item) | \ |
0190 600A000 LUMP| 110000.00000 110000.00] 90000.00000 90000.00 |
Mobilization | |
0200 610C001 750.000 TON | 28.00000 21000.00]| 30.00000 22500.00 |
Loose Riprap, Class 2 | \ |
0210 610D003 712.000 SQYD| 2.00000 1424.00] 3.00000 2136.00|
Filter Blanket, Geotextile | | |
0220 630A001 575.000 LF | 15.75000 9056.25| 15.00000 8625.00|
Steel Beam Guardrail, Class A, Type 2 | \ |
0230 630C003 4.000 EACH] 1300.00000 5200.00] 1100.00000 4400.00]
Guardrail End Anchor, Type 13 | \ |
0240 630C050 4.000 EACH| 1800.00000 7200.00 | 1600.00000 6400.00 |
Guardrail End Anchor, Type 20 Series | \ |
0250 665F000 48.000 EACH| 6.50000 312.00] 8.00000 384.00|
Hay Bales | \ |
0260 665J000 1770.000 LF | 3.80000 6726.00| 6.00000 10620.00]
Silt Fence, Type A | \ |
0270 6650001 1770.000 LF | 1.00000 1770.00] 1.00000 1770.00]
Silt Fence Removal | \ |
0280 680A000 LUMP | 6700.00000 6700.00| 33500.00000 33500.00|
Engineering Controls | \ |
0290 701A031 1.000 MILE] 2000.00000 2000.00] 2200.00000 2200.00|
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0300 701A035 1.000 MILE] 2000.00000 2000.00| 2000.00000 2000.00]
\ |
\ |

Stripe (0.09" Thick) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 0le -7
TABULATION OF BIDS
CALL ORDER 0l6 CONTRACT 1ID 20040730016 COUNTIES CONECUH
LETTING DATE 07/30/04 10:00 AM DIVISION 09
| ( 4 ) 02032 | ( 5 ) 13099 | ( )
|BULLARD EXCAVATING, INC. IMCINNIS, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0310 701C001 1.000 MILE] 1000.00000 1000.00]| 1000.00000 1000.00]
Solid Temporary Traffic Stripe | \ |
0320 740B00O 141.000 SQFT| 10.00000 1410.00] 10.00000 1410.00]
Construction Signs | \ |
0330 740F002 8.000 EACH] 260.00000 2080.00] 300.00000 2400.00]
Barricades, Type III | \ |
0340 7401005 4.000 EACH] 280.00000 1120.00] 200.00000 800.00]
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 931,231.40]| $ 953,697.90] $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 931,231.40] $ 953,697.90]| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04

PAGE : 017 -1
VENDOR RANKING

CALL ORDER : 017 CONTRACT ID : 20040730017 COUNTIES : DEKALB
LETTING DATE : 07/30/04 10:00 AM DIVISION : 01
CONTRACT TIME : 160 Calendar Days

CONTRACT DESCRIPTION

PROJECT (S) : ACGBBRZ-2500(209)
for constructing the Bridge Replacement on C.R.#94 at South
Sauty Creek south of Powell. Length - 0.026 mi.
TOTAL % OVER

RANK VENDOR NO. /NAME BID LOW BID
1 13004 MILLER & MILLER, INC. $ 512,688.95 100.0000%
2 19037 SIMPSON BRIDGE COMPANY, INC. S 577,914.08 112.7222%
3 01007 ALABAMA BRIDGE BUILDERS, INC. S 621,074.85 121.1407%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 017 -2
TABULATION OF BIDS
CALL ORDER 017 CONTRACT 1ID 20040730017 COUNTIES DEKALB
LETTING DATE 07/30/04 10:00 AM DIVISION 01
| ( 1 ) 13004 | ( 2 ) 19037 | ( 3 ) 01007
|IMILLER & MILLER, INC. | SIMPSON BRIDGE COMPANY, INC |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 3000.00000 3000.00| 3000.00000 3000.00| 300.00000 300.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 1 Acre) | | |
0020 206A000 LUMP | 7000.00000 7000.00] 78700.00000 78700.00 | 40000.00000 40000.00
Removal Of 0ld Bridge, Station 18+85.41 | | |
0030 210D000 4235.000 CUYD]| 8.00000 33880.00] 10.10000 42773.50| 10.00000 42350.00
Borrow Excavation | | |
0040 502A000 31949.000 LB | 1.00000 31949.00] 0.75000 23961.75| 0.65000 20766.85
Steel Reinforcement | | |
0050 502B000O LUMP | 27000.00000 27000.00 | 25300.00000 25300.00| 35000.00000 35000.00
Steel Reinforcement For Bridge | | |
Superstructure, Sta 18+77.00, Approx 32, | | |
559 Lbs | \ |
0060 506A005 51.000 LF | 325.00000 16575.00] 309.00000 15759.00] 330.00000 16830.00
Drilled Shaft Excavation, 3'-6" Diamete | | |
0070 506B002 72.000 LF | 975.00000 70200.00] 927.00000 66744.00| 1000.00000 72000.00
Special Drilled Shaft Excavation, 3'-6" | | |
Diameter | | |
0080 506C041 123.000 LF | 80.00000 9840.00| 61.00000 7503.00| 105.00000 12915.00
Drilled Shaft Construction, 3'-6" | \ |
Diameter, Class DS1 Concrete | | |
0090 506G001 8.000 EACH]| 100.00000 800.00] 515.00000 4120.00| 535.00000 4280.00
Crosshole Sonic Logging, 3'-6" Diameter | | |
0100 508A000 3404.000 1B | 2.70000 9190.80| 3.80000 12935.20] 3.00000 10212.00
Structural Steel | \ |
0110 510A000 104.000 CUYD| 590.00000 61360.00| 478.00000 49712.00| 400.00000 41600.00
Bridge Substructure Concrete, Class A | | |
0120 510C051 LUMP | 78000.00000 78000.00] 83500.00000 83500.00| 105000.00000 105000.00
Bridge Concrete Superstructure, Sta | |
18+77, Approx 126 Cu Yd | | |
0130 510E000 368.000 SQYD| 4.80000 1766.40| 6.71000 2469.28]| 8.00000 2944 .00
Grooving Concrete Bridge Decks | | |
0140 511A004 24.000 EACH] 438.50000 10524.00] 388.00000 9312.00] 700.00000 16800.00
Elastomeric Bearings, Type 4 | |
0150 513B003 308.000 LF 73.00000 22484 .00 | 66.65000 20528.20| 85.00000 26180.00
\ |
\ |

|
|
Pretensioned-Prestressed Concrete |
|

Girders, Type I (Specialty Item)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 017 -3
TABULATION OF BIDS
CALL ORDER 017 CONTRACT ID 20040730017 COUNTIES DEKALB
LETTING DATE 07/30/04 10:00 AM DIVISION 01
| ( 1 ) 13004 | ( 2 ) 19037 | ( 3 ) 01007
|IMILLER & MILLER, INC. | SIMPSON BRIDGE COMPANY, INC |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 513B004 238.000 LF | 99.00000 23562.00| 88.50000 21063.00| 105.00000 24990.00
Pretensioned-Prestressed Concrete | | |
Girders, Type II (Specialty Item) | | |
0170 600A000 LUMP | 61000.00000 61000.00| 48000.00000 48000.00| 82600.00000 82600.00
Mobilization | |
0180 610C001 916.000 TON | 19.00000 17404.00] 27.00000 24732.00| 23.00000 21068.00
Loose Riprap, Class 2 | | |
0190 610D000 920.000 SQYD| 1.50000 1380.00] 3.75000 3450.00]| 2.00000 1840.00
Filter Blanket | | |
0200 630C003 4.000 EACH] 1230.00000 4920.00] 1545.00000 6180.00] 1500.00000 6000.00
Guardrail End Anchor, Type 13 | \ |
0210 630C070 4.000 EACH] 1575.00000 6300.00| 1545.00000 6180.00] 1500.00000 6000.00
Guardrail End Anchor, Type 10 Series | | |
0220 652A053 1.000 ACRE] 850.00000 850.00] 825.00000 825.00] 1000.00000 1000.00
Seeding (Mix 1E) | | |
0230 656A001 1.000 ACRE] 1250.00000 1250.00] 1236.00000 1236.00| 1000.00000 1000.00
Mulching, Class A, Type 2 | | |
0240 665F000 137.000 EACH| 10.00000 1370.00] 6.75000 924.75]| 5.00000 685.00
Hay Bales | | |
0250 665J000 471.000 LF | 3.00000 1413.00] 2.90000 1365.90| 3.00000 1413.00
Silt Fence, Type A | | |
0260 6650001 471.000 LF | 0.75000 353.25] 1.50000 706.50| 1.00000 471.00
Silt Fence Removal | \ |
0270 680A000 LUMP | 5500.00000 5500.00| 13400.00000 13400.00] 22300.00000 22300.00
Engineering Controls | | |
0280 740B00O 125.000 SQFT| 8.30000 1037.50] 7.72000 965.00| 10.00000 1250.00
Construction Signs | | |
0290 740F002 8.000 EACH] 210.00000 1680.00] 196.00000 1568.00| 250.00000 2000.00
Barricades, Type III | | |
0300 7401005 4.000 EACH] 275.00000 1100.00] 250.00000 1000.00| 320.00000 1280.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 512,688.95] S 577,914.08] $ 621,074.85
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 512,688.95] S 577,914.08| S 621,074.85




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04

PAGE : 018 -1
VENDOR RANKING

CALL ORDER : 018 CONTRACT ID : 20040730018 COUNTIES : MARION
LETTING DATE : 07/30/04 10:00 AM DIVISION : 02
CONTRACT TIME : 450 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : STPOA-0118(503)

for constructing the Grade, Drainage, Pavement and Bridge
Widening on S.R.#118 from S.R.#107 (U.S.#43) in Guin to
Luxapallila Creek in Winfield. Length 4.544 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 20011 TRI-COUNTY CONCRETE CONSTRUCTION, INC. $ 10,493,771.06 100.0000%
2 18024 RACON, INC. $ 12,075,941.55 115.0772%

3 01087 APAC-SOUTHEAST, INC. $ 12,188,224.02 116.1472%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 018 -2
TABULATION OF BIDS
CALL ORDER 018 CONTRACT ID 20040730018 COUNTIES MARION
LETTING DATE 07/30/04 10:00 AM DIVISION 02
| ( 1 ) 20011 | ( 2 ) 18024 | ( 3 ) 01087
| TRI-COUNTY CONCRETE CONSTRU |RACON, INC. | APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 93000.00000 93000.00| 93000.00000 93000.00]| 54563.88000 54563.88
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 31 Acres) | \ |
0020 205A001 1.000 EACH] 10000.00000 10000.00] 10000.00000 10000.00] 17665.12000 17665.12
Removal Of Structures, Structure No. 1 | | |
0030 205A002 1.000 EACH]| 200.00000 200.00| 1000.00000 1000.00| 442.18000 442 .18
Removal Of Structures, Structure No. 2 | | |
0040 205A003 1.000 EACH] 200.00000 200.00| 1000.00000 1000.00| 145.12000 145.12
Removal Of Structures, Structure No. 3 | | |
0050 205A004 1.000 EACH]| 3000.00000 3000.00| 10000.00000 10000.00] 9927.23000 9927.23
Removal Of Structures, Structure No. 4 | | |
0060 205A005 1.000 EACH] 2000.00000 2000.00 | 1000.00000 1000.00| 1366.41000 1366.41
Removal Of Structures, Structure No. 5 | | |
0070 205A006 1.000 EACH]| 250.00000 250.00| 1000.00000 1000.00| 435.38000 435.38
Removal Of Structures, Structure No. 6 | | |
0080 205A007 1.000 EACH] 3000.00000 3000.00| 5000.00000 5000.00| 6972.23000 6972.23
Removal Of Structures, Structure No. 7 | | |
0090 205A008 1.000 EACH]| 250.00000 250.00| 1000.00000 1000.00| 801.59000 801.59
Removal Of Structures, Structure No. 8 | | |
0100 205A009 1.000 EACH] 250.00000 250.00| 1000.00000 1000.00| 290.25000 290.25
Removal Of Structures, Structure No. 9 | | |
0110 205A010 1.000 EACH]| 4000.00000 4000.00] 10000.00000 10000.00] 14889.12000 14889.12
Removal Of Structures, Structure No. 10 | | |
0120 205A011 1.000 EACH] 3500.00000 3500.00| 7500.00000 7500.00 | 3206.39000 3206.39
Removal Of Structures, Structure No. 11 | | |
0130 205A012 1.000 EACH]| 250.00000 250.00| 1000.00000 1000.00| 221.10000 221.10
Removal Of Structures, Structure No. 12 | | |
0140 205A013 1.000 EACH] 250.00000 250.00| 1000.00000 1000.00| 221.10000 221.10
Removal Of Structures, Structure No. 13 | | |
0150 205A014 1.000 EACH]| 5000.00000 5000.00| 15000.00000 15000.00] 20263.15000 20263.15
Removal Of Structures, Structure No. 14 | | |
0160 206A000 LUMP | 35000.00000 35000.00] 55000.00000 55000.00| 36750.00000 36750.00
Removal Of 0ld Bridge, Station 336+82. | | |
75 (Partial Only) | | |
0170 206C000 1353.000 SQYD| 4.00000 5412.00| 6.87000 9295.11| 10.79000 14598.87
\ |

Removing Concrete Sidewalk



Surface Layer, 1/2" Maximum Aggregate
ESAL Range C/D

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 018 -3
TABULATION OF BIDS
CALL ORDER 018 CONTRACT ID 20040730018 COUNTIES MARION
LETTING DATE 07/30/04 10:00 AM DIVISION 02
| ( 1 ) 20011 | ( 2 ) 18024 | ( 3 ) 01087
| TRI-COUNTY CONCRETE CONSTRU |RACON, INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 206C001 6000.000 SQYD| 5.00000 30000.00] 6.25000 37500.00| 14.68000 88080.00
Removing Concrete Pavement | \ |
0190 206C010 189.000 SQYD| 5.00000 945.00 | 8.12000 1534.68| 2.56000 483.84
Removing Concrete Driveway | | |
0200 206D000 1402.000 LF | 4.00000 5608.00| 10.60000 14861.20] 10.67000 14959.34
Removing Pipe | \ |
0210 206D002 38287.000 LF | 2.00000 76574.00| 3.00000 114861.00] 0.18000 6891.66
Removing Curb | \ |
0220 206D003 2731.000 LF | 2.50000 6827.50] 4.71000 12863.01| 0.51000 1392.81
Removing Curb And Gutter | \ |
0230 206E001 38.000 EACH] 300.00000 11400.00] 945.00000 35910.00| 72.80000 2766.40
Removing Inlets | | |
0240 210A000 89318.000 CUYD| 4.00000 357272.00| 7.50000 669885.00| 5.90000 526976.20
Unclassified Excavation | \ |
0250 210D010 24309.000 CUYD] 6.00000 145854.00] 7.50000 182317.50] 7.64000 185720.76
Borrow Excavation (A-2 or Better) | |
0260 214A000 14957.000 CUYD| 5.00000 74785.00| 7.50000 112177.50] 2.10000 31409.70
Structure Excavation | \ |
0270 214B001 4916.000 CUYD]| 24.00000 117984.00] 5.00000 24580.00 | 10.32000 50733.12
Foundation Backfill, Commercial | | |
0280 215A000 290.000 CUYD] 40.00000 11600.00] 10.00000 2900.00]| 42.00000 12180.00
Unclassified Bridge Excavation | \ |
0290 215B000 LUMP| 168000.00000 168000.00] 40000.00000 40000.00| 176400.00000 176400.00
Cofferdams Or Sheeting And Shoring, | |
Station 336+82.75 | | |
0300 301B0O0O8 50000.000 CUYD]| 24.00000 1200000.00] 16.00000 800000.00] 28.56000 1428000.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed | \ I
0310 405A000 15642.000 GAL | 0.90000 14077.80] 1.18000 18457.56] 1.15000 17988.30
Tack Coat | \ |
0320 408A054 192438.000 SQYD| 0.55000 105840.90] 0.55000 105840.90] 1.26000 242471.88
Planing Existing Pavement | \ |
(Approximately 3.10" Thru 4.0" Thick) | | |
0330 408A055 192438.000 SQYD| 0.68000 130857.84| 0.55000 105840.90] 1.63000 313673.94
Planing Existing Pavement | | |
(Approximately 4.10" Thru 5.0" Thick) | \ |
0340 410A002 1.000 EACH]| 5735.00000 5735.00| 4323.37000 4323.37| 4197.45000 4197.45
Profilograph \ |
0350 424A360 10284.000 TON 34.25000 352227.00] 43.72000 449616.48]| 42.45000 436555.80
\ |
\ I
\ I

|

|
Superpave Bituminous Concrete Wearing

|

|

Size Mixk,



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
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TABULATION OF BIDS
CALL ORDER 018 CONTRACT 1ID 20040730018 COUNTIES MARION
LETTING DATE 07/30/04 10:00 AM DIVISION 02
| ( 1 ) 20011 | ( 2 ) 18024 | ( ) 01087
| TRI-COUNTY CONCRETE CONSTRU |RACON, INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0360 424A363 300.000 TON | 40.12000 12036.00| 59.39000 17817.00] 57.66000 17298.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0370 424A366 2000.000 TON | 43.19000 86380.00| 39.98000 79960.00 | 41.51000 83020.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0380 424B651 29675.000 TON | 30.00000 890250.00| 36.83000 1092930.25]| 35.76000 1061178.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0390 424B659 100.000 TON | 36.90000 3690.00] 42.07000 4207.00] 40.84000 4084.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0400 424B681 64467.000 TON | 30.00000 1934010.00] 37.29000 2403974 .43 36.20000 2333705.40
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0410 424B685 2000.000 TON | 47.80000 95600.00 | 46.47000 92940.00] 48.24000 96480.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0420 424B689 4000.000 TON | 34.10000 136400.00| 38.45000 153800.00] 39.91000 159640.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0430 424C365 2000.000 TON | 47.80000 95600.00 | 48.87000 97740.00| 50.73000 101460.00
Superpave Bituminous Concrete Base | \ |
Layer, Patching, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0440 430B014 300.000 TON | 20.00000 6000.00| 18.00000 5400.00| 11.92000 3576.00
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ I
0450 430B017 4000.000 TON | 25.00000 100000.00]| 18.00000 72000.00 | 14.41000 57640.00
Aggregate Surfacing (ALDOT #410, #467, | \ |
Or #810) | \ |
0460 502A000 35719.000 LB | 0.80000 28575.20] 0.75000 26789.25| 0.79000 28218.01
| \ |

Steel Reinforcement



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 018 -5
TABULATION OF BIDS

CALL ORDER : 018 CONTRACT ID : 20040730018 COUNTIES : MARION
LETTING DATE : 07/30/04 10:00 AM DIVISION : 02
| ( 1 ) 20011 | ( 2 ) 18024 | ( 3 ) 01087
| TRI-COUNTY CONCRETE CONSTRU |RACON, INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0470 502B000 LUMP | 55000.00000 55000.00 | 53000.00000 53000.00| 57750.00000 57750.00
Steel Reinforcement For Bridge | \ |
Superstructure, Station 336+82.75, | \
approx. 73,000 1lbs. | \ |
0480 503A000 35.000 CUYD| 250.00000 8750.00] 125.00000 4375.00] 262.50000 9187.50
Seal Concrete | \ |
0490 505G002 20.000 EACH] 110.00000 2200.00 | 155.00000 3100.00| 115.50000 2310.00
Pile Points (Type A, 10") | | |
0500 505G003 32.000 EACH| 120.00000 3840.00] 155.00000 4960.00] 126.00000 4032.00
Pile Points (Type A, 12") | \ |
0510 505M000 550.000 LF | 25.00000 13750.00] 28.00000 15400.00] 26.25000 14437.50
Steel Piling Furnished And | | |
Driven (HP10x42) | | |
0520 505M002 550.000 LF | 29.00000 15950.00 | 35.00000 19250.00]| 30.45000 16747.50
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0530 508A000 4520.000 1B | 5.00000 22600.00| 3.50000 15820.00| 5.25000 23730.00
Structural Steel | \ |
0540 508B000 2.000 EACH| 42300.00000 84600.00 | 35000.00000 70000.00| 44415.00000 88830.00
Structural Steel Superstructure, 43'-0" | \ |
simple composite end span, Sta. item) | \ |
0550 508B001 1.000 EACH| 268000.00000 268000.00| 190000.00000 190000.00| 281400.00000 281400.00
Structural Steel Superstructure, | |
61'-1"-80"'-0"-61"-1" countinous | \ |
interior 177,800 lbs. (specialty item) | | |
0560 510A000 202.000 CUYD| 410.00000 82820.00 | 600.00000 121200.00| 430.50000 86961.00
Bridge Substructure Concrete, Class A | \ |
0570 510C051 LUMP| 138000.00000 138000.00| 130000.00000 130000.00| 144900.00000 144900.00
Bridge Concrete Superstructure, Sta. | \ |
336+82.75, approx. 260 Cu Yd | \ |
0580 511A004 32.000 EACH] 400.00000 12800.00] 475.00000 15200.00] 420.00000 13440.00
Elastomeric Bearings, Type 4 | \ |
0590 524B011 28.000 CUYD| 550.00000 15400.00 | 600.00000 16800.00| 472.50000 13230.00
Culvert Concrete Extension (Cast In | \
Place) | | |
0600 530A001 140.000 LF | 18.20000 2548.00 | 26.64000 3729.60] 39.93000 5590.20
18" Roadway Pipe (Class 3 R.C.) | |
0610 530A002 606.000 LF | 24.33000 14743.98| 34.74000 21052.44| 53.06000 32154.36
| \ |

24" Roadway Pipe (Class 3 R.C.)
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TABULATION OF BIDS
CALL ORDER 018 CONTRACT ID 20040730018 COUNTIES MARION
LETTING DATE 07/30/04 10:00 AM DIVISION 02
| ( 1 ) 20011 | ( 2 ) 18024 | ( 3 ) 01087
| TRI-COUNTY CONCRETE CONSTRU |RACON, INC. | APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0620 530A003 240.000 LF | 32.22000 7732.80] 46.79000 11229.60] 64.01000 15362.40
30" Roadway Pipe (Class 3 R.C.) | |
0630 530A004 196.000 LF | 42.98000 8424.08| 52.33000 10256.68] 74.12000 14527.52
36" Roadway Pipe (Class 3 R.C.) | \
0640 530A100 24.000 LF | 16.48000 395.52| 41.55000 997.20]| 77.33000 1855.92
15" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |
0650 530A101 44.000 LF | 18.20000 800.80] 36.72000 1615.68| 60.19000 2648.36
18" Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |
0660 530A102 28.000 LF | 24.33000 681.24] 52.94000 1482.32| 65.69000 1839.32
24" Roadway Pipe (Class 3 R.C.) | | |
(Extension) | | |
0670 530A156 24.000 LF | 26.17000 628.08| 40.43000 970.32] 75.68000 1816.32
30" Roadway Pipe (14 Gauge C.C.S.) | \
0680 530A915 72.000 LF | 23.46000 1689.12| 32.68000 2352.96]| 58.21000 4191.12
24" Roadway Pipe (14 Gauge C.C.S.) | | |
0690 530B00S 116.000 LF | 65.08000 7549.28 | 94.33000 10942.28| 125.39000 14545.24
51" Span, 31" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0700 530C024 128.000 LF | 300.00000 38400.00] 392.00000 50176.00| 336.00000 43008.00
36" Roadway Pipe, Jacked Installation | | |
(Class 5 R.C.) | \ |
0710 533A098 16553.000 LF | 18.20000 301264.60] 39.95000 661292.35] 29.42000 486989.26
18" Storm Sewer Pipe (Class 3 R.C.) | |
0720 533A099 1052.000 LF | 24.33000 25595.16| 48.95000 51495.40| 40.46000 42563.92
24" Storm Sewer Pipe (Class 3 R.C.) | | |
0730 534E000 2497.000 LF | 10.00000 24970.00 | 12.00000 29964.00| 3.09000 7715.73
Cleaning Existing Culvert (Less Than Or | | |
Equal To 48" Horizontal Opening) | | |
0740 534F000 180.000 LF | 20.00000 3600.00 | 20.00000 3600.00| 3.29000 592.20
Cleaning Existing Culvert (Greater Than | | |
48" Horizontal Opening) | | |
0750 535A001 759.000 LF | 14.00000 10626.00] 20.00000 15180.00] 49.55000 37608.45
18" Side Drain Pipe | | |
0760 600A000 LUMP| 250000.00000 250000.00] 773000.15000 773000.15] 416919.68000 416919.68
Mobilization | |
0770 602A000 194.000 EACH| 100.00000 19400.00] 100.00000 19400.00] 183.90000 35676.60
\ |

Right Of Way Markers



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
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TABULATION OF BIDS
CALL ORDER 018 CONTRACT ID 20040730018 COUNTIES MARION
LETTING DATE 07/30/04 10:00 AM DIVISION
| ( 1 ) 20011 | ( 2 ) 18024 | ( 3 ) 01087
| TRI-COUNTY CONCRETE CONSTRU |RACON, INC. | APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0780 610C001 15901.000 TON | 22.00000 349822.00] 20.00000 318020.00] 18.72000 297666.72
Loose Riprap, Class 2 | | |

0790 610D002 12395.000 SQYD| 3.00000 37185.00] 1.55000 19212.25] 1.14000 14130.30
Filter Blanket, Geotextile (Non-Woven) | | |

0800 614A000 637.000 CUYD| 220.00000 140140.00] 225.00000 143325.00] 183.75000 117048.75
Slope Paving | |

0810 618A000 1353.000 SQYD]| 25.00000 33825.00] 27.93000 37789.29| 33.60000 45460.80
Concrete Sidewalk, 4" Thick | | |

0820 618B003 76.000 SQYD| 32.00000 2432.00| 52.74000 4008.24 | 47.25000 3591.00
Concrete Driveway, 6" Thick (Includes | | |
Wire Mesh) | \ |

0830 619A002 52.000 EACH]| 400.00000 20800.00 | 602.00000 31304.00] 551.25000 28665.00
18" Roadway Pipe End Treatment, Class 1 | | |

0840 619A003 13.000 EACH]| 500.00000 6500.00| 665.00000 8645.00 | 682.50000 8872.50
24" Roadway Pipe End Treatment, Class 1 | | |

0850 619A004 3.000 EACH] 650.00000 1950.00] 832.00000 2496.00]| 735.00000 2205.00
30" Roadway Pipe End Treatment, Class 1 | | |

0860 619A005 2.000 EACH| 750.00000 1500.00] 1025.00000 2050.00] 997.50000 1995.00
36" Roadway Pipe End Treatment, Class 1 | | |

0870 619A101 58.000 EACH]| 450.00000 26100.00| 602.00000 34916.00| 577.50000 33495.00
18" Side Drain Pipe End Treatment, | |
Class 1 | | |

0880 619B020 2.000 EACH| 750.00000 1500.00] 1242.00000 2484.00]| 1470.00000 2940.00
51" Span, 31" Rise Roadway Pipe End | |
Treatment, Class 1 | | |

0890 620A000 5.000 CUYD] 1000.00000 5000.00| 1008.00000 5040.00| 1183.86000 5919.30
Minor Structure Concrete | | |

0900 621A000 22.000 EACH] 1500.00000 33000.00] 1645.20000 36194.40| 1890.00000 41580.00
Junction Boxes, Type 1, 1P Or 5 | | |

0910 621A058 4.000 EACH] 1500.00000 6000.00| 2052.78000 8211.12| 1890.00000 7560.00
Junction Boxes, Type 3 (Modified) | |

0920 621B000 5.000 EACH] 400.00000 2000.00| 510.00000 2550.00] 525.00000 2625.00
Junction Box Units, Type 1, 1P Or 5 | | |

0930 621C015 129.000 EACH| 1750.00000 225750.00] 2511.00000 323919.00] 1942.50000 250582.50
Inlets, Type S1 Or S3 (1 Wing) | | |

0940 621C017 10.000 EACH]| 2000.00000 20000.00 | 2996.42000 29964.20| 2310.00000 23100.00
Inlets, Type S1 Or S3 (2 Wing) | | |

0950 621C025 13.000 EACH]| 2000.00000 26000.00 | 3263.57000 42426.41 | 2415.00000 31395.00
Inlets, Type S3 (1 Wing) (Adapted) | |
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CALL ORDER 018 CONTRACT 1ID 20040730018 COUNTIES MARION
LETTING DATE 07/30/04 10:00 AM DIVISION 02
| ( 1 ) 20011 | ( 2 18024 | ( 3 ) 01087
| TRI-COUNTY CONCRETE CONSTRU |RACON, INC. |APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -

0960 621C026 1.000 EACH] 2000.00000 2000.00| 3933.60000 3933.60] 2415.00000 2415.00
Inlets, Type S3 (2 Wing) (Adapted) | \

0970 621C031 1.000 EACH] 1750.00000 1750.00] 2511.00000 2511.00/| 1968.75000 1968.75
Inlets, Type S3 (1 Wing) | \ |

0980 621C071 1.000 EACH] 2000.00000 2000.00| 3943.88000 3943.88]| 2940.00000 2940.00
Inlets, Type S3 (1 Wing) (Modified) | \ |

0990 621C109 7.000 EACH] 3500.00000 24500.00] 3372.00000 23604.00| 4725.00000 33075.00
Inlets, Type PD | | |

1000 621C111 1.000 EACH] 2500.00000 2500.00| 2678.00000 2678.00] 2572.50000 2572.50
Inlets, Type PB | \ |

1010 621D015 24.000 EACH] 350.00000 8400.00| 554.28000 13302.72| 420.00000 10080.00
Inlet Units, Type S1 Or S3 | \ |

1020 623A000 6964.000 LF | 12.00000 83568.00| 19.44000 135380.16/| 19.32000 134544.48
Concrete Gutter | \ |

1030 623C000 41018.000 LF | 10.00000 410180.00] 10.24000 420024.32| 9.45000 387620.10
Combination Curb & Gutter, Type C | \ |

1040 630A001 700.000 LF | 13.10000 9170.00| 16.20000 11340.00] 13.76000 9632.00
Steel Beam Guardrail, Class A, Type 2 | \ |

1050 630C003 4.000 EACH] 1250.00000 5000.00] 1296.00000 5184.00] 1312.50000 5250.00
Guardrail End Anchor, Type 13 | | |

1060 630C050 6.000 EACH] 1500.00000 9000.00| 1728.00000 10368.00] 1575.00000 9450.00
Guardrail End Anchor, Type 20 Series | \ |

1070 650A000 16775.000 CUYD| 7.50000 125812.50] 6.00000 100650.00| 8.99000 150807.25
Topsoil | | |

1080 652A050 18.000 ACRE| 500.00000 9000.00| 540.00000 9720.00 | 840.00000 15120.00
Seeding (Mix 1A) | \ |

1090 652A053 6.000 ACRE] 500.00000 3000.00] 540.00000 3240.00] 840.00000 5040.00
Seeding (Mix 1E) | | |

1100 652B050 6.000 ACRE] 400.00000 2400.00] 324.00000 1944.00] 525.00000 3150.00
Temporary Seeding (Mix 1AT) | \ |

1110 652C000 30.000 ACRE] 55.00000 1650.00] 54.00000 1620.00] 47.25000 1417.50
Mowing | | |

1120 652D050 6.000 ACRE] 580.00000 3480.00] 540.00000 3240.00] 735.00000 4410.00
Seeding In Stubble (Mix 1A) | \ |

1130 654A000 6213.000 SQYD| 3.50000 21745.50] 3.24000 20130.12]| 4.20000 26094.60
Solid Sodding | \

1140 656A000 24.000 ACRE] 425.00000 10200.00| 486.00000 11664.00] 420.00000 10080.00
Mulching, Class A, Type 1 | \ |

1150 656A001 6.000 ACRE] 625.00000 3750.00] 486.00000 2916.00| 472.50000 2835.00
Mulching, Class A, Type 2 | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 018 -9
TABULATION OF BIDS

CALL ORDER : 018 CONTRACT ID : 20040730018 COUNTIES : MARION
LETTING DATE : 07/30/04 10:00 AM DIVISION : 02
| ( 1 ) 20011 | ( 2 ) 18024 | ( 3 ) 01087
| TRI-COUNTY CONCRETE CONSTRU |RACON, INC. |APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et e et e T e e e

1160 6592002 10974.000 SQYD| 5.00000 54870.00 | 4.86000 53333.64| 4.10000 44993.40
Erosion Control Netting, Class C1l | | |

1170 659A010 2000.000 SQYD| 2.10000 4200.00] 1.62000 3240.00| 1.31000 2620.00
Erosion Control Netting, Class A (Jute | \ |
Netting) |

1180 665F000 4560.000 EACH] 10.00000 45600.00 5.00000 22800.00 7.77000 35431.20
Hay Bales |

1190 665G000 834.000 EACH| 5.00000 4170.00 2.43000 2026.62 7.33000 6113.22
Sand Bags |

1200 665I000 290.000 TON | 25.00000 7250.00 35.00000 10150.00 25.15000 7293.50
Temporary Riprap, Class 2 |

1210 6653000 22580.000 LF | 6.00000 135480.00 2.35000 53063.00 3.34000 75417.20
Silt Fence, Type A |

1220 6650001 22580.000 LF | 1.00000 22580.00 1.45000 32741.00 0.77000 17386.60
Silt Fence Removal |

1230 666A001 30.000 ACRE] 20.00000 600.00 0.00000 0.00 31.50000 945.00
Pest Control Treatment |

1240 674RA000 300.000 LF | 1.50000 450.00 3.50000 1050.00 5.01000 1503.00
Construction Safety Fence |

1250 680A000 LUMP| 200000.00000 200000.00 175000.00000 175000.00 127575.00000 127575.00
Engineering Controls |

1260 701A028 10.000 MILE| 1575.00000 15750.00 1716.75000 17167.50 1653.75000 16537.50

Solid White, Class 2, Type A Traffic |
Stripe (0.06" Thick) (6" wWide) |

1270 701A041 10.000 MILE| 1020.00000 10200.00 1111.80000 11118.00 1071.00000 10710.00
Broken White, Class 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wide) |

1280 701A046 5.000 MILE] 1020.00000 5100.00 1111.80000 5559.00 1071.00000 5355.00
Broken Yellow, Class 2, Type A Traffic |
Stripe (0.09"™ Thick) (6" Wide) |

1290 701A048 10.000 MILE| 1775.00000 17750.00 1934.75000 19347.50 1863.75000 18637.50
Solid Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wide) |

1300 701C002 37.000 MILE| 525.00000 19425.00 572.25000 21173.25 551.25000 20396.25
Broken Temporary Traffic Stripe (Paint) |

1310 701C003 75.000 MILE| 620.00000 46500.00 675.80000 50685.00 651.00000 48825.00
Solid Temporary Traffic Stripe (Paint) |

1320 701C006 1.000 MILE] 6800.00000 6800.00 7412.00000 7412.00 7140.00000 7140.00

Solid Temporary Traffic Stripe |
(Removable Tape)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 018 -10
TABULATION OF BIDS
CALL ORDER 018 CONTRACT ID 20040730018 COUNTIES MARION
LETTING DATE 07/30/04 10:00 AM DIVISION 02
| ( 1 ) 20011 | ( 2 ) 18024 | ( 3 ) 01087
| TRI-COUNTY CONCRETE CONSTRU |RACON, INC. |APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

1330 701D008 1.000 MILE] 1750.00000 1750.00] 1907.50000 1907.50| 1837.50000 1837.50
Solid Traffic Stripe Removed (Plastic) | \ |

1340 701D009 1.000 MILE] 1200.00000 1200.00] 1308.00000 1308.00| 1260.00000 1260.00
Solid Traffic Stripe Removed (Tape) | \

1350 701D015 1.000 MILE] 1600.00000 1600.00] 1744.00000 1744.00| 1680.00000 1680.00
Broken Traffic Stripe Removed (Plastic) | \ |

1360 701F001 1450.000 LF | 0.30000 435.00] 0.33000 478.50| 0.32000 464.00
Dotted Temporary Traffic Stripe (Paint) | | |

1370 701G121 576.000 LF | 2.08000 1198.08| 2.27000 1307.52| 2.18000 1255.68
Broken White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |

1380 701G125 576.000 LF | 4.50000 2592.00| 4.90000 2822.40]| 4.73000 2724 .48
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |

1390 701G129 576.000 LF | 2.08000 1198.08| 2.27000 1307.52| 2.18000 1255.68
Broken Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |

1400 701G133 576.000 LF | 4.50000 2592.00| 4.90000 2822.40]| 4.73000 2724 .48
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | \ [

1410 703A010 5465.000 SQFT| 12.50000 68312.50] 13.63000 74487.95)| 13.13000 71755.45
Traffic Control Markings,Class 3W,Type | \ |

1420 703B002 314.000 SQFT| 25.00000 7850.00] 27.25000 8556.50 | 26.25000 8242.50
Traffic Control Legends, Class 2, Type | \ |

1430 703D002 5498.000 SQFT| 1.50000 8247.00| 1.64000 9016.72| 1.58000 8686.84
Temporary Traffic Control Markings | \ |
(Paint) | \ |

1440 705A023 1300.000 EACH] 5.50000 7150.00] 6.00000 7800.00 | 5.78000 7514.00
Pavement Markers, Class C, Type 2-D | | |

1450 705A030 30.000 EACH| 5.50000 165.00] 6.00000 180.00] 5.78000 173.40
Pavement Markers, Class A-H, Type 2-C | | |

1460 705A031 725.000 EACH]| 5.50000 3987.50| 6.00000 4350.00| 5.78000 4190.50
Pavement Markers, Class A-H, Type 1-A | | |

1470 705A032 75.000 EACH| 5.50000 412.50] 6.00000 450.00| 5.78000 433.50
Pavement Markers, Class A-H, Type 1-B | | |

1480 705A037 1355.000 EACH]| 5.50000 7452 .50 6.00000 8130.00| 5.78000 7831.90
Pavement Markers, Class A-H, Type 2-D | | |

1490 705A038 50.000 EACH] 5.50000 275.00| 6.00000 300.00| 5.78000 289.00
Pavement Markers, Class A-H, Type 2-E | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
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TABULATION OF BIDS

Portable Sequential Arrow And Chevron |
Sign Unit |

CALL ORDER : 018 CONTRACT ID : 20040730018 COUNTIES : MARION
LETTING DATE : 07/30/04 10:00 AM DIVISION : 02
| ( 1 ) 20011 | ( 2 ) 18024 | ( 3 ) 01087
| TRI-COUNTY CONCRETE CONSTRU |RACON, INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
1500 707B003 1.000 EACH] 150.00000 150.00] 160.40000 160.40] 2211.11000 2211.11
Type A Hazard Marker Installation | \ |
1510 726A000 850.000 LF | 40.00000 34000.00] 32.00000 27200.00] 59.99000 50991.50
Portable Concrete Safety Barriers, Type | | |
6 | \ |
1520 730A000 LUMP | 4000.00000 4000.00] 4320.00000 4320.00] 4200.00000 4200.00
Removal Of Existing Traffic Control | | |
Unit SR118 @ US 278 | \ I
1530 730C000 LUMP | 6500.00000 6500.00 | 7020.00000 7020.00] 6825.00000 6825.00
Furnishing And Installing Traffic | \ |
Control Unit (S.R. 142 Detour) | | |
1540 730L003 10.000 LF | 10.50000 105.00] 11.34000 113.40] 11.03000 110.30
1", Non-Metallic, Conduit | | |
1550 730L005 320.000 LF | 6.00000 1920.00] 6.48000 2073.60| 6.30000 2016.00
2", Non-Metallic, Conduit | \ |
1560 730L007 20.000 LF | 13.50000 270.00| 14.58000 291.60| 14.18000 283.60
3", Non-Metallic, Conduit | | |
1570 730P001 4.000 EACH] 900.00000 3600.00] 972.00000 3888.00] 945.00000 3780.00
Vehicular Signal Head, 12 Inch 3 | | |
Section (LED) | | |
1580 730R003 1.000 EACH] 8500.00000 8500.00| 9180.00000 9180.00| 8925.00000 8925.00
Traffic Controller, Type III, 8 Phase | \ |
1590 730T000 4.000 EACH] 1000.00000 4000.00] 1080.00000 4320.00| 1050.00000 4200.00
Wood Pole | \ |
1600 740B00O 3167.000 SQFT| 12.00000 38004.00 | 8.48000 26856.16| 7.61000 24100.87
Construction Signs | \ |
1610 740D000 1100.000 EACH]| 75.00000 82500.00] 59.58000 65538.00 | 57.75000 63525.00
Channelizing Drums | | |
1620 740E000 300.000 EACH| 12.00000 3600.00| 2.00000 600.00| 12.90000 3870.00
Cones (36 Inches High) | | |
1630 740F002 76.000 EACH]| 205.00000 15580.00] 206.22000 15672.72] 189.00000 14364.00
Barricades, Type III | \ |
1640 7401005 38.000 EACH| 500.00000 19000.00 | 572.84000 21767.92| 590.63000 22443.94
Warning Lights, Type B (Detachable Head | \ |
1650 740M001 300.000 EACH| 3.00000 900.00| 2.00000 600.00| 8.49000 2547.00
Ballast For Cone | \ |
1660 741C010 4.000 EACH] 3500.00000 14000.00 | 5041.00000 20164.00| 2892.13000 11568.52
\ I
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
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TABULATION OF BIDS
CALL ORDER 018 CONTRACT ID 20040730018 COUNTIES MARION
LETTING DATE 07/30/04 10:00 AM DIVISION 02
| ( 1 ) 20011 | ( 2 ) 18024 | ( 3 ) 01087
| TRI-COUNTY CONCRETE CONSTRU |RACON, INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1670 742A001 2.000 EACH| 12000.00000 24000.00 | 17186.00000 34372.00| 6287.23000 12574 .46
Portable Changeable Message Sign, Type | \ |
1680 745A000 1223.000 HOUR| 20.00000 24460.00 | 35.00000 42805.00| 37.72000 46131.56
Uniformed Police Officer | \ |
1690 756A020 20.000 LF | 21.00000 420.00] 22.68000 453.60| 22.05000 441.00
2" Electrical Conduit, 1 Line, Type 5 | \ |
Installation | |
1700 756A021 20.000 LF | 23.00000 460.00] 24.84000 496.80 | 24.15000 483.00
3" Electrical Conduit, 1 Line, Type 5 | | |
Installation | \
1710 999 000 4500.000 HOUR| 0.80000 3600.00| 0.80000 3600.00| 0.80000 3600.00
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 10,493,771.06| $ 12,075,941.55]| $ 12,188,224.02
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | $ 10,493,771.06| $ 12,075,941.55] $ 12,188,224.02




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04

PAGE : 019 -1
VENDOR RANKING

CALL ORDER : 019 CONTRACT ID : 20040730019
LETTING DATE : 07/30/04 10:00 AM DIVISION : 06

CONTRACT TIME : 270 Calendar Days

COUNTIES : ELMORE

CONTRACT DESCRIPTION

for constructing the Intersection Realignment on S.R.#229 at
S.R.#50 and Castaway Island Road in Red Hill. Length 0.362

PROJECT (S) : RECA-0229(501)

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 20023 TEN-T CORPORATION $ 1,046,105.65 100.0000%
2 23070 WINSTON CONTRACTING, L.L.C.

$ 1,130,741.48 108.0906%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 019 -2
TABULATION OF BIDS

Superpave Bituminous Concrete Wearing
Surface Layer,Leveling ,3/4" Maximum
Aggregate Size Mix, ESAL Range A/B

CALL ORDER : 019 CONTRACT ID : 20040730019 COUNTIES : ELMORE
LETTING DATE : 07/30/04 10:00 AM DIVISION : 06
| ( 1 ) 20023 | ( 2 ) 23070 | ( )
| TEN-T CORPORATION |[WINSTON CONTRACTING, L.L.C. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 18000.00000 18000.00 | 18000.00000 18000.00|
Clearing And Grubbing (Maximum | \ |
Allowable Bid $3000 Per Acre) | | |
(Approximately 6 acres) | \ |
0020 204A000 1.000 EACH] 5000.00000 5000.00] 650.00000 650.00|
Closing Water Well | \ |
0030 206D000O 163.000 LF | 5.00000 815.00] 6.00000 978.00|
Removing Pipe | \ |
0040 210A000 44605.000 CUYD| 5.50000 245327.50| 3.59000 160131.95|
Unclassified Excavation | \ |
0050 210D021 3750.000 CUYD| 7.85000 29437.50] 2.83000 10612.50|
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 or Better ) | | |
0060 210D025 2142.000 CUYD]| 8.50000 18207.00| 8.00000 17136.00|
Borrow Excavation (Improved Roadbed) | | |
0070 214A000 107.000 CUYD] 9.00000 963.00| 6.00000 642.00|
Structure Excavation | \ |
0080 214B0O01 61.000 CUYD| 25.00000 1525.00] 31.00000 1891.00]
Foundation Backfill, Commercial | | |
0090 230A000 30.000 RBST| 450.00000 13500.00| 350.00000 10500.00]|
Roadbed Processing | \ |
0100 301A012 5138.000 SQYD]| 7.95000 40847.10| 6.83000 35092.54|
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | \ |
0110 401A000 5138.000 SQYD]| 1.10000 5651.80] 1.00000 5138.00]
Bituminous Treatment A | \ |
0120 405A000 643.000 GAL | 1.25000 803.75| 1.00000 643.00|
Tack Coat | \ |
0130 410C000 1.000 EACH] 8750.00000 8750.00| 9000.00000 9000.00|
Contractor Retained Profilograph | \ |
0140 424A341 1061.000 TON | 60.00000 63660.00 | 60.50000 64190.50|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0150 424n347 50.000 TON | 80.00000 4000.00] 80.00000 4000.00]
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 019 -3
TABULATION OF BIDS
CALL ORDER 019 CONTRACT 1ID 20040730019 COUNTIES ELMORE
LETTING DATE 07/30/04 10:00 AM DIVISION 06
| ( 1 ) 20023 | ( 2 ) 23070 | ( )
| TEN-T CORPORATION [WINSTON CONTRACTING, L.L.C. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 424B636 1187.000 TON | 65.00000 77155.00| 65.50000 77748.50 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | \ I
0170 424B640 50.000 TON | 89.00000 4450.00| 88.00000 4400.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0180 424B644 1583.000 TON | 57.00000 90231.00] 57.50000 91022.50]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0190 424B666 282.000 TON | 58.00000 16356.00| 58.00000 16356.00]
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | \ I
0200 424C340 252.000 TON | 58.00000 14616.00| 67.50000 17010.00]
Superpave Bituminous Concrete Base | \ |
Layer 1" Maximum Aggregate Size Mix, | | |
ESAL Range A/B | \ |
0210 430B040 50.000 TON | 30.00000 1500.00] 19.00000 950.00]
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) | \ |
0220 530A001 229.000 LF | 27.50000 6297.50| 20.00000 4580.00|
18" Roadway Pipe (Class 3 R.C.) | |
0230 530A101 31.000 LF | 29.50000 914.50] 28.00000 868.00]
18" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0240 535A001 248.000 LF | 21.00000 5208.00] 20.00000 4960.00]
18" Side Drain Pipe | \ |
0250 600A000 LUMP | 75000.00000 75000.00| 130000.00000 130000.00]
Mobilization | |
0260 602A000 19.000 EACH| 65.00000 1235.00]| 135.00000 2565.00]
Right Of Way Markers | \ |
0270 606A000 300.000 LF | 9.00000 2700.00| 7.00000 2100.00]
6" Underdrain Pipe | \ |
0280 610C000 161.000 TON | 29.50000 4749.50| 25.00000 4025.00]
Loose Riprap, Class 1 | \ |
0290 610D00O 127.000 SQYD| 3.50000 444 .50 2.00000 254.00]
| \ |

Filter Blanket
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TABULATION OF BIDS
CALL ORDER 019 CONTRACT 1ID 20040730019 COUNTIES ELMORE
LETTING DATE 07/30/04 10:00 AM DIVISION 06
| ( 1 ) 20023 | ( 2 ) 23070 | ( )
| TEN-T CORPORATION [WINSTON CONTRACTING, L.L.C. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0300 614A000 110.000 CUYD] 450.00000 49500.00 | 230.00000 25300.00|
Slope Paving | \
0310 619A002 7.000 EACH] 250.00000 1750.00] 600.00000 4200.00]
18" Roadway Pipe End Treatment, Class 1 | | |
0320 6192101 10.000 EACH| 250.00000 2500.00] 450.00000 4500.00]
18" Side Drain Pipe End Treatment, | \
Class 1 | | |
0330 620A000 1.000 CUYD| 700.00000 700.00] 1000.00000 1000.00]
Minor Structure Concrete | | |
0340 621A000 2.000 EACH| 1500.00000 3000.00] 1850.00000 3700.00]
Junction Boxes, Type 1, 1P Or 5 | \ |
0350 637A001 50.000 LF | 8.50000 425.00] 4.00000 200.00|
Fence Reset (Includes All Types) | \ |
0360 641A512 114.000 LF | 7.00000 798.00| 23.50000 2679.00 |
3/4 Inch Copper Water Service Line Laid | \ |
0370 641A516 380.000 LF | 15.00000 5700.00] 28.00000 10640.00|
1 1/2 Inch Copper Water Service Line | \ |
Laid | \ |
0380 641A616 140.000 LF | 24.50000 3430.00] 260.00000 36400.00]
10 Inch Ductile Iron Water Main Laid | | |
0390 641A746 1392.000 LF | 9.00000 12528.00 | 29.00000 40368.00|
6 Inch P.V.C. Water Main Laid | \ |
0400 641A748 861.000 LF | 12.50000 10762.50| 33.00000 28413.00]
8 Inch P.V.C. Water Main Laid | \ |
0410 641A750 717.000 LF | 14.75000 10575.75]| 45.00000 32265.00]
10 Inch P.V.C. Water Main Laid | \ |
0420 641E500 1.000 EACH] 2500.00000 2500.00] 5000.00000 5000.00]
Fire Hydrant Reset | \ |
0430 649A545 70.000 LF | 50.00000 3500.00] 117.00000 8190.00]
16 Inch Steel Encasement Pipe Type 1 | \ |
Installation | |
0440 649A630 80.000 LF | 125.00000 10000.00| 213.00000 17040.00|
10 Inch Steel Encasement Pipe, Type 2 | \ |
Installation | \
0450 649A640 160.000 LF | 50.00000 8000.00| 234.00000 37440.00]
14 Inch Steel Encasement Pipe, Type 2 | \ |
Installation | | |
0460 650A000 3348.000 CUYD| 6.00000 20088.00| 6.00000 20088.00|
| \ |

Topsoil
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PAGE : 019 -5

CALL ORDER : 019 CONTRACT ID 20040730019 COUNTIES ELMORE
LETTING DATE : 07/30/04 10:00 AM DIVISION 06
| ( 1 ) 20023 | ( 2 ) 23070 | ( )
| TEN-T CORPORATION |[WINSTON CONTRACTING, L.L.C. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0470 652A056 1.000 ACRE] 800.00000 800.00] 540.00000 540.00|
Seeding (Mix 2E) | | |
0480 654A000 373.000 SQYD| 4.50000 1678.50] 3.25000 1212.25|
Solid Sodding | |
0490 656A001 1.000 ACRE] 800.00000 800.00] 645.00000 645.00|
Mulching, Class A, Type 2 | | |
0500 658A002 4.000 ACRE] 450.00000 1800.00] 1300.00000 5200.00|
Hydro-Seeding & Mulching (Mix 2E) | |
0510 659A001 1000.000 SQYD| 3.25000 3250.00| 1.50000 1500.00]
Erosion Control Netting, Class B | | |
0520 665J000 1145.000 LF | 5.00000 5725.00| 3.50000 4007.50|
Silt Fence, Type A | | |
0530 6650001 1145.000 LF | 2.75000 3148.75| 1.00000 1145.00|
Silt Fence Removal | | |
0540 6650001 320.000 LF | 5.00000 1600.00] 7.50000 2400.00]
20 Inch Wattle | \ |
0550 672A000 6.000 GAL | 1500.00000 9000.00| 55.00000 330.00|
Flocculant Liquid | | |
0560 680A000 LUMP | 35000.00000 35000.00] 69000.00000 69000.00]|
Engineering Controls | \ |
0570 701A028 2.000 MILE| 2000.00000 4000.00] 2045.00000 4090.00|
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0580 701A048 2.000 MILE| 2500.00000 5000.00| 2550.00000 5100.00|
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0590 701B0O09 900.000 LF | 1.10000 990.00| 1.00000 900.00]
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | | |
0600 701C001 4.000 MILE] 800.00000 3200.00| 766.00000 3064.00|
Solid Temporary Traffic Stripe | | |
0610 701D007 1.000 MILE] 1800.00000 1800.00] 1685.00000 1685.00|
Solid Traffic Stripe Removed (Paint) | | |
0620 701D008 1.000 MILE] 1800.00000 1800.00] 1787.00000 1787.00|
Solid Traffic Stripe Removed (Plastic) | | |
0630 703A002 2189.000 SQFT| 2.60000 5691.40| 2.56000 5603.84|
Traffic Control Markings, Class 2, Type | | |
A | \ |
0640 703B002 90.000 SQFT| 3.60000 324.00] 3.58000 322.20|
\ |

Traffic Control Legends, Class 2, Type |



CALL ORDER : 019
LETTING DATE : 07/30/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID

DIVISION

20040730019
06

COUNTIES

DATE : 08/06/04
PAGE : 019 -6

ELMORE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
0650 703D001 386.000 SQFT|
Temporary Traffic Control Markings |
0660 705A011 136.000 EACH]
Pavement Markers, Class C, Type 1-A |
0670 705A023 50.000 EACH]
Pavement Markers, Class C, Type 2-D |
0680 705A030 34.000 EACH]
Pavement Markers, Class A-H, Type 2-C |
0690 705A037 108.000 EACH]
Pavement Markers, Class A-H, Type 2-D |
0700 710A115 240.000 SQFT|

Class 4, Aluminum Flat Sign Panels 0. |
08" Thick Or Steel Flat Sign Panels 14 |
Gauge (Type III Or Type IV Background) |
0710 710A126 53.000 SQFT|
Class 8, Aluminum Flat Sign Panels 0. |
08" Thick Or Steel Flat Sign Panels 14 |
Gauge (Type IX Background) |
0720 710A141 18.000 SQFT|
Class 6, Aluminum Flat Sign Panels 0. |
125" Thick Or Steel Flat Sign Panels 12 |
Gauge (Type III Background) |
0730 710B0O01 672.000 LF |
Roadway Sign Post (#3 "U" Channel |
Galvanized Steel) |

0740 740B00O 640.000 SQFT|
Construction Signs |
0750 740D00O0O 160.000 EACH]
Channelizing Drums |
0760 740E000 100.000 EACH]
Cones (36 Inches High) |
0770 740F002 16.000 EACH|
Barricades, Type III |
0780 7401005 8.000 EACH]
Warning Lights, Type B (Detachable Head |
0790 740M001 100.000 EACH]
Ballast For Cone |
0800 742A001 1.000 EACH]

Portable Changeable Message Sign, Type
SECTION TOTALS

CONTRACT TOTALS

)

( 1
TEN-T CORPORATION

40.
45.

45.

10.
68.
20.
350.
350.
10.

10000.

20023

.50000

.50000

00000

00000

00000

.00000

00000

00000

00000

00000

00000

00000

00000

\
AMOUNT |

187.00
594.00

9600.00

2385.00

810.00

3360.00

6400.00
10880.00
2000.00
5600.00
2800.00
1000.00
10000.00
1,046,105.65

1,046,105.65

( 2

23070
|[WINSTON CONTRACTING, L.L.C.

UNIT PRICE

15.

17.

18.

13.

65.

17.

200.

365.

.50000

.50000

00000

00000

00000

.00000

00000

00000

00000

00000

00000

.50000

.00000

836.
307.
187.
594.

3600.

901.

324.

4704.

8320.
10400.
1700.
3200.
2920.
750.
10000.

1,130, 741.

1,130,741.

UNIT PRICE AMOUNT




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 020 CONTRACT ID : 20040730020
LETTING DATE : 07/30/04 10:00 AM DIVISION : 04
CONTRACT TIME : 240 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacement (2 Precast) and
Approaches on C.R.#1068 at Chatahospee Creek west of
Lafayette. Length - 0.283

COUNTIES

PROJECT (S)

CHAMBERS

573,494.
594, 614.
622,912.

DATE : 08/06/04
PAGE : 020 -1

ACGBBRZ-0900 (222)

% OVER
LOW BID

mi
RANK VENDOR NO./NAME
1 06001 F & W CONSTRUCTION COMPANY, INC.
2 14008 NEWELL & BUSH, INC.
3 13099 MCINNIS, LLC
4 16032 PRICHARD CONSTRUCTION COMPANY

656,231.



Precast Concrete Type 1 Span Section, |
3'-6" Wide By 1'-9" Deep By 34'-0" Long |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 020 -2
TABULATION OF BIDS
CALL ORDER 020 CONTRACT ID 20040730020 COUNTIES CHAMBERS
LETTING DATE 07/30/04 10:00 AM DIVISION 04
| ( 1 ) 06001 | ( 2 ) 14008 | ( 3 ) 13099
|FF & W CONSTRUCTION CO., INC |NEWELL & BUSH, INC. |[MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 6000.00000 6000.00| 6000.00000 6000.00] 6000.00000 6000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 2 Acres) | | |
0020 206A000 LUMP | 37000.00000 37000.00] 15000.00000 15000.00] 17500.00000 17500.00
Removal Of 0Old Bridge, Station 6+69.4 | | |
0030 206A001 LUMP | 37000.00000 37000.00] 15000.00000 15000.00] 17500.00000 17500.00
Removal Of 0Old Bridge, Station 9+17 | | |
0040 206D011 1500.000 LF | 0.50000 750.00] 3.00000 4500.00| 1.00000 1500.00
Removing Fence | | |
0050 210A000 550.000 CUYD]| 4.50000 2475.00 | 4.25000 2337.50] 5.00000 2750.00
Unclassified Excavation | | |
0060 210D001 10771.000 CUYD| 5.25000 56547.75| 6.25000 67318.75]| 6.00000 64626.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) | |
0070 231B001 285.000 TON | 14.00000 3990.00| 32.00000 9120.00] 16.50000 4702.50
Roadbed Stabilizing Material, ALDOT #46 | | |
0080 502A000 134.000 1B | 0.50000 67.00] 0.75000 100.50] 1.00000 134.00
Steel Reinforcement | | |
0090 505M000 2640.000 LF | 29.00000 76560.00| 27.50000 72600.00 | 30.00000 79200.00
Steel Piling Furnished And | | |
Driven (HP10x42) | | |
0100 507A000 4.000 EACH] 2000.00000 8000.00] 2300.00000 9200.00] 3000.00000 12000.00
Wire Rope Abutment Anchor Assembly | | |
0110 510A000 27.000 CUYD] 350.00000 9450.00| 400.00000 10800.00] 500.00000 13500.00
Bridge Substructure Concrete, Class A | \ |
0120 511A000 88.000 EACH| 52.00000 4576.00| 100.00000 8800.00| 100.00000 8800.00
Elastomeric Bearings, Type 1 | | |
0130 512A014 4.000 EACH] 3000.00000 12000.00] 3000.00000 12000.00] 3000.00000 12000.00
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8" Deep By 33'-0" Long | | |
0140 512B004 4.000 EACH] 3000.00000 12000.00] 3800.00000 15200.00] 3500.00000 14000.00
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0150 512C004 36.000 EACH| 2800.00000 100800.00] 2600.00000 93600.00| 3500.00000 126000.00
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 020 -3
TABULATION OF BIDS
CALL ORDER 020 CONTRACT 1ID 20040730020 COUNTIES CHAMBERS
LETTING DATE 07/30/04 10:00 AM DIVISION 04
| ( 1 ) 06001 | ( 2 ) 14008 | ( 3 ) 13099
|F & W CONSTRUCTION CO., INC |NEWELL & BUSH, INC. |[MCINNIS, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T e
0160 512C007 12.000 EACH]| 2800.00000 33600.00] 2900.00000 34800.00| 4000.00000 48000.00
Precast Concrete Type 2C Span Section, | \ |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long| \ |
0170 512D002 8.000 EACH] 2800.00000 22400.00] 1700.00000 13600.00| 4000.00000 32000.00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | \ |
0180 512D005 4.000 EACH] 2800.00000 11200.00| 1000.00000 4000.00] 4000.00000 16000.00
Precast Concrete Barrier Rail | \ |
Intermediate Section, 34'-0" Long | | |
0190 512E000 16.000 EACH| 350.00000 5600.00] 450.00000 7200.00] 500.00000 8000.00
Precast Concrete Abutment Panels, Type | | |
Al | \ |
0200 512E002 16.000 EACH] 500.00000 8000.00] 500.00000 8000.00| 600.00000 9600.00
Precast Concrete Abutment Panels, Type | \ |
A3 | \ |
0210 512F000 8.000 EACH] 300.00000 2400.00] 250.00000 2000.00| 600.00000 4800.00
Precast Concrete Wing Panels, Type Wl | \ |
0220 512F002 8.000 EACH] 400.00000 3200.00| 600.00000 4800.00| 800.00000 6400.00
Precast Concrete Wing Panels, Type W3 | | |
0230 512G000 8.000 EACH] 350.00000 2800.00] 600.00000 4800.00] 600.00000 4800.00
Precast Concrete Abutment Wing Cap Pane | \ |
0240 600A000 LUMP | 40000.00000 40000.00 | 70000.00000 70000.00| 15500.00000 15500.00
Mobilization | |
0250 602A000 4.000 EACH] 150.00000 600.00| 175.00000 700.00 | 400.00000 1600.00
Right Of Way Markers | \ |
0260 610C001 1220.000 TON | 25.00000 30500.00] 29.00000 35380.00| 29.00000 35380.00
Loose Riprap, Class 2 | \ |
0270 610D00O 912.000 SQYD] 2.00000 1824.00] 3.75000 3420.00] 3.00000 2736.00
Filter Blanket | | |
0280 630C003 8.000 EACH] 1250.00000 10000.00] 1400.00000 11200.00] 1300.00000 10400.00
Guardrail End Anchor, Type 13 | | |
0290 630C070 8.000 EACH] 1550.00000 12400.00| 1800.00000 14400.00| 1600.00000 12800.00
Guardrail End Anchor, Type 10 Series | \ |
0300 635B007 1.000 EACH] 600.00000 600.00| 550.00000 550.00]| 1500.00000 1500.00
Gate, 16 Feet Wide | \ |
0310 636A002 1501.000 LF | 3.00000 4503.00] 5.00000 7505.00] 3.30000 4953.30
Barbed Wire Fence, 5 Strands, 5 Feet | | |
High | \ |
0320 650A000 695.000 CUYD| 8.00000 5560.00] 10.00000 6950.00| 8.80000 6116.00
| \ |

Topsoil



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 020 -4
TABULATION OF BIDS
CALL ORDER 020 CONTRACT 1ID 20040730020 COUNTIES CHAMBERS
LETTING DATE 07/30/04 10:00 AM DIVISION 04
| ( 1 ) 06001 | ( 2 ) 14008 | ( 3 ) 13099
|FF & W CONSTRUCTION CO., INC |NEWELL & BUSH, INC. |[MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 652A056 2.000 ACRE| 600.00000 1200.00] 700.00000 1400.00| 700.00000 1400.00
Seeding (Mix 2E) | | |
0340 656A000 2.000 ACRE| 600.00000 1200.00] 700.00000 1400.00| 700.00000 1400.00
Mulching, Class A, Type 1 | | |
0350 665F000 100.000 EACH| 4.50000 450.00] 20.00000 2000.00| 8.00000 800.00
Hay Bales | | |
0360 665J000 950.000 LF | 4.00000 3800.00 | 6.00000 5700.00| 5.00000 4750.00
Silt Fence, Type A | | |
0370 6650001 950.000 LF | 1.00000 950.00| 1.50000 1425.00| 1.50000 1425.00
Silt Fence Removal | | |
0380 680A000 LUMP | 500.00000 500.00] 7500.00000 7500.00 | 8000.00000 8000.00
Engineering Controls | | |
0390 740B00O 134.000 SQFT| 8.00000 1072.00] 12.00000 1608.00| 10.00000 1340.00
Construction Signs | | |
0400 740F002 8.000 EACH]| 165.00000 1320.00] 275.00000 2200.00] 300.00000 2400.00
Barricades, Type III | | |
0410 7401005 2.000 EACH| 300.00000 600.00| 250.00000 500.00| 300.00000 600.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 573,494 .75| S 594,614.75] S 622,912.80
—————————————————————————————————————————— e
CONTRACT TOTALS | S 573,494.75] S 594,614.75] S 622,912.80




Precast Concrete Type 1 Span Section, |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 020 -5
TABULATION OF BIDS
CALL ORDER 020 CONTRACT ID 20040730020 COUNTIES CHAMBERS
LETTING DATE 07/30/04 10:00 AM DIVISION
I ( 4 ) 16032 I ( ) I ( )
| PRICHARD CONSTRUCTION COMPA | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 6000.00000 6000.00 | |
Clearing And Grubbing (Maximum | \ |
Allowable Bid $3000 Per Acre) | | |
(Approximately 2 Acres) | \ |
0020 206A000 LUMP | 15000.00000 15000.00 | |
Removal Of 0Old Bridge, Station 6+69.4 | | |
0030 206A001 LUMP | 15000.00000 15000.00 | |
Removal Of 0Old Bridge, Station 9+17 | \ |
0040 206D011 1500.000 LF | 2.00000 3000.00] |
Removing Fence | | |
0050 210A000 550.000 CUYD| 7.00000 3850.00] |
Unclassified Excavation | \ |
0060 210D001 10771.000 CUYD| 9.00000 96939.00 | |
Borrow Excavation (Loose Truckbed | | |
Measurement) | |
0070 231B001 285.000 TON | 32.00000 9120.00 | |
Roadbed Stabilizing Material, ALDOT #46 | \ |
0080 502A000 134.000 LB | 1.50000 201.00]| |
Steel Reinforcement | | |
0090 505M000 2640.000 LF | 28.00000 73920.00 | |
Steel Piling Furnished And | \ |
Driven (HP10x42) | | |
0100 507A000 4.000 EACH] 2000.00000 8000.00| |
Wire Rope Abutment Anchor Assembly | \ |
0110 510A000 27.000 CUYD| 400.00000 10800.00 | |
Bridge Substructure Concrete, Class A | \ |
0120 511A000 88.000 EACH| 65.00000 5720.00] |
Elastomeric Bearings, Type 1 | \ |
0130 512A014 4.000 EACH]| 3500.00000 14000.00 | |
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |
0140 512B004 4.000 EACH] 4000.00000 16000.00 | |
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0150 512c004 36.000 EACH| 3200.00000 115200.00] |
\ |
\ |

3'-6" Wide By 1'-9" Deep By 34'-0" Long |



CALL ORDER : 020
LETTING DATE : 07/30/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID

DIVISION

20040730020
04

DATE : 08/06/04
PAGE : 020 -6

COUNTIES : CHAMBERS

|
|
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0160 512C007 12.000 EACH|
Precast Concrete Type 2C Span Section, |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long]|
0170 512D002 8.000 EACH]
Precast Concrete Barrier Rail End |
Section, 34'-0" Long |
0180 512D005 4.000 EACH]
Precast Concrete Barrier Rail |
Intermediate Section, 34'-0" Long |
0190 512E000 16.000 EACH|
Precast Concrete Abutment Panels, Type |
Al |
0200 512E002 16.000 EACH|
Precast Concrete Abutment Panels, Type |
A3 |

0210 512F000 8.000 EACH]
Precast Concrete Wing Panels, Type Wl |
0220 512F002 8.000 EACH]
Precast Concrete Wing Panels, Type W3 |
0230 512G000 8.000 EACH]
Precast Concrete Abutment Wing Cap Pane |
0240 600A000 LUMP |
Mobilization |
0250 602A000 4.000 EACH]
Right Of Way Markers |
0260 610C001 1220.000 TON |
Loose Riprap, Class 2 |
0270 610D00O 912.000 SQYD|
Filter Blanket |
0280 630C003 8.000 EACH]
Guardrail End Anchor, Type 13 |
0290 630C070 8.000 EACH]
Guardrail End Anchor, Type 10 Series |
0300 635B007 1.000 EACH]
Gate, 16 Feet Wide |
0310 636A002 1501.000 LF |
Barbed Wire Fence, 5 Strands, 5 Feet |
High |
0320 650A000 695.000 CUYD|
|

Topsoil

4 )

(
PRICHARD CONSTRUCTION COMPA

16032

UNIT PRICE
____________________________ +____________________________
48000.00 |

4000.

4000.

3800.

400.

450.

450.
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850.

20000.
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00000
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00000

00000

00000

.00000

00000

AMOUNT |

32000.

15200.
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7200.
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20000.

800.

34160.

3648.
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ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 020 -7
TABULATION OF BIDS

CALL ORDER : 020 CONTRACT ID : 20040730020 COUNTIES : CHAMBERS
LETTING DATE : 07/30/04 10:00 AM DIVISION : 04
I ( 4 ) 16032 | ( ) I ( )
| PRICHARD CONSTRUCTION COMPA | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 652A056 2.000 ACRE| 1200.00000 2400.00| |
Seeding (Mix 2E) | | |
0340 656A000 2.000 ACRE| 1200.00000 2400.00 | |
Mulching, Class A, Type 1 | | |
0350 665F000 100.000 EACH| 8.00000 800.00] |
Hay Bales | | |
0360 665J000 950.000 LF | 8.00000 7600.00] |
Silt Fence, Type A | | |
0370 6650001 950.000 LF | 3.00000 2850.00 | |
Silt Fence Removal | | |
0380 680A000 LUMP | 12000.00000 12000.00] |
Engineering Controls | | |
0390 740B00O 134.000 SQFT| 12.50000 1675.00] |
Construction Signs | | |
0400 740F002 8.000 EACH]| 300.00000 2400.00 | |
Barricades, Type III | | |
0410 7401005 2.000 EACH| 500.00000 1000.00] |
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 656,231.00] S 0.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 656,231.00] S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04

PAGE : 022 -1
VENDOR RANKING

CALL ORDER : 022 CONTRACT ID : 20040730022 COUNTIES : DALE
LETTING DATE : 07/30/04 10:00 AM DIVISION : 07
CONTRACT TIME : 35 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) ACGBSTPNU-2317(202)

for constructing the Resurfacing and Traffic Stripe on
C.R.#36 from the Coffee county line to the Ozark city
limits. Length - 5.793 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 597,001.80 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 651,052.39 109.0537%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 022 -2
TABULATION OF BIDS

CALL ORDER : 022 CONTRACT ID : 20040730022 COUNTIES : DALE
LETTING DATE : 07/30/04 10:00 AM DIVISION : 07
| ( 1 ) 23024 | ( 2 ) 01087 ( )

|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | I

|

I

I

| |
—————————————————————————————————————————— et e ittt

Solid White, Class 2, Type A Traffic |
Stripe (0.06" Thick) |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| I |
0010 210D021 1160.000 CUYD| 7.50000 8700.00| 9.50000 11020.00]
Borrow Excavation (Loose Truckbed | I |
Measurement) (A-4 or Better ) | I |
0020 212A000 626.000 STA | 33.25000 20814.50]| 17.50000 10955.00]
Machine Grading Shoulders | I |
0030 405A000 2272.000 GAL | 1.95000 4430.40| 1.70000 3862.40]
Tack Coat | I |
0040 429A200 4911.000 TON | 44.95000 220749.45] 51.05000 250706.55]
Improved Bituminous Concrete Wearing | I |
Surface Layer, 1/2" Maximum Aggregate | I |
Size Mix, ESAL Range A | I |
0050 429A206 4723.000 TON | 44.75000 211354.25] 49.68000 234638.64 |
Improved Bituminous Concrete Wearing | I |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | I |
0060 429B205 500.000 TON | 50.00000 25000.00| 102.80000 51400.00 |
Improved Bituminous Concrete Binder | I |
Layer, Patching, 1" Maximum Aggregate | I |
Size Mix, ESAL Range A | I |
0070 600A000 LUMP | 57500.00000 57500.00| 41000.00000 41000.00 |
Mobilization | I
0080 652A061 6.000 ACRE] 380.00000 2280.00] 485.00000 2910.00]
Seeding (Mix 3E) I I |
0090 656A000 6.000 ACRE] 380.00000 2280.00] 450.00000 2700.00]
Mulching, Class A, Type 1 | | |
0100 701A031 12.000 MILE| 1050.00000 12600.00| 1050.00000 12600.00]
I |
I |
0110 701A035 8.000 MILE] 1225.00000 9800.00| 1225.00000 9800.00 |
Solid Yellow, Class 2, Type A Traffic | I |
Stripe (0.09" Thick) | I |
0120 701A045 3.000 MILE] 650.00000 1950.00]| 650.00000 1950.00]
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | I I
0130 701C000 7.000 MILE] 390.00000 2730.00| 390.00000 2730.00]
Broken Temporary Traffic Stripe | I |
0140 701C001 17.000 MILE| 450.00000 7650.00| 450.00000 7650.00 |
I |

Solid Temporary Traffic Stripe |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 022 -3
TABULATION OF BIDS
CALL ORDER 022 CONTRACT ID 20040730022 COUNTIES DALE
LETTING DATE 07/30/04 10:00 AM DIVISION 07
| ( 1 ) 23024 | ( 2 ) 01087 | ( )
|WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0150 703A002 144.000 SQFT| 5.00000 720.00 | 5.00000 720.00|
Traffic Control Markings, Class 2, Type | | |
A | \ |
0160 703D001 144.000 SQFT| 1.30000 187.20] 1.30000 187.20]
Temporary Traffic Control Markings | | |
0170 705A032 243.000 EACH]| 4.80000 1166.40| 4.80000 1166.40]|
Pavement Markers, Class A-H, Type 1-B | | |
0180 705A037 427.000 EACH]| 4.80000 2049.60 | 4.80000 2049.60]|
Pavement Markers, Class A-H, Type 2-D | | |
0190 740B00O0 254.000 SQFT| 10.00000 2540.00| 7.90000 2006.60]
Construction Signs | | |
0200 7400000 1.000 EACH] 2500.00000 2500.00| 1000.00000 1000.00|
Pilot Car | | |
SECTION TOTALS | $ 597,001.80] S 651,052.39] S 0.00
—————————————————————————————————————————— B et i At et et
CONTRACT TOTALS | $ 597,001.80] S 651,052.39] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 023 -1
VENDOR RANKING

CALL ORDER : 023 CONTRACT ID : 20040730023 COUNTIES : ELMORE
LETTING DATE : 07/30/04 10:00 AM DIVISION : 06
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPOA-2606(200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#44 from the east Eclectic city limits to S.R.#229.
Length - 3.874 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 467,427.69 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 481,778.72 103.0702%
3 04013 DUNN CONSTRUCTION COMPANY, INC. S 554,091.30 118.5405%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 023 -2
TABULATION OF BIDS

CALL ORDER : 023 CONTRACT ID : 20040730023 COUNTIES : ELMORE
LETTING DATE : 07/30/04 10:00 AM DIVISION : 06
| ( 1 ) 23024 | ( 2 ) 01087 3 ) 04013

(
|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. DUNN CONSTRUCTION CO., INC.

LINE NO / ITEM CODE / ALT | \

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 401B108 50002.000 SQYD] 0.72000 36001.44| 0.71000 35501.42] 0.89000 44501.78
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0020 405A000 4501.000 GAL | 0.25000 1125.25] 1.00000 4501.00] 1.07000 4816.07
Tack Coat | ‘ |
0030 424A336 2201.000 TON | 38.35000 84408.35| 42.65000 93872.65| 49.14000 108157.14
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,3/8" Maximum Aggregate | \ |
Size Mix, Esal Range A/B | \ |
0040 424A338 1501.000 TON | 32.00000 48032.00| 38.50000 57788.50] 54.30000 81504.30
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/8" Maximum | \ |
Aggregate Size Mix,Esal Range A/B | \ |
0050 424B635 5001.000 TON | 35.64000 178235.64 | 37.40000 187037.40| 43.41000 217093.41
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | \ |
Size MIx, ESAL Range A/B | \ |
0060 424B640 100.000 TON | 65.00000 6500.00 | 65.00000 6500.00 | 81.37000 8137.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | \ |
0070 430B043 1535.000 TON | 21.00000 32235.00| 21.25000 32618.75] 21.81000 33478.35
Aggregate Surfacing (1" Down, Crusher | | |
Run) | \ |
0080 600A000 LUMP | 45000.00000 45000.00 | 27000.00000 27000.00] 15688.76000 15688.76
Mobilization | \
0090 701A031 8.000 MILE] 1167.90000 9343.20| 1150.00000 9200.00 | 1310.28000 10482.24
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ I
0100 701A035 6.000 MILE] 1310.08000 7860.48| 1290.00000 7740.00] 1548.51000 9291.06
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0110 701A045 3.000 MILE] 802.29000 2406.87| 790.00000 2370.00| 1072.04000 3216.12
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0120 701C000 6.000 MILE] 487.47000 2924.82| 480.00000 2880.00] 357.35000 2144.10
\ |

Broken Temporary Traffic Stripe |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/06/04
PAGE : 023 -3

CALL ORDER : 023 CONTRACT ID 20040730023 COUNTIES ELMORE
LETTING DATE 07/30/04 10:00 AM DIVISION : 06
| ( ) 23024 | ( 2 ) 01087 ( 3 ) 04013
|WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
__________________________________________ +____________________________+____________________________ — i — — — — — — ———
0130 701cC001 12.000 MILE] 528.09000 6337.08] 520.00000 6240 476.47000 5717.64
Solid Temporary Traffic Stripe |
0140 703A002 160.000 SQFT| 5.08000 812.80| 5.00000 800. 3.34000 534.40
Traffic Control Markings, Class 2, Type | \
A | \
0150 705A032 113.000 EACH| 5.08000 574.04| 5.00000 565. 6.31000 713.03
Pavement Markers, Class A-H, Type 1-B | |
0160 705A037 384.000 EACH]| 5.08000 1950.72| 5.00000 1920. 6.67000 2561.28
Pavement Markers, Class A-H, Type 2-D | |
0170 740B0O0O 218.000 SQFT| 10.00000 2180.00 | 8.00000 1744. 9.45000 2060.10
Construction Signs | \
0180 7400000 1.000 EACH] 1500.00000 1500.00] 3500.00000 3500. 3994.52000 3994.52
Pilot Car | |
SECTION TOTALS | S 467,427.69] S 481,778. S 554,091.30
__________________________________________ + _________________________+____________________________ ———
CONTRACT TOTALS | $ 467,427.69] S 481,778. S 554,091.30




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04

PAGE : 024 -1
VENDOR RANKING

CALL ORDER : 024 CONTRACT ID : 20040730024 COUNTIES : ESCAMBIA
LETTING DATE : 07/30/04 10:00 AM DIVISION : 09
CONTRACT TIME : 40 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPOA-2708 (202 )

for constructing the Resurfacing and Traffic Stripe on
C.R.#18 from C.R.#25 to S.R.#113 west of Brewton. Length -

6.305 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 491,270.81 100.0000%

2 23011 HOSEA O. WEAVER & SONS, INC. $ 560,438.79 114.0794%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 024 -2
TABULATION OF BIDS
CALL ORDER 024 CONTRACT ID 20040730024 COUNTIES ESCAMBIA
LETTING DATE 07/30/04 10:00 AM DIVISION : 09
| ( 1 ) 01087 | ( 2 ) 23011 | ( )
| APAC-SOUTHEAST, INC. |HOSEA O. WEAVER & SONS, INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 210D001 3626.000 CUYD| 7.17000 25998.42| 8.00000 29008.00]|
Borrow Excavation (Loose Truckbed | | |
Measurement) | \
0020 212A000 658.000 STA | 27.71000 18233.18]| 17.50000 11515.00]|
Machine Grading Shoulders | \ |
0030 405A000 3409.000 GAL | 2.11000 7192.99] 1.18000 4022.62]
Tack Coat | | |
0040 429A200 6166.000 TON | 40.89000 252127.74 | 45.33000 279504.78]|
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0050 429A206 1162.000 TON | 41.31000 48002.22| 50.95000 59203.90]|
Improved Bituminous Concrete Wearing | | |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0060 429B213 1205.000 TON | 45.20000 54466.00 | 95.06000 114547.30|
Improved Bituminous Concrete Binder | | |
Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0070 600A000 LUMP | 36932.24000 36932.24| 13349.73000 13349.73|
Mobilization | |
0080 630C070 2.000 EACH| 2000.00000 4000.00] 2000.00000 4000.00]
Guardrail End Anchor, Type 10 Series | \ |
0090 652A061 10.000 ACRE| 425.00000 4250.00] 485.00000 4850.00]
Seeding (Mix 3E) | | |
0100 656A000 10.000 ACRE| 400.00000 4000.00] 450.00000 4500.00]
Mulching, Class A, Type 1 | | |
0110 701A031 13.000 MILE| 1050.00000 13650.00 | 1050.00000 13650.00|
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0120 701A035 10.000 MILE| 1200.00000 12000.00 | 1200.00000 12000.00|
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0130 701A045 3.000 MILE] 650.00000 1950.00] 650.00000 1950.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0140 701C000 3.000 MILE] 350.00000 1050.00] 350.00000 1050.00]
\ |

Broken Temporary Traffic Stripe |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 024 -3
TABULATION OF BIDS
CALL ORDER 024 CONTRACT 1ID 20040730024 COUNTIES ESCAMBIA
LETTING DATE 07/30/04 10:00 AM DIVISION 09
| ( 1 ) 01087 | ( 2 ) 23011 | ( )
| APAC-SOUTHEAST, INC. |HOSEA O. WEAVER & SONS, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0150 701C001 10.000 MILE] 390.00000 3900.00| 390.00000 3900.00]
Solid Temporary Traffic Stripe | | |
0160 703A002 342.000 SQFT| 2.50000 855.00| 2.50000 855.00|
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0170 703B002 137.000 SQFT| 3.50000 479.50 | 3.50000 479.50]
Traffic Control Legends, Class 2, Type | | |
0180 740B0O0O 204.000 SQFT| 7.88000 1607.52] 7.24000 1476.96|
Construction Signs | | |
0190 740E000 60.000 EACH]| 6.00000 360.00 | 5.98000 358.80]|
Cones (36 Inches High) | | |
0200 740M001 60.000 EACH| 3.60000 216.00| 3.62000 217.20|
Ballast For Cone | | |
SECTION TOTALS | $ 491,270.81| S 560,438.79] S 0.00
—————————————————————————————————————————— B et i At et et
CONTRACT TOTALS | $ 491,270.81| S 560,438.79] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 025 -1
VENDOR RANKING

CALL ORDER : 025 CONTRACT ID : 20040730025 COUNTIES : GENEVA
LETTING DATE : 07/30/04 10:00 AM DIVISION : 07
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPOA-3132(200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#43 from S.R.#87 to the Coffee county line north of

Samson. Length - 5.088 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02032 BULLARD EXCAVATING, INC. S 503,411.40 100.0000%
2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. S 589,317.15 117.0647%
3 01087 APAC-SOUTHEAST, INC. S 715,104.60 142.0517%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 025 =2
TABULATION OF BIDS
CALL ORDER 025 CONTRACT ID 20040730025 COUNTIES GENEVA
LETTING DATE 07/30/04 10:00 AM DIVISION 07
| ( 1 ) 02032 | ( 2 ) 23024 | ( 3 ) 01087
| BULLARD EXCAVATING, INC. |[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206C010 14.000 SQYD| 20.00000 280.00| 30.00000 420.00| 90.00000 1260.00
Removing Concrete Driveway | | |
0020 209A000 7.000 EACH] 50.00000 350.00] 100.00000 700.00| 150.70000 1054.90
Mailbox Reset, Single | | |
0030 210D020 4125.000 CUYD]| 2.00000 8250.00] 4.75000 19593.75] 10.00000 41250.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A2 or Better) | | |
0040 212A000 537.000 STA | 35.00000 18795.00] 30.00000 16110.00] 49.50000 26581.50
Machine Grading Shoulders | \ |
0050 401B108 59825.000 SQYD]| 0.80000 47860.00] 0.90000 53842.50| 1.00000 59825.00
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0060 405A000 2750.000 GAL | 1.50000 4125.00] 0.50000 1375.00]| 3.53000 9707.50
Tack Coat | | |
0070 429A200 4700.000 TON | 43.22000 203134.00] 47.65000 223955.00| 49.75000 233825.00
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A | \ |
0080 429A206 2390.000 TON | 43.22000 103295.80] 47.35000 113166.50] 48.85000 116751.50
Improved Bituminous Concrete Wearing | | |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0090 429B213 1568.000 TON | 42.00000 65856.00 | 48.85000 76596.80 | 48.90000 76675.20
Improved Bituminous Concrete Binder | | |
Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0100 600A000 LUMP | 15000.00000 15000.00] 48500.00000 48500.00| 98716.00000 98716.00
Mobilization | |
0110 652A061 7.000 ACRE] 372.00000 2604.00 | 372.00000 2604.00]| 450.00000 3150.00
Seeding (Mix 3E) | | |
0120 656A000 7.000 ACRE] 372.00000 2604.00| 372.00000 2604.00]| 450.00000 3150.00
Mulching, Class A, Type 1 | | |
0130 665F000 30.000 EACH] 5.32000 159.60] 7.50000 225.00| 8.00000 240.00
Hay Bales | | |
0140 665J000 300.000 LF | 4.24000 1272.00] 7.50000 2250.00] 5.00000 1500.00
Silt Fence, Type A | | |
0150 6650001 300.000 LF | 3.00000 900.00| 0.21000 63.00] 0.50000 150.00
| \ |

Silt Fence Removal



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 025 -3
TABULATION OF BIDS
CALL ORDER 025 CONTRACT ID 20040730025 COUNTIES GENEVA
LETTING DATE 07/30/04 10:00 AM DIVISION 07
| ( 1 ) 02032 | ( 2 ) 23024 | ( 3 ) 01087
|BULLARD EXCAVATING, INC. |[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0160 701A030 11.000 MILE] 750.00000 8250.00 | 750.00000 8250.00] 1000.00000 11000.00
Solid White, Class 2T, Type A, Traffic | | |
Stripe | | |
0170 701A034 6.000 MILE] 750.00000 4500.00] 750.00000 4500.00| 1000.00000 6000.00
Solid Yellow, Class 2T, Type A, Traffic | | |
Stripe | \ |
0180 701A044 4.000 MILE] 340.00000 1360.00] 340.00000 1360.00| 500.00000 2000.00
Broken Yellow, Class 2T, Type A, | |
Traffic Stripe | | |
0190 701cC000 4.000 MILE] 394.00000 1576.00 | 390.00000 1560.00] 600.00000 2400.00
Broken Temporary Traffic Stripe | | |
0200 701C001 6.000 MILE] 475.00000 2850.00 | 470.00000 2820.00] 700.00000 4200.00
Solid Temporary Traffic Stripe | \ |
0210 703A002 116.000 SQFT| 5.00000 580.00| 5.00000 580.00]| 8.00000 928.00
Traffic Control Markings, Class 2, Type | | |
A | \ |
0220 703A004 60.000 SQFT| 5.00000 300.00| 5.00000 300.00] 8.00000 480.00
Traffic Control Markings, Class 2T, | |
Type A I \ |
0230 705A032 150.000 EACH| 5.00000 750.00] 5.00000 750.00| 8.00000 1200.00
Pavement Markers, Class A-H, Type 1-B | | |
0240 705A037 340.000 EACH]| 5.00000 1700.00] 5.00000 1700.00]| 8.00000 2720.00
Pavement Markers, Class A-H, Type 2-D | | |
0250 740B00O 570.000 SQFT| 8.00000 4560.00] 7.88000 4491.60| 12.00000 6840.00
Construction Signs | | |
0260 7400000 1.000 EACH]| 2500.00000 2500.00| 1000.00000 1000.00]| 3500.00000 3500.00
Pilot Car | | |
SECTION TOTALS | $ 503,411.40] S 589,317.15] S 715,104.60
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 503,411.40] S 589,317.15] S 715,104.60




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 026 CONTRACT ID : 20040730026
LETTING DATE : 07/30/04 10:00 AM DIVISION : 05
CONTRACT TIME : 180 Calendar Days

CONTRACT DESCRIPTION
for constructing the Bridge Replacements (2 Precast) on
C.R.#60 at Shambley Creek and on C.R.#208 at a tributary to

COUNTIES

PROJECT (S)

GREENE

318,008.
339,072.
358,887.
450, 320.

DATE
PAGE

ACGBBR-3214 (201)

% OVER

LOW BID

08/06/04
026 -1

the Sipsey River near Morrows Grove. Length - 0.030 mi.
RANK VENDOR NO./NAME
1 16003 PHILLIPS CONTRACTING CO., INC.
2 02088 B & B ENGINEERING & DESIGN, LLC
3 07048 GLASGOW CONSTRUCTION CO., INC.
4 13099 MCINNIS, LLC
5 18024 RACON, INC.

472,674.



Precast Concrete Barrier Rail End |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 026 -2
TABULATION OF BIDS
CALL ORDER 026 CONTRACT ID 20040730026 COUNTIES GREENE
LETTING DATE 07/30/04 10:00 AM DIVISION 05
| ( 1 ) 16003 | ( 2 ) 02088 I ( 3 ) 07048
|PHILLIPS CONTRACTING CO., I |B & B ENGINEERING & DESIGN, |GLASGOW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 5000.00000 5000.00| 30000.00000 30000.00| 8000.00000 8000.00
Removal Of 0Old Bridge, Station 9+46.39 | \ |
0020 206A001 LUMP | 2000.00000 2000.00| 3000.00000 3000.00| 1000.00000 1000.00
Removal Of 0Old Bridge, Station 9+84.84 | | |
0030 210A000 125.000 CUYD| 5.00000 625.00] 6.00000 750.00 | 12.00000 1500.00
Unclassified Excavation | \ |
0040 502A000 115.000 LB | 3.00000 345.00] 1.00000 115.00] 2.50000 287.50
Steel Reinforcement | | |
0050 505M000 840.000 LF | 29.00000 24360.00 | 22.00000 18480.00] 27.00000 22680.00
Steel Piling Furnished And | | |
Driven (HP10x42) | | |
0060 505M002 1000.000 LF | 32.00000 32000.00] 28.00000 28000.00| 31.00000 31000.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0070 507A000 4.000 EACH] 1764.00000 7056.00] 2000.00000 8000.00| 1750.00000 7000.00
Wire Rope Abutment Anchor Assembly | | |
0080 510A000 18.000 CUYD]| 600.00000 10800.00] 600.00000 10800.00] 550.00000 9900.00
Bridge Substructure Concrete, Class A | \ |
0090 511A000 66.000 EACH| 62.00000 4092.00] 55.00000 3630.00| 55.00000 3630.00
Elastomeric Bearings, Type 1 | | |
0100 512A014 4.000 EACH] 3215.00000 12860.00] 2800.00000 11200.00] 2650.00000 10600.00
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |
0110 512B004 2.000 EACH| 2955.00000 5910.00| 3500.00000 7000.00| 3000.00000 6000.00
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0120 512c017 24.000 EACH] 2626.00000 63024.00| 2450.00000 58800.00| 3900.00000 93600.00
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | \ |
0130 512C025 8.000 EACH] 2925.00000 23400.00| 2500.00000 20000.00| 4400.00000 35200.00
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | \ |
0140 512D025 2.000 EACH| 2593.00000 5186.00| 3500.00000 7000.00| 3900.00000 7800.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 39'-11" Long | |
0150 512D030 4.000 EACH] 2593.00000 10372.00] 3500.00000 14000.00] 3900.00000 15600.00
\ |
\ |

Section,39'-11 3/8" Long |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

08/06/04

026 -3

CALL ORDER 026 CONTRACT ID 20040730026 COUNTIES GREENE
LETTING DATE 07/30/04 10:00 AM DIVISION
| ( 1 ) 16003 | ( 2 02088 I ( 3 ) 07048
|PHILLIPS CONTRACTING CO., I |B & B ENGINEERING & DESIGN, |GLASGOW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 512D031 2.000 EACH| 2593.00000 5186.00| 3500.00000 7000.00| 3900.00000 7800.00
Precast Concrete Barrier Rail End | | |
Section, 39-11 3/8" Long (Modified) | | |
0170 512E000 8.000 EACH] 375.00000 3000.00| 300.00000 2400.00] 290.00000 2320.00
Precast Concrete Abutment Panels, Type | | |
Al I \ I
0180 512E001 16.000 EACH]| 394.00000 6304.00| 350.00000 5600.00| 310.00000 4960.00
Precast Concrete Abutment Panels, Type | \ |
A2 | \ |
0190 512E002 8.000 EACH]| 461.00000 3688.00| 500.00000 4000.00| 375.00000 3000.00
Precast Concrete Abutment Panels, Type | \ |
A3 | \ |
0200 512F000 4.000 EACH] 427.00000 1708.00] 350.00000 1400.00| 420.00000 1680.00
Precast Concrete Wing Panels, Type Wl | | |
0210 512F001 8.000 EACH]| 461.00000 3688.00 | 425.00000 3400.00| 435.00000 3480.00
Precast Concrete Wing Panels, Type W2 | | |
0220 512F002 4.000 EACH] 527.00000 2108.00| 600.00000 2400.00]| 650.00000 2600.00
Precast Concrete Wing Panels, Type W3 | | |
0230 512G000 8.000 EACH]| 544.00000 4352.00] 500.00000 4000.00| 420.00000 3360.00
Precast Concrete Abutment Wing Cap Pane | | |
0240 600A000 LUMP | 25000.00000 25000.00| 30000.00000 30000.00| 30000.00000 30000.00
Mobilization | |
0250 610C001 240.000 TON | 30.00000 7200.00] 25.00000 6000.00] 30.00000 7200.00
Loose Riprap, Class 2 | | |
0260 610D000 195.000 SQYD| 2.50000 487.50| 3.00000 585.00| 2.00000 390.00
Filter Blanket | | |
0270 630C003 8.000 EACH]| 1300.00000 10400.00] 1500.00000 12000.00] 1300.00000 10400.00
Guardrail End Anchor, Type 13 | \ |
0280 630C050 8.000 EACH]| 1800.00000 14400.00] 2500.00000 20000.00| 1900.00000 15200.00
Guardrail End Anchor, Type 20 Series | | |
0290 665F000 30.000 EACH] 7.50000 225.00| 10.00000 300.00| 10.00000 300.00
Hay Bales | | |
0300 665J000 320.000 LF | 5.00000 1600.00] 8.00000 2560.00] 8.00000 2560.00
Silt Fence, Type A | | |
0310 6650001 320.000 LF | 3.00000 960.00| 3.00000 960.00| 2.00000 640.00
Silt Fence Removal | | |
0320 680A000 LUMP | 15000.00000 15000.00] 3000.00000 3000.00| 2500.00000 2500.00
Engineering Controls | | |
0330 740B00O 284.000 SQFT| 8.00000 2272.00 | 13.00000 3692.00| 10.00000 2840.00
\ |

Construction Signs |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 026 -4
TABULATION OF BIDS
CALL ORDER 026 CONTRACT ID 20040730026 COUNTIES GREENE
LETTING DATE 07/30/04 10:00 AM DIVISION 05
| ( 1 ) 16003 | ( 2 ) 02088 | ( 3 ) 07048
| PHILLIPS CONTRACTING CO., I |B & B ENGINEERING & DESIGN, |GLASGOW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0340 740F002 16.000 EACH] 150.00000 2400.00| 500.00000 8000.00]| 220.00000 3520.00
Barricades, Type III | | |
0350 7401005 4.000 EACH] 250.00000 1000.00| 250.00000 1000.00]| 85.00000 340.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 318,008.50] S 339,072.00] S 358,887.50
—————————————————————————————————————————— e
CONTRACT TOTALS | S 318,008.50] S 339,072.00] S 358,887.50




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 026 -5
TABULATION OF BIDS

CALL ORDER : 026 CONTRACT ID : 20040730026 COUNTIES : GREENE
LETTING DATE : 07/30/04 10:00 AM DIVISION : 05
| ( 4 ) 13099 | ( 5 ) 18024 | ( )
|[MCINNIS, LLC |RACON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
|
0010 206A000 LUMP | 45000.00000 45000.00 28000.00000 28000.00
Removal Of 0Old Bridge, Station 9+46.39
0020 206A001 LUMP | 25000.00000 25000.00 19000.00000 19000.00
Removal Of 0Old Bridge, Station 9+84.84 |
0030 210A000 125.000 CUYD| 10.00000 1250.00 10.00000 1250.00
Unclassified Excavation |
0040 502A000 115.000 LB | 2.00000 230.00 3.50000 402.50
Steel Reinforcement |
0050 505M000 840.000 LF | 22.00000 18480.00 27.00000 22680.00
Steel Piling Furnished And |
Driven (HP10x42) |
0060 505M002 1000.000 LF | 25.00000 25000.00 33.00000 33000.00
Steel Piling Furnished And Driven (HP |
12 x 53) |
0070 507A000 4.000 EACH| 3000.00000 12000.00 2500.00000 10000.00
Wire Rope Abutment Anchor Assembly |
0080 510A000 18.000 cCUYD| 800.00000 14400.00 310.00000 5580.00
Bridge Substructure Concrete, Class A |
Elastomeric Bearings, Type 1 |
0100 512A014 4.000 EACH] 4000.00000 16000.00 4200.00000 16800.00

Precast Concrete Abutment Caps, 2'-0" |
Wide By 1'-8" Deep By 33'-0" Long |

0110 512B004 2.000 EACH| 4500.00000 9000.00 5000.00000 10000.00
Precast Concrete Intermediate Bent Caps |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]|

0120 512C017 24.000 EACH] 4500.00000 108000.00 4700.00000 112800.00
Precast Concrete Type 1 Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long |

0130 512C025 8.000 EACH] 3500.00000 28000.00 5100.00000 40800.00
Precast Concrete Type 2C Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long |

0140 512D025 2.000 EACH| 4000.00000 8000.00 4800.00000 9600.00
Precast Concrete Barrier Rail |
Intermediate Section, 39'-11" Long |

0150 512D030 4.000 EACH| 3000.00000 12000.00 4800.00000 19200.00

Precast Concrete Barrier Rail End |

\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
0090 511A000 66.000 EACH] 80.00000 5280.00] 90.00000 5940.00]
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
Section,39'-11 3/8" Long | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 026 -6
TABULATION OF BIDS
CALL ORDER 026 CONTRACT 1ID 20040730026 COUNTIES GREENE
LETTING DATE 07/30/04 10:00 AM DIVISION 05
| ( 4 ) 13099 | ( 5 ) 18024 | ( )
|[MCINNIS, LLC |RACON, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 512D031 2.000 EACH| 4000.00000 8000.00| 4800.00000 9600.00|
Precast Concrete Barrier Rail End | \ |
Section, 39-11 3/8" Long (Modified) | | |
0170 512E000 8.000 EACH] 300.00000 2400.00] 515.00000 4120.00]
Precast Concrete Abutment Panels, Type | \ |
Al | \ |
0180 512E001 16.000 EACH| 350.00000 5600.00] 550.00000 8800.00 |
Precast Concrete Abutment Panels, Type | \ |
A2 | \ |
0190 512E002 8.000 EACH| 400.00000 3200.00] 605.00000 4840.00]
Precast Concrete Abutment Panels, Type | | |
A3 | \ I
0200 512F000 4.000 EACH] 500.00000 2000.00| 650.00000 2600.00 |
Precast Concrete Wing Panels, Type Wl | \ |
0210 512F001 8.000 EACH] 500.00000 4000.00] 725.00000 5800.00]
Precast Concrete Wing Panels, Type W2 | \ |
0220 512F002 4.000 EACH] 500.00000 2000.00| 850.00000 3400.00]
Precast Concrete Wing Panels, Type W3 | \ |
0230 512G000 8.000 EACH] 500.00000 4000.00] 715.00000 5720.00]
Precast Concrete Abutment Wing Cap Pane | | |
0240 600A000 LUMP | 35000.00000 35000.00 | 30000.00000 30000.00|
Mobilization | \
0250 610C001 240.000 TON | 25.00000 6000.00 | 25.00000 6000.00|
Loose Riprap, Class 2 | \ |
0260 610D00O 195.000 SQYD] 4.00000 780.00] 3.50000 682.50]
Filter Blanket | \ |
0270 630C003 8.000 EACH] 1250.00000 10000.00 | 1460.00000 11680.00|
Guardrail End Anchor, Type 13 | | |
0280 630C050 8.000 EACH] 1500.00000 12000.00 | 1751.00000 14008.00|
Guardrail End Anchor, Type 20 Series | \ |
0290 665F000 30.000 EACH] 10.00000 300.00] 6.00000 180.00]
Hay Bales | \ |
0300 665J000 320.000 LF | 5.00000 1600.00| 2.60000 832.00]
Silt Fence, Type A | \ |
0310 6650001 320.000 LF | 3.00000 960.00| 1.60000 512.00|
Silt Fence Removal | \ |
0320 680A000 LUMP | 10000.00000 10000.00 | 22000.00000 22000.00|
Engineering Controls | \ |
0330 740B00O 284.000 SQFT| 10.00000 2840.00] 8.76000 2487.84 |
\ |

Construction Signs |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 026 -7
TABULATION OF BIDS
CALL ORDER : 026 CONTRACT ID 20040730026 COUNTIES GREENE
LETTING DATE 07/30/04 10:00 AM DIVISION
| ( 4 ) 13099 | ( ) 18024 | ( )
|[MCINNIS, LLC |RACON, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0340 740F002 16.000 EACH] 500.00000 8000.00 | 211.00000 3376.00]
Barricades, Type III | | |
0350 7401005 4.000 EACH] 1000.00000 4000.00| 246.00000 984.00]
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 450,320.00| S 472,674.84| S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 450,320.00| S 472,674.84] S




CALL ORDER
LETTING DATE

ALABAMA DEPARTMENT OF TRANSPORTATION

027 CONTRACT ID
07/30/04 10:00 AM DIVISION

CONTRACT TIME

CONTRACT DESCRIPTION

for constructing the Bridge Replacements
and 3 Precasts)

plans. Length 0.083 mi.

VENDOR RANKING

20040730027
05
355 Calendar Days

(1 Bridge Culvert
on various county roads as indicated on the

DATE : 08/06/04
PAGE : 027 -1

VENDOR NO./NAME

RANK
1 07048
2 02088
3 18024
4 14005
5 13099

GLASGOW CONSTRUCTION CO., INC.

B & B ENGINEERING & DESIGN, LLC
RACON, INC.

G. W. NORRELL CONTRACTING COMPANY,
MCINNIS, LLC

INC.

COUNTIES HALE
PROJECT (S) : ACGBBRZ-3300(203)
ACGBBRZ-3300 (204)
ACGBBRZ-3300 (205)
OTHERS
TOTAL % OVER
BID LOW BID
$ 1,041,279.35 100.0000%
$ 1,041,841.35 100.0540%
$ 1,081,681.14 103.8800%
$ 1,103,179.50 105.9446%
$ 1,275,697.00 122.5125%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 027 -2
TABULATION OF BIDS

CALL ORDER : 027 CONTRACT ID : 20040730027 COUNTIES : HALE
LETTING DATE : 07/30/04 10:00 AM DIVISION : 05

( 1 ) 07048 | ( 2 ) 02088 [ ( 3 ) 18024
GLASGOW CONSTRUCTION CO., I |B & B ENGINEERING & DESIGN, |RACON, INC.

LINE NO / ITEM CODE / ALT \ |

|
I
I
|
—————————————————————————————————————————— et e ittt

Precast Concrete Abutment Caps, 2'-0" |
Wide By 1'-8" Deep By 33'-0" Long |

0150 512B004 7.000 EACH] 3000.00000 21000.00 3000.00000 21000.00 3200.00000 22400.00
Precast Concrete Intermediate Bent Caps |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]|

0160 512C004 18.000 EACH| 2800.00000 50400.00 3000.00000 54000.00 3000.00000 54000.00

Precast Concrete Type 1 Span Section, |
3'-6" Wide By 1'-9" Deep By 34'-0" Long |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 12000.00000 12000.00] 12000.00000 12000.00] 12000.00000 12000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 4 ACRES) | \ |
0020 206A000 LUMP | 5000.00000 5000.00| 8000.00000 8000.00| 8500.00000 8500.00
Removal Of 0Old Bridge, Station 2+55.58 | | |
0030 206A001 LUMP | 5000.00000 5000.00| 8000.00000 8000.00| 13000.00000 13000.00
Removal Of 0Old Bridge, Station 4+93.74 | \ |
0040 206A002 LUMP | 5000.00000 5000.00| 8000.00000 8000.00| 10000.00000 10000.00
Removal Of 0ld Bridge, Station 2+56.00 | | |
0050 210A000 844.000 CUYD| 12.00000 10128.00] 6.00000 5064.00| 9.00000 7596.00
Unclassified Excavation | | |
0060 214A000 1300.000 CUYD]| 15.00000 19500.00] 10.00000 13000.00] 9.00000 11700.00
Structure Excavation | \ |
0070 214B00O 308.000 CUYD| 25.00000 7700.00] 30.00000 9240.00] 22.00000 6776.00
Foundation Backfill, Local | | |
0080 502A000 68339.000 LB | 0.65000 44420.35| 0.65000 44420.35| 0.85000 58088.15
Steel Reinforcement | \ |
0090 502A001 346.000 LB | 2.50000 865.00] 1.00000 346.00| 3.50000 1211.00
Steel Reinforcement (Grade 60) | | |
0100 505M002 5197.000 LF | 31.00000 161107.00] 26.00000 135122.00] 30.00000 155910.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0110 507A000 6.000 EACH]| 2000.00000 12000.00] 2000.00000 12000.00] 2200.00000 13200.00
Wire Rope Abutment Anchor Assembly | | |
0120 510A000 61.000 CUYD| 550.00000 33550.00] 600.00000 36600.00| 425.00000 25925.00
Bridge Substructure Concrete, Class A | | |
0130 511A000 143.000 EACH| 55.00000 7865.00| 60.00000 8580.00 | 90.00000 12870.00
Elastomeric Bearings, Type 1 | \ |
0140 512A014 6.000 EACH]| 2650.00000 15900.00] 2800.00000 16800.00] 3250.00000 19500.00
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 027 -3
TABULATION OF BIDS
CALL ORDER 027 CONTRACT ID 20040730027 COUNTIES HALE
LETTING DATE 07/30/04 10:00 AM DIVISION 05
| ( 1 ) 07048 | ( 2 ) 02088 | ( 3 ) 18024
| GLASGOW CONSTRUCTION CO., I |B & B ENGINEERING & DESIGN, |RACON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0170 512C007 6.000 EACH| 3000.00000 18000.00] 3200.00000 19200.00] 3300.00000 19800.00
Precast Concrete Type 2C Span Section, | | |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long| \ |
0180 512c017 42.000 EACH]| 3500.00000 147000.00] 3800.00000 159600.00] 3800.00000 159600.00
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | \ |
0190 512C025 14.000 EACH]| 3800.00000 53200.00] 3400.00000 47600.00| 4200.00000 58800.00
Precast Concrete Type 2C Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |
0200 512D002 4.000 EACH] 3200.00000 12800.00] 3000.00000 12000.00] 3300.00000 13200.00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0210 512D005 2.000 EACH| 3100.00000 6200.00| 3000.00000 6000.00] 3325.00000 6650.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 34'-0" Long | | |
0220 512D025 6.000 EACH] 3500.00000 21000.00| 3300.00000 19800.00] 3800.00000 22800.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 39'-11" Long | |
0230 512D030 8.000 EACH]| 3500.00000 28000.00 | 3400.00000 27200.00| 3800.00000 30400.00
Precast Concrete Barrier Rail End | | |
Section,39'-11 3/8" Long | \ |
0240 512E002 64.000 EACH| 375.00000 24000.00 | 400.00000 25600.00| 400.00000 25600.00
Precast Concrete Abutment Panels, Type | \ |
A3 | \ |
0250 512F002 32.000 EACH]| 650.00000 20800.00 | 500.00000 16000.00] 650.00000 20800.00
Precast Concrete Wing Panels, Type W3 | | |
0260 512G000 12.000 EACH]| 420.00000 5040.00| 550.00000 6600.00] 500.00000 6000.00
Precast Concrete Abutment Wing Cap Pane | | |
0270 524A010 347.000 CUYD| 350.00000 121450.00] 360.00000 124920.00] 335.00000 116245.00
Culvert Concrete | | |
0280 600A000 LUMP | 40000.00000 40000.00] 30000.00000 30000.00| 30000.00000 30000.00
Mobilization | |
0290 610C001 1055.000 TON | 30.00000 31650.00] 23.00000 24265.00| 22.35000 23579.25
Loose Riprap, Class 2 | | |
0300 610D000 832.000 SQYD| 2.00000 1664.00| 3.00000 2496.00]| 2.00000 1664.00
Filter Blanket | | |
0310 630A001 150.000 LF | 20.00000 3000.00| 22.00000 3300.00| 19.84000 2976.00
Steel Beam Guardrail, Class A, Type 2 | | |
0320 630C003 12.000 EACH]| 1400.00000 16800.00] 1800.00000 21600.00| 1400.30000 16803.60
| \ |

Guardrail End Anchor, Type 13



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 027 -4
TABULATION OF BIDS
CALL ORDER 027 CONTRACT ID 20040730027 COUNTIES HALE
LETTING DATE 07/30/04 10:00 AM DIVISION 05
| ( 1 ) 07048 | ( 2 ) 02088 | ( 3 ) 18024
| GLASGOW CONSTRUCTION CO., I |B & B ENGINEERING & DESIGN, |RACON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 630C050 12.000 EACH]| 2000.00000 24000.00 | 2100.00000 25200.00| 1867.07000 22404.84
Guardrail End Anchor, Type 20 Series | | |
0340 652A056 4.000 ACRE] 500.00000 2000.00 | 2000.00000 8000.00| 1150.00000 4600.00
Seeding (Mix 2E) | | |
0350 656A001 4.000 ACRE] 650.00000 2600.00| 2000.00000 8000.00| 1040.00000 4160.00
Mulching, Class A, Type 2 | | |
0360 665F000 120.000 EACH| 10.00000 1200.00] 10.00000 1200.00| 5.00000 600.00
Hay Bales | | |
0370 6651000 320.000 TON | 30.00000 9600.00| 25.00000 8000.00| 28.50000 9120.00
Temporary Riprap, Class 2 | \ |
0380 665J000 1830.000 LF | 8.00000 14640.00] 8.00000 14640.00] 2.65000 4849.50
Silt Fence, Type A | | |
0390 680A000 LUMP | 10000.00000 10000.00] 8000.00000 8000.00| 24000.00000 24000.00
Engineering Controls | | |
0400 740B0O0O 496.000 SQFT| 10.00000 4960.00| 13.00000 6448.00| 15.55000 7712.80
Construction Signs | | |
0410 740F002 32.000 EACH]| 220.00000 7040.00] 550.00000 17600.00] 220.00000 7040.00
Barricades, Type III | | |
0420 7401005 16.000 EACH]| 200.00000 3200.00| 400.00000 6400.00] 600.00000 9600.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 1,041,279.35| $ 1,041,841.35] $ 1,081,681.14
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | $ 1,041,279.35| $ 1,041,841.35] $ 1,081,681.14




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 027 -5
TABULATION OF BIDS

CALL ORDER : 027 CONTRACT ID : 20040730027 COUNTIES : HALE
LETTING DATE : 07/30/04 10:00 AM DIVISION : 05

( 4 ) 14005 | ( 5 ) 13099
G. W. NORRELL CONTRACTING C |MCINNIS, LLC

LINE NO / ITEM CODE / ALT \

Precast Concrete Abutment Caps, 2'-0" |
Wide By 1'-8" Deep By 33'-0" Long |

0150 512B004 7.000 EACH] 2600.00000 18200.00 3500.00000 24500.00
Precast Concrete Intermediate Bent Caps |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]|

0160 512C004 18.000 EACH| 2300.00000 41400.00 3500.00000 63000.00

Precast Concrete Type 1 Span Section, |
3'-6" Wide By 1'-9" Deep By 34'-0" Long |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total

| \ |
0010 201A001 LUMP | 10000.00000 10000.00] 12000.00000 12000.00]
Clearing And Grubbing (Maximum | \ |
Allowable Bid $3000 Per Acre) | | |
(Approximately 4 ACRES) | \ |
0020 206A000 LUMP | 15000.00000 15000.00] 35000.00000 35000.00]|
Removal Of 0Old Bridge, Station 2+55.58 | | |
0030 206A001 LUMP | 15000.00000 15000.00] 45000.00000 45000.00|
Removal Of 0Old Bridge, Station 4+93.74 | \ |
0040 206A002 LUMP | 15000.00000 15000.00] 45000.00000 45000.00|
Removal Of 0ld Bridge, Station 2+56.00 | | |
0050 210A000 844.000 CUYD| 5.00000 4220.00] 10.00000 8440.00|
Unclassified Excavation | \ |
0060 214A000 1300.000 CUYD]| 5.00000 6500.00| 10.00000 13000.00]
Structure Excavation | \ |
0070 214B00O 308.000 CUYD| 23.00000 7084.00] 30.00000 9240.00]
Foundation Backfill, Local | | |
0080 502A000 68339.000 LB | 1.50000 102508.50] 1.00000 68339.00]|
Steel Reinforcement | \ |
0090 502A001 346.000 LB | 1.00000 346.00] 3.00000 1038.00|
Steel Reinforcement (Grade 60) | \ |
0100 505M002 5197.000 LF | 28.00000 145516.00] 25.00000 129925.00]
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0110 507A000 6.000 EACH]| 1500.00000 9000.00| 2500.00000 15000.00]
Wire Rope Abutment Anchor Assembly | | |
0120 510A000 61.000 CUYD| 450.00000 27450.00 | 600.00000 36600.00|
Bridge Substructure Concrete, Class A | | |
0130 511A000 143.000 EACH| 100.00000 14300.00] 80.00000 11440.00]
Elastomeric Bearings, Type 1 | \ |
0140 512A014 6.000 EACH]| 2800.00000 16800.00] 3500.00000 21000.00|
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 027 -6
TABULATION OF BIDS
CALL ORDER : 027 CONTRACT ID 20040730027 COUNTIES : HALE
LETTING DATE : 07/30/04 10:00 AM DIVISION 05
| ( 4 ) 14005 | ( 5 13099 | ( )
|G. W. NORRELL CONTRACTING C |MCINNIS, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0170 512C007 6.000 EACH] 2300.00000 13800.00 | 3000.00000 18000.00|
Precast Concrete Type 2C Span Section, | \ |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long| \ |
0180 512C017 42.000 EACH| 3000.00000 126000.00] 4800.00000 201600.00]
Precast Concrete Type 1 Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | \ |
0190 512cC025 14.000 EACH| 3300.00000 46200.00 | 3500.00000 49000.00]
Precast Concrete Type 2C Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |
0200 512D002 4.000 EACH] 2500.00000 10000.00 | 3000.00000 12000.00|
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | \ |
0210 512D005 2.000 EACH| 2500.00000 5000.00] 3500.00000 7000.00]
Precast Concrete Barrier Rail | \ |
Intermediate Section, 34'-0" Long | | |
0220 512D025 6.000 EACH] 2900.00000 17400.00 | 3000.00000 18000.00|
Precast Concrete Barrier Rail | | |
Intermediate Section, 39'-11" Long | \
0230 512D030 8.000 EACH] 2900.00000 23200.00] 3000.00000 24000.00]
Precast Concrete Barrier Rail End | \ |
Section,39'-11 3/8" Long | \ |
0240 512E002 64.000 EACH| 700.00000 44800.00 | 400.00000 25600.00|
Precast Concrete Abutment Panels, Type | | |
A3 | \ I
0250 512F002 32.000 EACH| 750.00000 24000.00| 500.00000 16000.00|
Precast Concrete Wing Panels, Type W3 | \ |
0260 512G000 12.000 EACH| 800.00000 9600.00 | 400.00000 4800.00]
Precast Concrete Abutment Wing Cap Pane | | |
0270 524A010 347.000 CUYD| 500.00000 173500.00] 500.00000 173500.00|
Culvert Concrete | \ |
0280 600A000 LUMP | 20000.00000 20000.00| 50000.00000 50000.00|
Mobilization | \
0290 610C001 1055.000 TON | 25.00000 26375.00] 25.00000 26375.00]
Loose Riprap, Class 2 | \ |
0300 610D00O 832.000 SQYD| 5.00000 4160.00] 2.50000 2080.00 |
Filter Blanket | \ |
0310 630A001 150.000 LF | 17.00000 2550.00] 17.00000 2550.00|
Steel Beam Guardrail, Class A, Type 2 | \ |
0320 630C003 12.000 EACH| 1200.00000 14400.00| 1200.00000 14400.00|
| \ |

Guardrail End Anchor, Type 13



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 027 =7
TABULATION OF BIDS
CALL ORDER 027 CONTRACT ID 20040730027 COUNTIES HALE
LETTING DATE 07/30/04 10:00 AM DIVISION 05
| ( 4 ) 14005 | ( 5 ) 13099 | ( )
|G. W. NORRELL CONTRACTING C |MCINNIS, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 630C050 12.000 EACH]| 1600.00000 19200.00] 1600.00000 19200.00]
Guardrail End Anchor, Type 20 Series | | |
0340 652A056 4.000 ACRE] 800.00000 3200.00| 800.00000 3200.00|
Seeding (Mix 2E) | | |
0350 656A001 4.000 ACRE] 800.00000 3200.00| 800.00000 3200.00|
Mulching, Class A, Type 2 | | |
0360 665F000 120.000 EACH| 5.00000 600.00| 8.00000 960.00|
Hay Bales | | |
0370 6651000 320.000 TON | 25.00000 8000.00] 25.00000 8000.00|
Temporary Riprap, Class 2 | \ |
0380 665J000 1830.000 LF | 5.00000 9150.00] 5.00000 9150.00]
Silt Fence, Type A | | |
0390 680A000 LUMP | 15000.00000 15000.00] 10000.00000 10000.00]
Engineering Controls | | |
0400 740B0O0O 496.000 SQFT| 20.00000 9920.00] 10.00000 4960.00|
Construction Signs | | |
0410 740F002 32.000 EACH]| 500.00000 16000.00] 800.00000 25600.00|
Barricades, Type III | | |
0420 7401005 16.000 EACH]| 600.00000 9600.00| 500.00000 8000.00|
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 1,103,179.50] $ 1,275,697.00] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | $ 1,103,179.50] $ 1,275,697.00] S




CALL ORDER : 028

LETTING DATE 07/30/04 10:00 AM

CONTRACT DESCRIPTION

for constructing the Resurfacing, Traffic Stripe,

ALABAMA DEPARTMENT OF TRANSPORTATION

CONTRACT ID
DIVISION
CONTRACT TIME

VENDOR RANKING

20040730028
01
180 Calendar Days

and Bridge

Replacement on C.R.#67 at South Sauty Creek in Langston and
on C.R.#582 on South Sauty Creek south of Guntersville.

Length - 0.654 mi.

DATE : 08/06/04
PAGE : 028 -1

COUNTIES JACKSON MARSHALL

PROJECT (S) ACGBSTPNU-3604 (201)

ACGBBR-4815(200)

ALABAMA BRIDGE BUILDERS,

SCOTT BRIDGE COMPANY, INC.
INC.

TOTAL % OVER

BID LOW BID
$ 2,198,304.71 100.0000%
$ 2,345,459.21 106.6940%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 028 -2
TABULATION OF BIDS
CALL ORDER 028 CONTRACT ID 20040730028 COUNTIES JACKSON MARSHALL
LETTING DATE 07/30/04 10:00 AM DIVISION 01
| ( 1 ) 19007 | ( 2 ) 01007 | ( )
| SCOTT BRIDGE COMPANY, INC. |ALABAMA BRIDGE BUILDERS, IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 3000.00000 3000.00] 3000.00000 3000.00]
Clearing And Grubbing (Maximum | \ |
Allowable Bid $3000 Per Acre) | | |
(Approximately 1 Acre) | \ |
0020 206A000 LUMP| 115000.00000 115000.00| 190000.00000 190000.00|
Removal Of 0Old Bridge, Station Sta | | |
30+93.42 | \ |
0030 210A000 401.000 cCUYD| 4.00000 1604.00] 6.00000 2406.00 |
Unclassified Excavation | \ |
0040 210D001 7137.000 CUYD] 6.80000 48531.60| 8.00000 57096.00|
Borrow Excavation (Loose Truckbed | | |
Measurement) | \ |
0050 210F001 18091.000 TON | 13.30000 240610.30| 10.00000 180910.00|
Borrow Excavation (Underwater | | |
Embankment) | | |
0060 230A000 6.000 RBST| 500.00000 3000.00] 700.00000 4200.00]
Roadbed Processing | \ |
0070 301A012 3098.000 SQYD| 5.00000 15490.00 | 6.00000 18588.00 |
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | \ |
0080 401A000 3098.000 SQYD| 0.98000 3036.04 | 0.50000 1549.00]
Bituminous Treatment A | \ |
0090 401B106 5781.000 SQYD| 5.50000 31795.50| 5.40000 31217.40]
Bituminous Treatment JG (With Polymer | \ |
Additive) | | |
0100 405A000 159.000 GAL | 2.00000 318.00] 1.50000 238.50|
Tack Coat | | |
0110 424A340 436.000 TON | 45.00000 19620.00 | 49.53000 21595.08]|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0120 424B636 356.000 TON | 42.00000 14952.00 | 42.88000 15265.28|
Superpave Bituminous Concrete Upper | | |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | | |
0130 430B014 1143.000 TON | 13.00000 14859.00 | 20.00000 22860.00|
Aggregate Surfacing (ALDOT #410 | | |
| \ |

Modified)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 028 -3
TABULATION OF BIDS
CALL ORDER 028 CONTRACT ID 20040730028 COUNTIES JACKSON MARSHALL
LETTING DATE 07/30/04 10:00 AM DIVISION 01
| ( 1 ) 19007 | ( 2 ) 01007 | ( )
| SCOTT BRIDGE COMPANY, INC. |ALABAMA BRIDGE BUILDERS, IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 502A001 34932.000 LB | 0.86000 30041.52] 0.75000 26199.00|
Steel Reinforcement (Grade 60) | | |
0150 502B00O LUMP | 65000.00000 65000.00| 55000.00000 55000.00|
Steel Reinforcement For Bridge | \ |
Superstructure, Sta 30+69.00 (Approx. | | |
69785 Lbs) | | |
0160 505G003 24.000 EACH] 150.00000 3600.00| 150.00000 3600.00|
Pile Points (Type A, 12") | | |
0170 505M002 924.000 LF | 36.00000 33264.00| 28.00000 25872.00|
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0180 506A008 34.000 LF | 840.00000 28560.00 | 850.00000 28900.00|
Drilled Shaft Excavation, 4'-0" Diamete | | |
0190 506B003 24.000 LF | 5040.00000 120960.00] 5150.00000 123600.00]
Special Drilled Shaft Excavation, 4'-0" | | |
Diameter | | |
0200 506C042 168.000 LF | 57.75000 9702.00| 60.00000 10080.00]
Drilled Shaft Construction, 4'-0" | | |
Diameter, Class DS1 Concrete | \ |
0210 506F008 126.000 LF | 205.00000 25830.00 | 205.00000 25830.00|
Permanent Drilled Shaft Casing, 4'-0" | | |
Diameter | | |
0220 506G002 4.000 EACH] 790.00000 3160.00| 800.00000 3200.00|
Crosshole Sonic Logging, 4'-0" Diameter | \ |
0230 508A000 5527.000 LB | 3.75000 20726.25| 3.50000 19344.50]
Structural Steel | | |
0240 510A000 100.000 cCUYD| 735.00000 73500.00] 500.00000 50000.00|
Bridge Substructure Concrete, Class A | \ |
0250 510C051 LUMP| 240000.00000 240000.00| 300000.00000 300000.00]
Bridge Concrete Superstructure, Sta | |
30+69.00 (Approx. 298 Cu Yds) | \ |
0260 510E000 794.000 SQYD| 3.25000 2580.50| 4.00000 3176.00|
Grooving Concrete Bridge Decks | | |
0270 511A053 30.000 EACH| 165.00000 4950.00] 350.00000 10500.00]
Elastomeric Bearing Type 2 (Mark B4) | |
0280 513B015 1481.000 LF | 155.00000 229555.00] 180.00000 266580.00|
Pretensioned-Prestressed Concrete | | |
Girders, Type BT-54 (Specialty Item) | | |
0290 600A000 LUMP| 263000.00000 263000.00| 279200.00000 279200.00|
| \ |

Mobilization



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 028 -4
TABULATION OF BIDS
CALL ORDER 028 CONTRACT 1ID 20040730028 COUNTIES JACKSON MARSHALL
LETTING DATE 07/30/04 10:00 AM DIVISION 01
| ( 1 ) 19007 | ( 2 ) 01007 | ( )
| SCOTT BRIDGE COMPANY, INC. |ALABAMA BRIDGE BUILDERS, IN |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0300 610C002 18817.000 TON | 16.80000 316125.60] 10.85000 204164.45]
Loose Riprap, Class 3 | \ |
0310 610D003 9868.000 SQYD| 1.70000 16775.60| 2.00000 19736.00 |
Filter Blanket, Geotextile | | |
0320 630A001 5633.000 LF | 14.00000 78862.00 | 14.00000 78862.00 |
Steel Beam Guardrail, Class A, Type 2 | \ |
0330 630C003 4.000 EACH] 1250.00000 5000.00] 1250.00000 5000.00]
Guardrail End Anchor, Type 13 | | |
0340 630C050 2.000 EACH| 1400.00000 2800.00] 1400.00000 2800.00]
Guardrail End Anchor, Type 20 Series | \ |
0350 630C070 2.000 EACH| 1400.00000 2800.00] 1400.00000 2800.00 |
Guardrail End Anchor, Type 10 Series | | |
0360 665F000 40.000 EACH| 15.00000 600.00| 6.00000 240.00]
Hay Bales | \ |
0370 665J000 840.000 LF | 3.50000 2940.00] 6.00000 5040.00]
Silt Fence, Type A | \ |
0380 665L000 4528.000 LF | 16.50000 74712.00| 15.00000 67920.00|
Floating Basin Boom | \ |
0390 6650001 840.000 LF | 1.00000 840.00| 1.00000 840.00]
Silt Fence Removal | | |
0400 680A000 LUMP | 15000.00000 15000.00| 160000.00000 160000.00]
Engineering Controls | \ |
0410 701A031 2.000 MILE| 2000.00000 4000.00] 2000.00000 4000.00]
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0420 701A035 2.000 MILE| 2000.00000 4000.00]| 2000.00000 4000.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0430 705A037 87.000 EACH| 10.00000 870.00| 10.00000 870.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0440 726A000 20.000 LF | 55.00000 1100.00] 100.00000 2000.00|
Portable Concrete Safety Barriers, Type | | |
6 I \ I
0450 740B000O 238.000 SQFT| 7.60000 1808.80] 10.00000 2380.00|
Construction Signs | \ |
0460 740F002 12.000 EACH| 200.00000 2400.00] 250.00000 3000.00]
Barricades, Type III | \ |
0470 7401005 5.000 EACH] 285.00000 1425.00]| 360.00000 1800.00]
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 2,198,304.71] $ 2,345,459.21| $ 0.00
—————————————————————————————————————————— et e et i it e
CONTRACT TOTALS | $ 2,198,304.71| S 2,345,459.21| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 029 -1
VENDOR RANKING

CALL ORDER : 029 CONTRACT ID : 20040730029 COUNTIES : LAWRENCE
LETTING DATE : 07/30/04 10:00 AM DIVISION : 02
CONTRACT TIME : 90 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-4000(214)

for constructing the Bridge Replacement (Bridge Culvert) on
C.R.#460 at Sledge Creek west of Moulton. Length 0.010 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 20011 TRI-COUNTY CONCRETE CONSTRUCTION, INC. $ 134,231.50 100.0000%
2 07048 GLASGOW CONSTRUCTION CO., INC. $ 143,410.00 106.8378%
3 02011 BROOKS & SON CONSTRUCTION $ 150,113.00 111.8314%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 029 -2
TABULATION OF BIDS
CALL ORDER 029 CONTRACT ID 20040730029 COUNTIES LAWRENCE
LETTING DATE 07/30/04 10:00 AM DIVISION 02
| ( 1 ) 20011 | ( 2 ) 07048 | ( 3 ) 02011
| TRI-COUNTY CONCRETE CONSTRU |GLASGOW CONSTRUCTION CO., I |BROOKS & SON CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 3000.00000 3000.00| 5000.00000 5000.00| 20000.00000 20000.00
Removal Of 0ld Bridge, Station 9+18.00 | | |
0020 214A000 787.000 CUYD| 9.00000 7083.00] 15.00000 11805.00] 5.00000 3935.00
Structure Excavation | | |
0030 214B0O01 521.000 CUYD]| 18.50000 9638.50] 20.00000 10420.00] 13.00000 6773.00
Foundation Backfill, Commercial | | |
0040 502A000 53100.000 LB | 0.70000 37170.00] 0.65000 34515.00| 0.65000 34515.00
Steel Reinforcement | | |
0050 524A011 222.000 CUYD] 250.00000 55500.00] 300.00000 66600.00| 280.00000 62160.00
Culvert Concrete (Cast In Place) | | |
0060 600A000 LUMP | 7500.00000 7500.00] 3000.00000 3000.00| 10000.00000 10000.00
Mobilization | |
0070 610C001 100.000 TON | 15.00000 1500.00] 20.00000 2000.00]| 17.00000 1700.00
Loose Riprap, Class 2 | | |
0080 610D000 90.000 SQYD| 4.00000 360.00] 2.00000 180.00] 5.00000 450.00
Filter Blanket | | |
0090 665F000 50.000 EACH]| 10.00000 500.00] 10.00000 500.00| 10.00000 500.00
Hay Bales | \ |
0100 665J000 560.000 LF | 10.00000 5600.00| 8.00000 4480.00| 5.00000 2800.00
Silt Fence, Type A | | |
0110 680A000 LUMP | 2000.00000 2000.00 | 1000.00000 1000.00| 3000.00000 3000.00
Engineering Controls | | |
0120 740B00O 198.000 SQFT| 10.00000 1980.00] 10.00000 1980.00| 10.00000 1980.00
Construction Signs | | |
0130 740F002 8.000 EACH]| 225.00000 1800.00] 220.00000 1760.00| 250.00000 2000.00
Barricades, Type III | \ |
0140 7401005 2.000 EACH| 300.00000 600.00| 85.00000 170.00] 150.00000 300.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 134,231.50] S 143,410.00] S 150,113.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 134,231.50] S 143,410.00] S 150,113.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04

PAGE : 030 -1
VENDOR RANKING

CALL ORDER : 030 CONTRACT ID : 20040730030 COUNTIES : LEE
LETTING DATE : 07/30/04 10:00 AM DIVISION : 04
CONTRACT TIME : 125 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) BR-4104(200)

for constructing the Bridge Replacement and Approaches on
C.R.#240 at Whites Creek southwest of Smiths Station.
Length - 0.119 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 14008 NEWELL & BUSH, INC. $ 723,920.00 100.0000%
2 13099 MCINNIS, LLC $ 769,601.20 106.3103%
3 19007 SCOTT BRIDGE COMPANY, INC. S 778,175.30 107.4947%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 030 -2
TABULATION OF BIDS

Steel Reinforcement For Bridge
Superstructure, 263+44) (Approx 32600
Lbs.)

CALL ORDER : 030 CONTRACT ID : 20040730030 COUNTIES : LEE
LETTING DATE : 07/30/04 10:00 AM DIVISION : 04
| ( 1 ) 14008 | ( 2 ) 13099 | ( 3 ) 19007
|NEWELL & BUSH, INC. I[MCINNIS, LLC | SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 3000.00000 3000.00| 3000.00000 3000.00| 3000.00000 3000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 1 Acre) | | |
0020 206A000 LUMP | 30000.00000 30000.00] 35000.00000 35000.00]| 51600.00000 51600.00
Removal Of 0Old Bridge, Station 263+87.0 | \ |
0030 206D001 150.000 LF | 2.00000 300.00] 10.00000 1500.00] 3.00000 450.00
Removing Guardrail | | |
0040 206E008 4.000 EACH] 130.00000 520.00] 200.00000 800.00] 250.00000 1000.00
Removing Guardrail End Anchor (All Type | | |
0050 210A000 2543.000 CUYD]| 3.50000 8900.50] 9.50000 24158.50| 10.00000 25430.00
Unclassified Excavation | | |
0060 210D001 100.000 cCUYD| 8.50000 850.00] 20.00000 2000.00]| 10.00000 1000.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) | |
0070 230A000 5.000 RBST| 300.00000 1500.00] 400.00000 2000.00]| 500.00000 2500.00
Roadbed Processing | | |
0080 301A012 1312.000 SQYD]| 12.00000 15744.00] 10.50000 13776.00] 7.00000 9184.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0090 401A000 1312.000 SQYD]| 3.00000 3936.00| 3.00000 3936.00| 2.93000 3844.16
Bituminous Treatment A | | |
0100 405A000 36.000 GAL | 17.00000 612.00] 16.00000 576.00| 15.96000 574.56
Tack Coat | | |
0110 429A221 99.000 TON | 105.00000 10395.00] 88.00000 8712.00| 87.77000 8689.23
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range B | | |
0120 429B221 189.000 TON | 200.00000 37800.00] 70.00000 13230.00] 69.15000 13069.35
Improved Bituminous Concrete Binder | | |
Layer, 1" Maximum Aggregate Size Mix, | | |
ESAL Range B | \ |
0130 502A000 40700.000 LB | 0.75000 30525.00] 0.95000 38665.00 | 0.91000 37037.00
Steel Reinforcement | | |
0140 502B00O LUMP | 30000.00000 30000.00] 32000.00000 32000.00| 31500.00000 31500.00
| \ |
| \ |
| \ |



Pretensioned-Prestressed Concrete

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 030 -3
TABULATION OF BIDS
CALL ORDER 030 CONTRACT 1ID 20040730030 COUNTIES LEE
LETTING DATE 07/30/04 10:00 AM DIVISION 04
| ( 1 ) 14008 | ( 2 ) 13099 | ( 3 ) 19007
|[NEWELL & BUSH, INC. IMCINNIS, LLC | SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 506A005 42.000 LF | 90.00000 3780.00] 371.00000 15582.00] 367.50000 15435.00
Drilled Shaft Excavation, 3'-6" Diamete | | |
0160 506A008 5.000 LF | 175.00000 875.00] 477.00000 2385.00| 472.50000 2362.50
Drilled Shaft Excavation, 4'-0" Diamete | | |
0170 506B002 39.000 LF | 1250.00000 48750.00| 1272.00000 49608.00 | 1260.00000 49140.00
Special Drilled Shaft Excavation, 3'-6" | \ |
Diameter | | |
0180 506B003 43.000 LF | 1400.00000 60200.00 | 1431.00000 61533.00| 1417.50000 60952.50
Special Drilled Shaft Excavation, 4'-0" | | |
Diameter | \ |
0190 506C021 81.000 LF | 200.00000 16200.00 | 48.00000 3888.00] 47.25000 3827.25
Drilled Shaft Construction, 3'-6" | | |
Diameter, Class DS2 Concrete | | |
0200 506C022 48.000 LF | 230.00000 11040.00| 61.00000 2928.00] 59.85000 2872.80
Drilled Shaft Construction, 4'-0" | \ |
Diameter, Class DS2 Concrete | \ |
0210 506G001 4.000 EACH| 300.00000 1200.00]| 1100.00000 4400.00] 1050.00000 4200.00
Crosshole Sonic Logging, 3'-6" Diameter | \ |
0220 506G002 4.000 EACH] 300.00000 1200.00] 1100.00000 4400.00] 1050.00000 4200.00
Crosshole Sonic Logging, 4'-0" Diameter | \ |
0230 508A000 3900.000 1B | 2.00000 7800.00 | 4.75000 18525.00] 4.00000 15600.00
Structural Steel | \ |
0240 510A000 108.000 CUYD| 400.00000 43200.00 | 500.00000 54000.00] 700.00000 75600.00
Bridge Substructure Concrete, Class A | \ |
0250 510C051 LUMP| 100000.00000 100000.00]| 80000.00000 80000.00|] 100000.00000 100000.00
Bridge Concrete Superstructure, 263+44 | \ |
(Approx 131 Cubic Yards) | \ |
0260 510E000 373.000 SQYD| 6.50000 2424.50| 5.00000 1865.00] 6.75000 2517.75
Grooving Concrete Bridge Decks | \ |
0270 511A050 8.000 EACH] 170.00000 1360.00]| 200.00000 1600.00] 150.00000 1200.00
Elastomeric Bearing Type 2 (Mark B1) | |
0280 511A051 8.000 EACH] 170.00000 1360.00] 200.00000 1600.00] 150.00000 1200.00
Elastomeric Bearing Type 2 (Mark B2) | \
0290 511A070 8.000 EACH] 170.00000 1360.00]| 200.00000 1600.00] 500.00000 4000.00
Elastomeric Bearing Type 4 (Mark VB1) | | |
0300 513B003 308.000 LF | 94.00000 28952.00] 68.00000 20944.00] 78.00000 24024.00
Pretensioned-Prestressed Concrete | | |
Girders, Type I (Specialty Item) | \ |
0310 513B004 237.000 LF | 130.00000 30810.00 | 89.00000 21093.00] 108.00000 25596.00
| \ |
| \ |

Girders, Type II (Specialty Item)



Solid Yellow, Class 3W, Type A Traffic

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 030 -4
TABULATION OF BIDS
CALL ORDER 030 CONTRACT ID 20040730030 COUNTIES LEE
LETTING DATE 07/30/04 10:00 AM DIVISION 04
| ( 1 ) 14008 | ( 2 ) 13099 | ( 3 ) 19007
|NEWELL & BUSH, INC. I[MCINNIS, LLC | SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 600A000 LUMP| 115000.00000 115000.00| 153000.00000 153000.00| 125000.00000 125000.00
Mobilization | |
0330 610C001 720.000 TON | 28.00000 20160.00 | 29.60000 21312.00| 25.00000 18000.00
Loose Riprap, Class 2 | | |
0340 610D000 672.000 SQYD| 2.50000 1680.00] 2.85000 1915.20| 2.00000 1344.00
Filter Blanket | | |
0350 630A001 300.000 LF | 16.50000 4950.00] 16.00000 4800.00| 16.00000 4800.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0360 630C003 4.000 EACH] 1300.00000 5200.00| 1400.00000 5600.00| 1300.00000 5200.00
Guardrail End Anchor, Type 13 | | |
0370 630C050 4.000 EACH] 1650.00000 6600.00| 1800.00000 7200.00| 1750.00000 7000.00
Guardrail End Anchor, Type 20 Series | | |
0380 650A000 82.000 CUYD]| 8.00000 656.00 | 24.90000 2041.80]| 25.00000 2050.00
Topsoil | \ |
0390 652A056 1.000 ACRE] 800.00000 800.00] 800.00000 800.00] 685.00000 685.00
Seeding (Mix 2E) | | |
0400 656A001 1.000 ACRE] 800.00000 800.00] 800.00000 800.00] 685.00000 685.00
Mulching, Class A, Type 2 | | |
0410 665F000 100.000 EACH| 20.00000 2000.00 | 8.00000 800.00] 7.00000 700.00
Hay Bales | \ |
0420 665J000 1344.000 LF | 6.00000 8064.00| 5.30000 7123.20| 4.00000 5376.00
Silt Fence, Type A | | |
0430 6650001 1344.000 LF | 1.00000 1344.00] 1.50000 2016.00]| 1.05000 1411.20
Silt Fence Removal | | |
0440 680A000 LUMP | 7500.00000 7500.00] 25600.00000 25600.00| 15000.00000 15000.00
Engineering Controls | | |
0450 701A004 1.000 MILE] 1600.00000 1600.00] 1100.00000 1100.00| 375.00000 375.00
Solid White, Class 1, Type A Traffic | | |
Stripe | | |
0460 701A012 1.000 MILE] 1600.00000 1600.00] 1100.00000 1100.00| 375.00000 375.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0470 701C001 1.000 MILE] 1600.00000 1600.00] 1100.00000 1100.00| 600.00000 600.00
Solid Temporary Traffic Stripe | | |
0480 701G124 300.000 LF | 6.50000 1950.00] 5.50000 1650.00| 6.50000 1950.00
Solid White, Class 3W, Type A Traffic | | |
Stripe | | |
0490 701G132 300.000 LF | 6.50000 1950.00] 5.50000 1650.00]| 6.50000 1950.00
| \ |
| \ |

Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 030 -5
TABULATION OF BIDS
CALL ORDER 030 CONTRACT ID 20040730030 COUNTIES LEE
LETTING DATE 07/30/04 10:00 AM DIVISION 04
| ( 1 ) 14008 | ( 2 ) 13099 | ( 3 ) 19007
|NEWELL & BUSH, INC. I[MCINNIS, LLC | SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0500 740B00O 281.000 SQFT| 12.00000 3372.00| 8.50000 2388.50] 8.00000 2248.00
Construction Signs | | |
0510 740F002 8.000 EACH]| 250.00000 2000.00 | 225.00000 1800.00| 175.00000 1400.00
Barricades, Type III | | |
0520 7401005 2.000 EACH| 250.00000 500.00] 250.00000 500.00| 210.00000 420.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 723,920.00] 769,601.20] S 778,175.30
—————————————————————————————————————————— e
CONTRACT TOTALS | S 723,920.00] 769,601.20] S 778,175.30




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 031 -1
VENDOR RANKING

CALL ORDER : 031 CONTRACT ID : 20040730031 COUNTIES : LIMESTONE
LETTING DATE : 07/30/04 10:00 AM DIVISION : 01
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPOA-4217(202)

for constructing the Resurfacing and Traffic Stripe on Fort
Hampton Road from S.R.#99 to Easter Ferry Road northwest of
Athens. Length - 1.946 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02035 BURGREEN CONTRACTING COMPANY, INC. $ 239,446.00 100.0000%

2 19010 SHELBY CONTRACTING CO., INC. $ 256,016.80 106.9205%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 031 -2
TABULATION OF BIDS

CALL ORDER : 031 CONTRACT ID : 20040730031 COUNTIES : LIMESTONE
LETTING DATE : 07/30/04 10:00 AM DIVISION : 01

1 ) 02035

( 2 ) 19010
BURGREEN CONTRACTING CO., I

HELBY CONTRACTING CO., INC

0 —~

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 405A000 685.000 GAL | 2.40000 1644.00]| 3.00000 2055.00]
Tack Coat | ‘ |
0020 429A220 1500.000 TON | 46.45000 69675.00 | 44.35000 66525.00 |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range B | \ |
0030 429B229 3000.000 TON | 35.85000 107550.00]| 42.65000 127950.00]
Improved Bituminous Concrete Binder | \ |
Layer, Leveling, 1" Maximum Aggregate | | |
Size Mix, ESAL Range B | | |
0040 430B004 1550.000 TON | 12.90000 19995.00| 14.80000 22940.00 |
Aggregate Surfacing (ALDOT #810) | \ |
0050 600A000 LUMP | 22800.00000 22800.00] 19500.00000 19500.00]
Mobilization | |
0060 701A030 4.000 MILE]| 1000.00000 4000.00]| 755.00000 3020.00]
Solid White, Class 2T, Type A, Traffic | | |
Stripe | \ |
0070 701A034 4.000 MILE] 1000.00000 4000.00]| 755.00000 3020.00]
Solid Yellow, Class 2T, Type A, Traffic | | |
Stripe | \ |
0080 701A044 1.000 MILE] 600.00000 600.00| 450.00000 450.00]
Broken Yellow, Class 2T, Type A, | |
Traffic Stripe | | |
0090 701C000 1.000 MILE] 600.00000 600.00| 650.00000 650.00]
Broken Temporary Traffic Stripe | | |
0100 701cC001 4.000 MILE] 700.00000 2800.00] 685.00000 2740.00]
Solid Temporary Traffic Stripe | \ |
0110 703A002 455.000 SQFT| 4.00000 1820.00| 4.50000 2047.50]
Traffic Control Markings, Class 2, Type | | |
A | \ |
0120 703B002 56.000 SQFT| 5.00000 280.00| 6.00000 336.00]
Traffic Control Legends, Class 2, Type | \ |
0130 705A037 129.000 EACH] 10.00000 1290.00]| 6.50000 838.50]
Pavement Markers, Class A-H, Type 2-D | \ |
0140 740B00O 191.000 SQFT| 12.00000 2292.00] 12.80000 2444.80]
Construction Signs | \ |
0150 740E000 100.000 EACH] 1.00000 100.00] 15.00000 1500.00]
Cones (36 Inches High) | | |
SECTION TOTALS | $ 239,446.00] $ 256,016.80| $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 239,446.00| $ 256,016.80| $




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 032 CONTRACT ID : 20040730032
LETTING DATE : 07/30/04 10:00 AM DIVISION : 01
CONTRACT TIME : 130 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacement (Precast) and
Approaches on 0ld Highway 20 at Limestone Creek west of
Huntsville. Length 0.160 mi.

COUNTIES

PROJECT (S)

LIMESTONE

DATE : 08/06/04
PAGE : 032 -1

ACGBBR-4222(200)

665,157.
681,886.
740,264.

% OVER
LOW BID

RANK VENDOR NO./NAME

1 03023 B. H. CRAIG CONSTRUCTION COMPANY, INC.
2 18036 RILEY BRIDGE & ENGINEERING CO., INC.

3 07048 GLASGOW CONSTRUCTION CO., INC.

4 13004 MILLER & MILLER, INC.

797,939.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 032 -2
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20040730032 COUNTIES LIMESTONE
LETTING DATE 07/30/04 10:00 AM DIVISION 01
| ( 1 ) 03023 | ( 2 ) 18036 | ( 3 ) 07048
|B. H. CRAIG CONSTRUCTION CO |RILEY BRIDGE & ENGINEERING | GLASGOW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A001 LUMP | 10000.00000 10000.00] 50000.00000 50000.00| 30000.00000 30000.00
Removal Of 0ld Bridge, Station 39+96.27 | \ |
0020 210A000 1157.000 CUYD]| 7.00000 8099.00| 7.00000 8099.00| 15.00000 17355.00
Unclassified Excavation | | |
0030 230A000 6.000 RBST| 472.00000 2832.00| 350.00000 2100.00]| 500.00000 3000.00
Roadbed Processing | | |
0040 301A012 1457.000 SQYD| 5.66000 8246.62 | 5.50000 8013.50| 5.00000 7285.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0050 401A000 1457.000 SQYD| 2.36000 3438.52| 0.20000 291.40| 1.50000 2185.50
Bituminous Treatment A | | |
0060 405A000 44.000 GAL | 2.36000 103.84| 2.50000 110.00] 2.75000 121.00
Tack Coat | | |
0070 429A200 87.000 TON | 56.64000 4927.68| 55.00000 4785.00 | 70.00000 6090.00
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0080 429B201 247.000 TON | 54.28000 13407.16| 45.00000 11115.00] 62.00000 15314.00
Improved Bituminous Concrete Binder | | |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range A | | |
0090 502A000 267.000 LB | 10.00000 2670.00 | 4.00000 1068.00| 2.50000 667.50
Steel Reinforcement | | |
0100 505H000 676.000 LF | 159.30000 107686.80] 195.00000 131820.00] 329.00000 222404.00
Pilot Holes | | |
0110 505M000 968.000 LF | 49.00000 47432.00] 25.50000 24684.00| 35.00000 33880.00
Steel Piling Furnished And | | |
Driven (HP10x42) | \ |
0120 507A000 2.000 EACH| 1691.30000 3382.60| 1350.00000 2700.00] 1800.00000 3600.00
Wire Rope Abutment Anchor Assembly | | |
0130 510A000 38.000 CUYD]| 600.00000 22800.00 | 690.00000 26220.00| 540.00000 20520.00
Bridge Substructure Concrete, Class A | | |
0140 511A000 88.000 EACH]| 66.00000 5808.00 | 44.00000 3872.00| 54.00000 4752.00
Elastomeric Bearings, Type 1 | \ |
0150 512A014 2.000 EACH| 3111.00000 6222.00] 3500.00000 7000.00| 2565.00000 5130.00
Precast Concrete Abutment Caps, 2'-0" | | |
\ |

Wide By 1'-8" Deep By 33'-0" Long |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CALL ORDER : 032 CONTRACT ID : 20040730032
LETTING DATE : 07/30/04 10:00 AM DIVISION : 01

COUNTIES

LIMESTONE

08/06/04

032 -3

1 ) 03023 I (

LINE NO / ITEM CODE / ALT \

2

( 18036
B. H. CRAIG CONSTRUCTION CO |RILEY BRIDGE & ENGINEERING

| (

3)

07048

| GLASGOW CONSTRUCTION CO.,

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |

0160 512B004 6.000 EACH] 3353.00000 20118.00] 3750.00000 22500.00|
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| | |

0170 512C017 42.000 EACH| 3711.00000 155862.00] 3450.00000 144900.00]
Precast Concrete Type 1 Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | \ |

0180 512C025 14.000 EACH| 4223.00000 59122.00 | 3800.00000 53200.00 |
Precast Concrete Type 2C Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |

0190 512D025 10.000 EACH| 3811.00000 38110.00] 3100.00000 31000.00 |
Precast Concrete Barrier Rail | | |
Intermediate Section, 39'-11" Long | \

0200 512D030 4.000 EACH| 3799.00000 15196.00| 3100.00000 12400.00]
Precast Concrete Barrier Rail End | \ |
Section,39'-11 3/8" Long | \ |

0210 512E001 16.000 EACH| 538.00000 8608.00| 425.00000 6800.00 |
Precast Concrete Abutment Panels, Type | \ |
A2 | \ |

0220 512F001 8.000 EACH] 620.00000 4960.00| 520.00000 4160.00]
Precast Concrete Wing Panels, Type W2 | \ |

0230 512G000 4.000 EACH| 590.00000 2360.00] 475.00000 1900.00]
Precast Concrete Abutment Wing Cap Pane | \ |

0240 600A000 LUMP | 60000.00000 60000.00 | 70000.00000 70000.00 |
Mobilization | |

0250 610C001 406.000 TON | 30.00000 12180.00| 22.00000 8932.00]
Loose Riprap, Class 2 | \ |

0260 610D003 310.000 SQYD| 2.50000 775.00] 4.00000 1240.00]
Filter Blanket, Geotextile | | |

0270 630A001 300.000 LF | 15.96000 4788.00 | 17.00000 5100.00]
Steel Beam Guardrail, Class A, Type 2 | \ |

0280 630C003 4.000 EACH]| 1568.00000 6272.00| 1300.00000 5200.00]
Guardrail End Anchor, Type 13 | \ |

0290 630C050 4.000 EACH]| 1848.00000 7392.00| 1750.00000 7000.00|
Guardrail End Anchor, Type 20 Series | \ |

0300 650A000 106.000 CUYD] 18.00000 1908.00] 7.00000 742.00 |
Topsoil | \ |

0310 650B000 195.000 CUYD] 10.00000 1950.00]| 7.00000 1365.00]
Topsoil From Stockpiles | \ |

0320 652A053 1.000 ACRE] 518.00000 518.00| 900.00000 900.00]

\ |

Seeding (Mix 1E) |

UNIT PRICE

2925.

3825.

4050.

3825.

3825.

288.

405.

378.

10000.

30.

2

20.

1300.

1750.

15.

10.

500.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

00000

00000

INC.

AMOUNT

17550.

160650.

56700.

38250.

15300.

4608.

3240.

1512.

10000.

12180.

620.

6000.

5200.

7000.

1590.

1950.

500.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 032 -4
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20040730032 COUNTIES LIMESTONE
LETTING DATE 07/30/04 10:00 AM DIVISION 01
| ( 1 ) 03023 | ( 2 ) 18036 | ( 3 ) 07048
|B. H. CRAIG CONSTRUCTION CO |RILEY BRIDGE & ENGINEERING | GLASGOW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 656A000 1.000 ACRE] 460.00000 460.00] 900.00000 900.00]| 500.00000 500.00
Mulching, Class A, Type 1 | | |
0340 665J000 1160.000 LF | 2.95000 3422.00| 6.00000 6960.00] 8.00000 9280.00
Silt Fence, Type A | | |
0350 6650001 1160.000 LF | 1.20000 1392.00] 2.50000 2900.00] 2.00000 2320.00
Silt Fence Removal | | |
0360 680A000 LUMP | 6000.00000 6000.00| 3500.00000 3500.00]| 5000.00000 5000.00
Engineering Controls | | |
0370 701A004 1.000 MILE] 1180.00000 1180.00] 550.00000 550.00| 2000.00000 2000.00
Solid White, Class 1, Type A Traffic | | |
Stripe | | |
0380 701A012 1.000 MILE] 1180.00000 1180.00] 550.00000 550.00]| 2000.00000 2000.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | \ |
0390 740B0O0O 191.000 SQFT| 8.56000 1634.906| 10.00000 1910.00| 10.00000 1910.00
Construction Signs | | |
0400 740F002 8.000 EACH]| 224.20000 1793.60] 450.00000 3600.00| 220.00000 1760.00
Barricades, Type III | | |
0410 7401005 4.000 EACH] 230.00000 920.00] 450.00000 1800.00| 85.00000 340.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 665,157.78| S 681,886.90]| S 740,264.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 665,157.78] S 681,886.90]| S 740,264.00




CALL ORDER : 032
LETTING DATE : 07/30/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID

DIVISION

20040730032

DATE : 08/06/04
PAGE : 032 -5

COUNTIES : LIMESTONE

|[MILLER & MILLER,

LINE NO / ITEM CODE / ALT |

ITEM DESCRIPTION QUANTITY |
__________________________________________ +
SECTION 0001 Total
|
0010 206A001 LUMP |
Removal Of 0ld Bridge, Station 39+96.27 |
0020 210A000 1157.000 CUYD]
Unclassified Excavation |
0030 230A000 6.000 RBST|
Roadbed Processing |
0040 301A012 1457.000 SQYD]
Crushed Aggregate Base Course, Type B, |
Plant Mixed, 6" Compacted Thickness |
0050 401A000 1457.000 SQYD|
Bituminous Treatment A |
0060 405A000 44.000 GAL |
Tack Coat |
0070 429A200 87.000 TON |
Improved Bituminous Concrete Wearing |
Surface Layer, 1/2" Maximum Aggregate |
Size Mix, ESAL Range A |
0080 429B201 247.000 TON |
Improved Bituminous Concrete Binder |
Layer, 1" Maximum Aggregate Size Mix, |
ESAL Range A |
0090 502A000 267.000 LB |
Steel Reinforcement |
0100 505H000 676.000 LF |
Pilot Holes |
0110 505M000 968.000 LF |
Steel Piling Furnished And |
Driven (HP10x42) |
0120 507A000 2.000 EACH|
Wire Rope Abutment Anchor Assembly |
0130 510A000 38.000 CUYD|
Bridge Substructure Concrete, Class A |
0140 511A000 88.000 EACH|
Elastomeric Bearings, Type 1 |
0150 512A014 2.000 EACH|

Precast Concrete Abutment Caps, 2'-0" |
Wide By 1'-8" Deep By 33'-0" Long |

4 )

13004

UNIT PRICE

43400.

11.

605.

86.

64.

10.

194.

32.

1850.

1600.

58.

3850.

00000

00000

00000

.20000

.70000

.65000

00000

00000

00000

00000

00000

00000

00000

00000

00000

INC.

43400.

12727.

3630.

11947.

10109.

72.

7482.

15808.

2670.

131144.

30976.

3700.

60800.

5104.

7700.

UNIT PRICE AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 032 -6
TABULATION OF BIDS
CALL ORDER : 032 CONTRACT 1ID 20040730032 COUNTIES LIMESTONE
LETTING DATE 07/30/04 10:00 AM DIVISION : 01
I ( 4 ) 13004 I ( ) | ( )
|[IMILLER & MILLER, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 512B004 6.000 EACH] 3870.00000 23220.00]| |
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| | |
0170 512C017 42.000 EACH| 3950.00000 165900.00| |
Precast Concrete Type 1 Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | \ |
0180 512C025 14.000 EACH| 4250.00000 59500.00| |
Precast Concrete Type 2C Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |
0190 512D025 10.000 EACH| 3550.00000 35500.00] |
Precast Concrete Barrier Rail | | |
Intermediate Section, 39'-11" Long | \
0200 512D030 4.000 EACH| 3450.00000 13800.00| |
Precast Concrete Barrier Rail End | \ |
Section,39'-11 3/8" Long | \ |
0210 512E001 16.000 EACH| 595.00000 9520.00] |
Precast Concrete Abutment Panels, Type | \ |
A2 | \ |
0220 512F001 8.000 EACH] 625.00000 5000.00| |
Precast Concrete Wing Panels, Type W2 | \ |
0230 512G000 4.000 EACH| 455.00000 1820.00| |
Precast Concrete Abutment Wing Cap Pane | \ |
0240 600A000 LUMP | 93440.00000 93440.00 | |
Mobilization | |
0250 610C001 406.000 TON | 18.00000 7308.00| |
Loose Riprap, Class 2 | \ |
0260 610D003 310.000 SQYD| 4.50000 1395.00] |
Filter Blanket, Geotextile | | |
0270 630A001 300.000 LF | 17.00000 5100.00] |
Steel Beam Guardrail, Class A, Type 2 | \ |
0280 630C003 4.000 EACH] 1265.00000 5060.00] |
Guardrail End Anchor, Type 13 | | |
0290 630C050 4.000 EACH]| 1680.00000 6720.00| |
Guardrail End Anchor, Type 20 Series | \ |
0300 650A000 106.000 CUYD| 13.00000 1378.00] |
Topsoil | \ |
0310 650B000 195.000 CUYD] 11.00000 2145.00] |
Topsoil From Stockpiles | \ |
0320 652A053 1.000 ACRE] 1200.00000 1200.00] |
\ |

Seeding (Mix 1E) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 032 -7
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20040730032 COUNTIES LIMESTONE
LETTING DATE 07/30/04 10:00 AM DIVISION 01
I ( 4 ) 13004 | ( ) I ( )
|IMILLER & MILLER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 656A000 1.000 ACRE] 1200.00000 1200.00] |
Mulching, Class A, Type 1 | | |
0340 665J000 1160.000 LF | 4.50000 5220.00| |
Silt Fence, Type A | | |
0350 6650001 1160.000 LF | 0.75000 870.00] |
Silt Fence Removal | | |
0360 680A000 LUMP | 9352.75000 9352.75] |
Engineering Controls | | |
0370 701A004 1.000 MILE] 400.00000 400.00] |
Solid White, Class 1, Type A Traffic | | |
Stripe | | |
0380 701A012 1.000 MILE] 400.00000 400.00] |
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | \ |
0390 740B0O0O 191.000 SQFT| 8.95000 1709.45| |
Construction Signs | | |
0400 740F002 8.000 EACH]| 225.00000 1800.00] |
Barricades, Type III | | |
0410 7401005 4.000 EACH] 200.00000 800.00] |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 797,939.10] S 0.00] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 797,939.10] S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04

PAGE : 033 -1
VENDOR RANKING

CALL ORDER : 033 CONTRACT ID : 20040730033 COUNTIES : MACON
LETTING DATE : 07/30/04 10:00 AM DIVISION : 06
CONTRACT TIME : 180 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-4400(202)

for constructing the Bridge Replacements (2 Precast) on
C.R.#13 at Cubahatchee Creek and on C.R.#85 at Thobolocco
Branch southeast of Shorter. Length - 0.013 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 14005 G. W. NORRELL CONTRACTING COMPANY, INC. $ 244,772.00 100.0000%
2 13099 MCINNIS, LLC $ 278,157.00 113.6392%
3 13021 MURPHREE BRIDGE CORPORATION $ 294,158.34 120.1765%
4 06001 F & W CONSTRUCTION COMPANY, INC. $ 296,398.00 121.0915%
5 14008 NEWELL & BUSH, INC. $ 324,317.00 132.4976%



Precast Concrete Type 2C Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 033 -2
TABULATION OF BIDS
CALL ORDER : 033 CONTRACT ID 20040730033 COUNTIES MACON
LETTING DATE : 07/30/04 10:00 AM DIVISION
| ( 1 ) 14005 | ( 2 ) 13099 | ( 3 ) 13021
|G. W. NORRELL CONTRACTING C |MCINNIS, LLC |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 9000.00000 9000.00| 7500.00000 7500.00 | 20000.00000 20000.00
Removal Of 0ld Bridge, Station 5+17.71 | | |
0020 206A001 LUMP | 9000.00000 9000.00| 7500.00000 7500.00| 20000.00000 20000.00
Removal Of 0Old Bridge, Station 5+28.80 | | |
0030 210A000 408.000 CUYD]| 5.00000 2040.00 | 5.00000 2040.00] 5.00000 2040.00
Unclassified Excavation | \ |
0040 505A032 2.000 EACH| 1000.00000 2000.00| 2000.00000 4000.00| 2000.00000 4000.00
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0050 505B102 2.000 EACH| 500.00000 1000.00] 2000.00000 4000.00| 2000.00000 4000.00
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0060 505M002 1920.000 LF | 27.00000 51840.00] 26.00000 49920.00| 20.00000 38400.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | | |
0070 507A000 4.000 EACH] 1500.00000 6000.00| 2500.00000 10000.00] 3000.00000 12000.00
Wire Rope Abutment Anchor Assembly | \ |
0080 511A000 44.000 EACH| 75.00000 3300.00| 75.00000 3300.00| 60.00000 2640.00
Elastomeric Bearings, Type 1 | | |
0090 512A014 2.000 EACH| 2400.00000 4800.00] 3200.00000 6400.00] 2890.00000 5780.00
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |
0100 512A015 2.000 EACH| 2400.00000 4800.00] 3200.00000 6400.00] 2645.00000 5290.00
Precast Concrete Abutment Caps, 2'-0" | | |
Wide x 1'-4 7/8" Deep By 33'-0" Long | | |
(Modified) | | |
0110 512C004 6.000 EACH]| 2500.00000 15000.00] 3400.00000 20400.00| 3340.00000 20040.00
Precast Concrete Type 1 Span Section, | \ |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0120 512C007 2.000 EACH| 2600.00000 5200.00| 3500.00000 7000.00| 3460.00000 6920.00
Precast Concrete Type 2C Span Section, | | |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long| \ |
0130 512c017 6.000 EACH]| 3000.00000 18000.00] 3900.00000 23400.00| 4290.00000 25740.00
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | \ |
0140 512C025 2.000 EACH| 3300.00000 6600.00| 3900.00000 7800.00 | 4570.00000 9140.00
\ |
\ I



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 033 -3
TABULATION OF BIDS

CALL ORDER : 033 CONTRACT ID : 20040730033 COUNTIES : MACON
LETTING DATE : 07/30/04 10:00 AM DIVISION : 06
| ( 1 ) 14005 | ( 2 ) 13099 | ( 3 ) 13021
|G. W. NORRELL CONTRACTING C |MCINNIS, LLC |[MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e ittt
0150 512D006 2.000 EACH| 3100.00000 6200.00| 3800.00000 7600.00| 3640.00000 7280.00

Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long (Modified) |

\ |
0160 512D031 2.000 EACH| 3000.00000 6000.00 | 3800.00000 7600.00] 4290.00000 8580.00
Precast Concrete Barrier Rail End | | |
Section, 39-11 3/8" Long (Modified) | \ |
0170 512E001 32.000 EACH] 400.00000 12800.00 | 500.00000 16000.00| 290.00000 9280.00
Precast Concrete Abutment Panels, Type | \ |
A2 | \ |
0180 512F001 16.000 EACH| 500.00000 8000.00| 500.00000 8000.00| 510.00000 8160.00
Precast Concrete Wing Panels, Type W2 | \ |
0190 512G000 8.000 EACH] 450.00000 3600.00] 500.00000 4000.00] 435.00000 3480.00
Precast Concrete Abutment Wing Cap Pane | \ |
0200 600A000 LUMP | 9500.00000 9500.00| 17643.00000 17643.00] 25662.19000 25662.19
Mobilization | |
0210 610C001 602.000 TON | 22.00000 13244.00| 30.00000 18060.00 | 28.00000 16856.00
Loose Riprap, Class 2 | \ |
0220 610D00O 602.000 SQYD| 4.00000 2408.00| 2.00000 1204.00] 2.50000 1505.00
Filter Blanket | | |
0230 630C003 8.000 EACH] 1200.00000 9600.00 | 1200.00000 9600.00| 1200.00000 9600.00
Guardrail End Anchor, Type 13 | \ |
0240 630C050 8.000 EACH] 1600.00000 12800.00| 1600.00000 12800.00] 1600.00000 12800.00
Guardrail End Anchor, Type 20 Series | \ |
0250 665F000 90.000 EACH| 4.00000 360.00] 5.00000 450.00| 6.50000 585.00
Hay Bales I \ |
0260 665J000 800.000 LF | 4.00000 3200.00] 5.00000 4000.00] 3.10000 2480.00
Silt Fence, Type A | | |
0270 680A000 LUMP | 2800.00000 2800.00] 2500.00000 2500.00/| 5060.15000 5060.15
Engineering Controls | \ |
0280 740B00O 304.000 SQFT| 20.00000 6080.00| 10.00000 3040.00] 7.50000 2280.00
Construction Signs | \ |
0290 740F002 16.000 EACH| 400.00000 6400.00 | 300.00000 4800.00] 165.00000 2640.00
Barricades, Type III | \ |
0300 7401005 8.000 EACH] 400.00000 3200.00] 150.00000 1200.00] 240.00000 1920.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 244,772.00| $ 278,157.00| $ 294,158.34
—————————————————————————————————————————— et et et i
| \ |

CONTRACT TOTALS $ 244,772.00 $ 278,157.00 $ 294,158.34




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 033 -4
TABULATION OF BIDS

CALL ORDER : 033 CONTRACT ID : 20040730033 COUNTIES : MACON
LETTING DATE : 07/30/04 10:00 AM DIVISION : 06

( 4 ) 06001 | ( 5 ) 14008
F & W CONSTRUCTION CO., INC |NEWELL & BUSH, INC.

LINE NO / ITEM CODE / ALT I

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
|

0010 206A000 LUMP | 12500.00000 12500.00 24000.00000 24000.00

Removal Of 0ld Bridge, Station 5+17.71
0020 206A001 LUMP | 42000.00000 42000.00 15000.00000 15000.00

Removal Of 0Old Bridge, Station 5+28.80 |
0030 210A000 408.000 CUYD| 4.45000 1815.60 4.00000 1632.00

Unclassified Excavation |
0040 505A032 2.000 EACH| 2000.00000 4000.00 2000.00000 4000.00

Steel Test Piles (HP 12x53) (Maximum Bid |
Limited To $2000 Per Each Test Pile) |

Precast Concrete Type 2C Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long |

I I

I |

I |

I I

I I

I |

I |

I I

I I

I |

0050 505B102 2.000 EACH| 2000.00000 4000.00] 2000.00000 4000.00|
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | I |
0060 505M002 1920.000 LF | 30.00000 57600.00] 29.00000 55680.00|
Steel Piling Furnished And Driven (HP | | |
12 x 53) | | |
0070 507A000 4.000 EACH] 2000.00000 8000.00] 1900.00000 7600.00 |
Wire Rope Abutment Anchor Assembly | I |
0080 511A000 44.000 EACH| 46.85000 2061.40| 50.00000 2200.00]
Elastomeric Bearings, Type 1 | | |
0090 512A014 2.000 EACH| 2800.00000 5600.00| 3400.00000 6800.00]
Precast Concrete Abutment Caps, 2'-0" | I |
Wide By 1'-8" Deep By 33'-0" Long | | |
0100 512A015 2.000 EACH| 2800.00000 5600.00| 3400.00000 6800.00]
Precast Concrete Abutment Caps, 2'-0" | | |
Wide x 1'-4 7/8" Deep By 33'-0" Long | | |
(Modified) | | |
0110 512C004 6.000 EACH]| 2800.00000 16800.00] 3000.00000 18000.00]
Precast Concrete Type 1 Span Section, | I |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | I |
0120 512C007 2.000 EACH| 2800.00000 5600.00| 3800.00000 7600.00|
Precast Concrete Type 2C Span Section, | | |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long| I |
0130 512c017 6.000 EACH]| 2800.00000 16800.00] 3500.00000 21000.00|
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | I |
0140 512C025 2.000 EACH| 2800.00000 5600.00| 4600.00000 9200.00]
I |

I I



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 033 -5
TABULATION OF BIDS
CALL ORDER 033 CONTRACT 1ID 20040730033 COUNTIES MACON
LETTING DATE 07/30/04 10:00 AM DIVISION 06
| ( 4 ) 06001 | ( 5 ) 14008 | ( )
|F & W CONSTRUCTION CO., INC |NEWELL & BUSH, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 512D006 2.000 EACH| 2750.00000 5500.00] 4600.00000 9200.00|
Precast Concrete Barrier Rail End | \ |
Section, 34'-0" Long (Modified) | |
0160 512D031 2.000 EACH| 2750.00000 5500.00] 4300.00000 8600.00]
Precast Concrete Barrier Rail End | | |
Section, 39-11 3/8" Long (Modified) | \ |
0170 512E001 32.000 EACH] 450.00000 14400.00| 400.00000 12800.00|
Precast Concrete Abutment Panels, Type | | |
A2 | \ |
0180 512F001 16.000 EACH| 400.00000 6400.00 | 500.00000 8000.00]
Precast Concrete Wing Panels, Type W2 | \ |
0190 512G000 8.000 EACH] 300.00000 2400.00] 600.00000 4800.00]
Precast Concrete Abutment Wing Cap Pane | \ |
0200 600A000 LUMP | 25000.00000 25000.00| 30000.00000 30000.00|
Mobilization | \
0210 610C001 602.000 TON | 20.00000 12040.00| 26.00000 15652.00|
Loose Riprap, Class 2 | \ |
0220 610D00O 602.000 SQYD| 2.00000 1204.00] 2.50000 1505.00]
Filter Blanket | | |
0230 630C003 8.000 EACH] 1250.00000 10000.00| 1450.00000 11600.00|
Guardrail End Anchor, Type 13 | \ |
0240 630C050 8.000 EACH] 1800.00000 14400.00 | 2350.00000 18800.00 |
Guardrail End Anchor, Type 20 Series | \ |
0250 665F000 90.000 EACH| 4.50000 405.00] 20.00000 1800.00]
Hay Bales | | |
0260 665J000 800.000 LF | 4.00000 3200.00] 6.00000 4800.00]
Silt Fence, Type A | \ |
0270 680A000 LUMP | 500.00000 500.00] 4000.00000 4000.00]
Engineering Controls | \ |
0280 740B00O 304.000 SQFT| 8.00000 2432.00| 12.00000 3648.00]
Construction Signs | \ |
0290 740F002 16.000 EACH| 165.00000 2640.00] 250.00000 4000.00]
Barricades, Type III | \ |
0300 7401005 8.000 EACH] 300.00000 2400.00] 200.00000 1600.00]
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 296,398.00| $ 324,317.00| $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 296,398.00| S 324,317.00| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 034 -1
VENDOR RANKING

CALL ORDER : 034 CONTRACT ID : 20040730034 COUNTIES : MACON
LETTING DATE : 07/30/04 10:00 AM DIVISION : 06
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPOA-4404(200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#10 from 1.6 miles east of C.R.#5 through Creek Stand to

the Russell county line. Length - 6.540 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC. S 614,433.53 100.0000%

2 05002 EAST ALABAMA PAVING COMPANY, INC. $ 661,697.93 107.6924%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 034 -2
TABULATION OF BIDS
CALL ORDER 034 CONTRACT 1ID 20040730034 COUNTIES MACON
LETTING DATE 07/30/04 10:00 AM DIVISION : 06
| ( 1 ) 23024 | ( 2 ) 05002 | ( )
|[WIREGRASS CONSTRUCTION COMP |EAST ALABAMA PAVING CO., IN |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 401B100 84409.000 SQYD| 0.69000 58242.21| 0.57000 48113.13]|
Bituminous Treatment E (With Polymer | | |
Additive) | \ |
0020 405A000 5525.000 GAL | 0.15000 828.75| 0.00000 0.00]
Tack Coat | ‘ |
0030 424A336 3576.000 TON | 39.95000 142861.20] 47.90000 171290.40|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,3/8" Maximum Aggregate | \ |
Size Mix, Esal Range A/B | | |
0040 424A347 6964.000 TON | 37.85000 263587.40| 42.71000 297432 .44
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | | |
0050 424B647 2686.000 TON | 36.25000 97367.50 | 41.46000 111361.56]|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | | |
0060 600A000 LUMP | 27000.00000 27000.00| 10000.00000 10000.00]
Mobilization | |
0070 701A030 13.000 MILE| 763.47000 9925.11| 760.00000 9880.00 |
Solid White, Class 2T, Type A, Traffic | \ |
Stripe | \ |
0080 701A034 7.000 MILE]| 763.47000 5344.29] 760.00000 5320.00]
Solid Yellow, Class 2T, Type A, Traffic | | |
Stripe | | |
0090 701A044 4.000 MILE] 442.01000 1768.04 | 440.00000 1760.00]
Broken Yellow, Class 2T, Type A, | |
Traffic Stripe | \ |
0100 703A004 132.000 SQFT| 3.01000 397.32| 3.00000 396.00]
Traffic Control Markings, Class 2T, | \
Type A I \ [
0110 705A032 145.000 EACH] 5.63000 816.35]| 5.60000 812.00]
Pavement Markers, Class A-H, Type 1-B | | |
0120 705A037 432.000 EACH| 5.73000 2475.36| 5.70000 2462.40|
Pavement Markers, Class A-H, Type 2-D | \ |
0130 740B00O 212.000 SQFT| 10.00000 2120.00] 10.00000 2120.00]
\ |

Construction Signs |



ALABAMA DEPARTMENT OF TRANSPORTATION

DATE 08/06/04
PAGE 034 -3
TABULATION OF BIDS
CALL ORDER 034 CONTRACT ID 20040730034 COUNTIES MACON
LETTING DATE 07/30/04 10:00 AM DIVISION 06
| ( 1 ) 23024 | ( 2 ) 05002 | ( )
|WIREGRASS CONSTRUCTION COMP |EAST ALABAMA PAVING CO., IN |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 7400000 1.000 EACH] 1700.00000 1700.00| 750.00000 750.00]
Pilot Car | \ |
SECTION TOTALS | $ 614,433.53] $ 661,697.93] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 614,433.53] S 661,697.93]| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04

PAGE : 035 -1
VENDOR RANKING

CALL ORDER : 035 CONTRACT ID : 20040730035 COUNTIES : MACON
LETTING DATE : 07/30/04 10:00 AM DIVISION : 06
CONTRACT TIME : 140 Calendar Days

CONTRACT DESCRIPTION PROJECT (S) : ACGBBR-4405(200)

for constructing the Bridge Replacement and Approaches on

C.R.#9 at 0l1d Town Creek relief south of Shorter. Length

0.184 mi.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 13099 MCINNIS, LLC $ 585,492.00 100.0000%
2 13021 MURPHREE BRIDGE CORPORATION

S 708,000.00 120.9239%



Steel Piling Furnished And Driven (HP

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 035 -2
TABULATION OF BIDS
CALL ORDER 035 CONTRACT ID 20040730035 COUNTIES MACON
LETTING DATE 07/30/04 10:00 AM DIVISION : 06
| ( 1 ) 13099 | ( 2 ) 13021 | ( )
|[MCINNIS, LLC | MURPHREE BRIDGE CORPORATION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 ROADWAY
| \ |
0010 206A000 LUMP | 20000.00000 20000.00| 90000.00000 90000.00 |
Removal Of 0ld Bridge, Station 36+57.44 | | |
0020 210A000 880.000 CUYD| 6.00000 5280.00] 7.60000 6688.00 |
Unclassified Excavation | \ |
0030 210D001 3804.000 CUYD| 10.00000 38040.00 | 14.90000 56679.60|
Borrow Excavation (Loose Truckbed | \ |
Measurement) | |
0040 231B002 473.000 TON | 15.00000 7095.00| 14.75000 6976.75]
Roadbed Stabilizing Material, ALDOT | |
#410 (Modified) | \ |
0050 301A012 2182.000 SQYD| 12.50000 27275.00] 9.00000 19638.00|
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | \ |
0060 401A000 2182.000 SQYD| 1.00000 2182.00] 1.00000 2182.00|
Bituminous Treatment A | | |
0070 405A000 66.000 GAL | 1.00000 66.00| 2.00000 132.00]
Tack Coat | ‘ |
0080 424A341 165.000 TON | 75.00000 12375.00| 63.00000 10395.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0090 424B637 345.000 TON | 60.00000 20700.00] 55.00000 18975.00 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0100 502A000 8600.000 LB | 1.00000 8600.00 | 1.00000 8600.00]
Steel Reinforcement | | |
0110 502B000O LUMP | 37000.00000 37000.00 | 37000.00000 37000.00|
Steel Reinforcement For Bridge | \ |
Superstructure, Station 35+98, Approx. | \ |
37000 Lbs. | \ |
0120 505G003 32.000 EACH| 100.00000 3200.00] 100.00000 3200.00]
Pile Points (Type A, 12") | | |
0130 505H000 128.000 LF | 30.00000 3840.00] 105.00000 13440.00|
Pilot Holes | | |
0140 505M002 600.000 LF | 35.00000 21000.00]| 30.00000 18000.00 |
| \ |
| \ |

12 x 53)



Solid White, Class 1, Type A Traffic

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 035 -3
TABULATION OF BIDS
CALL ORDER 035 CONTRACT 1ID 20040730035 COUNTIES MACON
LETTING DATE 07/30/04 10:00 AM DIVISION 06
| ( 1 ) 13099 | ( 2 ) 13021 | ( )
|[MCINNIS, LLC |[MURPHREE BRIDGE CORPORATION |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 508A000 6200.000 LB | 5.00000 31000.00| 3.00000 18600.00]
Structural Steel | \ |
0160 510A000 82.000 CUYD| 600.00000 49200.00| 650.00000 53300.00 |
Bridge Substructure Concrete, Class A | \ |
0170 510C051 LUMP | 90000.00000 90000.00|] 100610.69000 100610.69]
Bridge Concrete Superstructure, Station | \ |
35+98, Approx. 146 Cu. Yds. | \ |
0180 510E000 427.000 SQYD| 10.00000 4270.00] 5.90000 2519.30|
Grooving Concrete Bridge Decks | \ |
0190 511A050 32.000 EACH| 100.00000 3200.00] 100.00000 3200.00]
Elastomeric Bearing Type 2 (Mark B1) | |
0200 513B003 628.000 LF | 70.00000 43960.00 | 100.00000 62800.00 |
Pretensioned-Prestressed Concrete | | |
Girders, Type I (Specialty Item) | \ |
0210 600A000 LUMP | 50000.00000 50000.00 | 81366.81000 81366.81]
Mobilization | |
0220 610C001 1610.000 TON | 30.00000 48300.00| 26.00000 41860.00 |
Loose Riprap, Class 2 | \ |
0230 610D00O 1244.000 SQYD] 3.00000 3732.00] 2.00000 2488.00 |
Filter Blanket | | |
0240 630C003 4.000 EACH| 1400.00000 5600.00] 1200.00000 4800.00]
Guardrail End Anchor, Type 13 | \ |
0250 630C050 4.000 EACH] 1900.00000 7600.00 | 1600.00000 6400.00|
Guardrail End Anchor, Type 20 Series | \ |
0260 650A000 480.000 CUYD]| 25.00000 12000.00| 22.30000 10704.00]
Topsoil | \ |
0270 652A056 1.000 ACRE] 850.00000 850.00| 640.00000 640.00]
Seeding (Mix 2E) | | |
0280 656A001 1.000 ACRE] 850.00000 850.00| 640.00000 640.00
Mulching, Class A, Type 2 | \ |
0290 665F000 209.000 EACH] 8.00000 1672.00] 5.15000 1076.35]
Hay Bales | \ |
0300 665J000 2090.000 LF | 5.00000 10450.00| 5.00000 10450.00]
Silt Fence, Type A | \ |
0310 6650001 2090.000 LF | 1.50000 3135.00] 1.15000 2403.50|
Silt Fence Removal | \ |
0320 680A000 LUMP | 7500.00000 7500.00| 8200.00000 8200.00|
Engineering Controls | \ |
0330 701A004 1.000 MILE] 250.00000 250.00 | 225.00000 225.00|
\ |
\ I

Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 035 -4
TABULATION OF BIDS
CALL ORDER 035 CONTRACT ID 20040730035 COUNTIES MACON
LETTING DATE 07/30/04 10:00 AM DIVISION 06
| ( 1 ) 13099 | ( 2 ) 13021 | ( )
|[MCINNIS, LLC |[MURPHREE BRIDGE CORPORATION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 701A012 1.000 MILE] 250.00000 250.00| 225.00000 225.00|
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0350 740B00O 182.000 SQFT| 10.00000 1820.00] 7.50000 1365.00|
Construction Signs | | |
0360 740F002 8.000 EACH]| 300.00000 2400.00 | 165.00000 1320.00|
Barricades, Type III | | |
0370 7401005 4.000 EACH] 200.00000 800.00] 225.00000 900.00]
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 585,492.00] S 708,000.00] S 0.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 585,492.00] S 708,000.00] S




CALL ORDER : 039
LETTING DATE : 07/30/04 10:00 AM

CONTRACT DESCRIPTION
for constructing the Resurfacing and Traffic Stripe on
C.R.#10 from I-20 through Moody to the Jefferson county

line.

Length - 5.988 mi.

ALABAMA DEPARTMENT OF TRANSPORTATION

CONTRACT ID
DIVISION

CONTRACT TIME

VENDOR RANKING

20040730039
03
45 Working Days

COUNTIES

ST. CLAIR

(available days)

DATE
PAGE

08/06/04
039 -1

ACGBSTPOA-5801 (200)

% OVER
LOW BID

GOOD HOPE CONTRACTING CO., INC.

DUNN CONSTRUCTION COMPANY, INC.

RANK VENDOR NO./NAME
1 07002
2 04013
3 01087 APAC-SOUTHEAST,

INC.

PROJECT (S)
TOTAL
BID
$ 882,455.68
S 937,693.29
$ 960,517.10

100.0000%
106.2595%
108.8459%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 039 -2
TABULATION OF BIDS
CALL ORDER 039 CONTRACT 1ID 20040730039 COUNTIES ST. CLAIR
LETTING DATE 07/30/04 10:00 AM DIVISION 03
| ( 1 ) 07002 | ( 2 ) 04013 | ( 3 ) 01087
| GOOD HOPE CONTRACTING CO., | DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 305A000 4700.000 CUYD| 9.50000 44650.00| 13.73000 64531.00] 12.90000 60630.00
Borrow, Section 210, For Miscellaneous | \ |
Use I \ |
0020 405A000 4700.000 GAL | 1.50000 7050.00| 0.90000 4230.00] 1.20000 5640.00
Tack Coat | \ |
0030 429A241 6800.000 TON | 44.00000 299200.00| 44.75000 304300.00] 49.40000 335920.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C | \ |
0040 429B248 9400.000 TON | 41.00000 385400.00 | 41.25000 387750.00] 46.65000 438510.00
Improved Bituminous Concrete Binder | \ |
Layer, Leveling, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C | | |
0050 600A000 LUMP | 52300.00000 52300.00| 60700.00000 60700.00 | 17000.00000 17000.00
Mobilization | |
0060 630A004 456.000 LF | 24.00000 10944.00| 21.97000 10018.32] 18.90000 8618.40
Steel Beam Guardrail, Class B, Type 2 | \ |
0070 630C022 8.000 EACH] 1200.00000 9600.00 | 2197.21000 17577.68| 1890.00000 15120.00
Guardrail End Anchor, Type Special | \
0080 630C050 8.000 EACH] 1600.00000 12800.00| 1953.08000 15624.64| 1680.00000 13440.00
Guardrail End Anchor, Type 20 Series | \ |
0090 665J000 1690.000 LF | 1.00000 1690.00]| 5.17000 8737.30] 4.70000 7943.00
Silt Fence, Type A | \ |
0100 6650001 1690.000 LF | 0.50000 845.00| 0.65000 1098.50] 1.00000 1690.00
Silt Fence Removal | | |
0110 701A031 12.000 MILE| 1111.00000 13332.00| 1464.81000 17577.72| 1260.00000 15120.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | \ |
0120 701A035 12.000 MILE| 1313.00000 15756.00 | 1220.67000 14648.04 | 1050.00000 12600.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0130 701C001 24.000 MILE] 555.50000 13332.00] 518.79000 12450.96| 450.00000 10800.00
Solid Temporary Traffic Stripe | | |
0140 703A002 662.000 SQFT| 2.53000 1674.86| 2.44000 1615.28] 2.10000 1390.20
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0150 705A005 790.000 EACH| 5.00000 3950.00] 5.49000 4337.10] 4.75000 3752.50
\ |

Pavement Markers,

Class A,

Type 2-D |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 039 -3
TABULATION OF BIDS
CALL ORDER 039 CONTRACT ID 20040730039 COUNTIES ST. CLAIR
LETTING DATE 07/30/04 10:00 AM DIVISION 03
| 1 ) 07002 | ( 2 ) 04013 | ( 3 ) 01087
| GOOD HOPE CONTRACTING CO., | DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 740B00O 321.000 SQFT| 7.42000 2381.82| 9.36000 3004.56| 8.00000 2568.00
Construction Signs | | |
0170 740E000 50.000 EACH]| 1.00000 50.00| 12.92000 646.00| 11.50000 575.00
Cones (36 Inches High) | \ |
0180 7400000 1.000 EACH]| 7500.00000 7500.00] 8846.19000 8846.19| 9200.00000 9200.00
Pilot Car | | |
SECTION TOTALS | S 882,455.68| S 937,693.29]| S 960,517.10
—————————————————————————————————————————— e
CONTRACT TOTALS | S 882,455.68| S 937,693.29]| S 960,517.10




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 042 -1

VENDOR RANKING

CALL ORDER : 042 CONTRACT ID : 20040730042 COUNTIES : AUTAUGA
LETTING DATE : 07/30/04 10:00 AM DIVISION : 06

CONTRACT TIME : 12/15/04 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT (S) : STPMT-7804(600)

for constructing the Additional Lanes including Signal on
East Main Street from west of Adell Street to east of Shady
Oak Lane in Prattville. Length 0.347 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07003 R. E. GRILLS CONSTRUCTION CO., INC. $ 1,035,676.00 100.0000%
2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. S 1,044,244.82 100.8274%
3 01087 APAC-SOUTHEAST, INC. $ 1,300,686.84 125.5882%



Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size
ESAL Range C/D

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 042 -2
TABULATION OF BIDS
CALL ORDER 042 CONTRACT 1ID 20040730042 COUNTIES AUTAUGA
LETTING DATE 07/30/04 10:00 AM DIVISION 06
| ( 1 ) 07003 | ( 2 ) 23024 | ( 3 ) 01087
|[R.E. GRILLS CONSTRUCTION CO |WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 9000.00000 9000.00| 9000.00000 9000.00 | 9000.00000 9000.00
Clearing And Grubbing (Maximum | \ |
Allowable Bid $3000 Per Acre) | | |
(Approximately 3 acres) | \ |
0020 206D001 693.000 LF | 3.50000 2425.50| 1.41000 977.13| 1.52000 1053.36
Removing Guardrail | \ |
0030 206D003 840.000 LF | 5.70000 4788.00 | 5.35000 4494.00] 12.00000 10080.00
Removing Curb And Gutter | \ |
0040 206E042 1.000 EACH] 333.00000 333.00] 580.00000 580.00] 750.00000 750.00
Removing Inlets (Partial) | | |
0050 210A000 459.000 CUYD]| 9.00000 4131.00]| 17.00000 7803.00] 10.00000 4590.00
Unclassified Excavation | \ |
0060 210D021 6322.000 CUYD| 7.70000 48679.40 | 8.50000 53737.00| 10.00000 63220.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 or Better ) | | |
0070 214A000 1088.000 CUYD] 22.00000 23936.00]| 5.60000 6092.80 | 12.50000 13600.00
Structure Excavation | \ |
0080 214B001 1633.000 CUYD| 30.00000 48990.00| 35.50000 57971.50| 21.00000 34293.00
Foundation Backfill, Commercial | | |
0090 405A000 925.000 GAL | 1.80000 1665.00| 1.75000 1618.75] 1.03000 952.75
Tack Coat | \ |
0100 424A360 1002.000 TON | 60.00000 60120.00 | 62.00000 62124.00 | 46.65000 46743.30
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0110 424A363 40.000 TON | 92.00000 3680.00] 90.00000 3600.00] 55.00000 2200.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0120 424A366 3127.000 TON | 55.00000 171985.00] 26.50000 82865.50] 22.50000 70357.50
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0130 424B651 353.000 TON | 58.00000 20474.00]| 58.95000 20809.35]| 62.15000 21938.95
| \ |
| \ |
| \ |

Mix,



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 042 -3
TABULATION OF BIDS

CALL ORDER : 042 CONTRACT ID : 20040730042 COUNTIES : AUTAUGA
LETTING DATE : 07/30/04 10:00 AM DIVISION : 06

( 1 ) 07003 | ( 2 ) 23024 | ( 3 ) 01087
R.E. GRILLS CONSTRUCTION CO |WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT \ |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 424B681 344.000 TON | 58.00000 19952.00| 58.50000 20124.00| 72.15000 24819.60
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0150 424C361 631.000 TON | 55.00000 34705.00| 58.00000 36598.00 | 55.45000 34988.95
Superpave Bituminous Concrete Base | \ |
Layer, 1 1/2" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0160 530A001 31.000 LF | 76.00000 2356.00] 59.68000 1850.08]| 52.98000 1642.38
18" Roadway Pipe (Class 3 R.C.) | \
0170 533A098 2271.000 LF | 31.00000 70401.00 | 37.00000 84027.00 | 38.35000 87092.85
18" Storm Sewer Pipe (Class 3 R.C.) | |
0180 533A099 45.000 LF | 54.00000 2430.00] 57.00000 2565.00] 52.77000 2374.65
24" Storm Sewer Pipe (Class 3 R.C.) | \ |
0190 533A101 11.000 LF | 69.00000 759.00| 167.00000 1837.00] 110.00000 1210.00
36" Storm Sewer Pipe (Class 3 R.C.) | |
0200 600A000 LUMP | 80000.00000 80000.00| 105000.00000 105000.00] 375000.00000 375000.00
Mobilization | \
0210 610A004 600.000 SQYD| 29.00000 17400.00| 30.00000 18000.00] 53.00000 31800.00
Loose Riprap, Class 2, 24" Thick | | |
0220 610D00O 600.000 SQYD| 1.80000 1080.00| 2.75000 1650.00] 6.00000 3600.00
Filter Blanket | \ |
0230 618A000 55.000 SQYD| 33.00000 1815.00] 60.60000 3333.00] 26.25000 1443.75
Concrete Sidewalk, 4" Thick | | |
0240 619A002 2.000 EACH| 600.00000 1200.00]| 466.15000 932.30] 630.00000 1260.00
18" Roadway Pipe End Treatment, Class 1 | \ |
0250 619A003 1.000 EACH] 890.00000 890.00| 605.99000 605.99] 825.00000 825.00
24" Roadway Pipe End Treatment, Class 1 | | |
0260 619A005 1.000 EACH] 1400.00000 1400.00| 1025.52000 1025.52] 1240.00000 1240.00
36" Roadway Pipe End Treatment, Class 1 | \ |
0270 620A000 1.000 CUYD| 360.00000 360.00] 745.84000 745.84 | 1050.00000 1050.00
Minor Structure Concrete | \ |
0280 621A000 2.000 EACH| 1855.00000 3710.00] 2237.51000 4475.02 1750.00000 3500.00
Junction Boxes, Type 1, 1P Or 5 | \ |
0290 621C015 14.000 EACH| 2500.00000 35000.00 | 2600.00000 36400.00 | 1800.00000 25200.00
Inlets, Type S1 Or S3 (1 Wing) | | |
0300 621C027 1.000 EACH] 1800.00000 1800.00| 1771.36000 1771.36] 1800.00000 1800.00
Inlets, Type C | \ |
0310 621D015 7.000 EACH] 650.00000 4550.00] 466.15000 3263.05] 650.00000 4550.00
\ |

Inlet Units, Type S1 Or S3 |
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TABULATION OF BIDS
CALL ORDER 042 CONTRACT ID 20040730042 COUNTIES AUTAUGA
LETTING DATE 07/30/04 10:00 AM DIVISION 06
| ( 1 ) 07003 | ( 2 ) 23024 | ( 3 ) 01087
|[R.E. GRILLS CONSTRUCTION CO |WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 621E000 1.000 EACH]| 3000.00000 3000.00| 3800.00000 3800.00| 3000.00000 3000.00
Manholes, Type Special | | |
0330 622A000 4.000 EACH] 300.00000 1200.00] 177.08000 708.32| 400.00000 1600.00
Manhole Covers Reset | | |
0340 623A000 528.000 LF | 9.70000 5121.60| 12.35000 6520.80] 15.00000 7920.00
Concrete Gutter | | |
0350 623C003 4054.000 LF | 9.70000 39323.80] 16.00000 64864.00| 7.25000 29391.50
Combination Curb & Gutter, Type C | \ |
(Modified) | | |
0360 629A072 325.000 LF | 59.00000 19175.00] 175.00000 56875.00| 250.00000 81250.00
Concrete Median or Safety Barrier, Type | | |
GS-54-PP (Special) | \ |
0370 630A001 1035.000 LF | 19.00000 19665.00] 15.04000 15566.40] 16.16000 16725.60
Steel Beam Guardrail, Class A, Type 2 | | |
0380 630C003 1.000 EACH] 1500.00000 1500.00] 1128.00000 1128.00| 1212.00000 1212.00
Guardrail End Anchor, Type 13 | \ |
0390 630C050 7.000 EACH] 2100.00000 14700.00] 1504.00000 10528.00] 1617.00000 11319.00
Guardrail End Anchor, Type 20 Series | | |
0400 641S500 6.000 EACH] 300.00000 1800.00] 56.34000 338.04 | 50.00000 300.00
Valve Box Reset | | |
0410 650A000 936.000 CUYD| 14.00000 13104.00] 20.00000 18720.00] 11.00000 10296.00
Topsoil | | |
0420 652A056 2.000 ACRE| 600.00000 1200.00] 425.00000 850.00] 425.00000 850.00
Seeding (Mix 2E) | | |
0430 654A001 563.000 SQYD| 3.60000 2026.80 | 2.80000 1576.40| 2.80000 1576.40
Solid Sodding (Bermuda) | | |
0440 656A000 2.000 ACRE| 600.00000 1200.00] 400.00000 800.00] 400.00000 800.00
Mulching, Class A, Type 1 | | |
0450 658A002 2.000 ACRE| 1600.00000 3200.00| 1200.00000 2400.00] 1200.00000 2400.00
Hydro-Seeding & Mulching (Mix 2E) | |
0460 659A000 290.000 SQYD] 3.00000 870.00] 2.00000 580.00| 2.00000 580.00
Erosion Control Netting, Class A | | |
0470 665A000 2.000 ACRE| 500.00000 1000.00] 350.00000 700.00| 800.00000 1600.00
Temporary Seeding | | |
0480 665B000 2.000 ACRE| 500.00000 1000.00] 300.00000 600.00| 800.00000 1600.00
Temporary Mulching | \ |
0490 665F000 50.000 EACH] 7.00000 350.00] 10.00000 500.00| 10.00000 500.00
Hay Bales | | |
0500 665G000 50.000 EACH]| 7.00000 350.00] 7.00000 350.00]| 7.00000 350.00
\ |

Sand Bags |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 042 -5
TABULATION OF BIDS
CALL ORDER 042 CONTRACT 1ID 20040730042 COUNTIES AUTAUGA
LETTING DATE 07/30/04 10:00 AM DIVISION 06
| ( 1 ) 07003 | ( 2 23024 | ( 3 ) 01087
|[R.E. GRILLS CONSTRUCTION CO |WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0510 665J000 4130.000 LF | 3.30000 13629.00| 2.90000 11977.00] 2.90000 11977.00
Silt Fence, Type A | \ |
0520 6650001 4130.000 LF | 1.20000 4956.00] 0.10000 413.00| 0.10000 413.00
Silt Fence Removal | | |
0530 6650000 485.000 LF | 7.00000 3395.00] 5.85000 2837.25] 5.85000 2837.25
12 Inch Wattle | \ |
0540 672A000 3.000 GAL | 150.00000 450.00] 325.00000 975.00] 325.00000 975.00
Flocculant Liquid | \ |
0550 680A000 LUMP | 21700.00000 21700.00| 30000.00000 30000.00 | 55000.00000 55000.00
Engineering Controls | \ |
0560 701A031 1.000 MILE] 2300.00000 2300.00] 2000.00000 2000.00] 2000.00000 2000.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0570 701A035 1.000 MILE] 2300.00000 2300.00| 2000.00000 2000.00] 2000.00000 2000.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0580 701A040 1.000 MILE] 1400.00000 1400.00]| 1250.00000 1250.00] 1250.00000 1250.00
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0590 701A045 1.000 MILE] 1400.00000 1400.00] 1250.00000 1250.00] 1250.00000 1250.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0600 701B00S 354.000 LF | 1.10000 389.40| 1.00000 354.00]| 1.00000 354.00
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) | \ |
0610 701C000 2.000 MILE| 860.00000 1720.00| 750.00000 1500.00] 750.00000 1500.00
Broken Temporary Traffic Stripe | | |
0620 701C001 3.000 MILE] 860.00000 2580.00] 750.00000 2250.00/| 750.00000 2250.00
Solid Temporary Traffic Stripe | \ |
0630 701C004 2.000 MILE| 3600.00000 7200.00| 3200.00000 6400.00 | 3200.00000 6400.00
Broken Temporary Traffic Stripe (Tape) | | |
0640 701C006 3.000 MILE] 7800.00000 23400.00] 6800.00000 20400.00] 6800.00000 20400.00
Solid Temporary Traffic Stripe | \ |
(Removable Tape) | \ |
0650 701D008 3.000 MILE] 1900.00000 5700.00] 1700.00000 5100.00] 1700.00000 5100.00
Solid Traffic Stripe Removed (Plastic) | | |
0660 701D009 3.000 MILE] 1300.00000 3900.00] 1200.00000 3600.00] 1200.00000 3600.00
Solid Traffic Stripe Removed (Tape) | \
0670 701D015 2.000 MILE| 1700.00000 3400.00] 1550.00000 3100.00] 1550.00000 3100.00
\ |

Broken Traffic Stripe Removed (Plastic) |
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TABULATION OF BIDS
CALL ORDER 042 CONTRACT ID 20040730042 COUNTIES AUTAUGA
LETTING DATE 07/30/04 10:00 AM DIVISION 06
| ( 1 ) 07003 | ( 2 23024 | ( 3 ) 01087
|R.E. GRILLS CONSTRUCTION CO |WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0680 701D016 2.000 MILE| 1300.00000 2600.00| 1200.00000 2400.00] 1200.00000 2400.00
Broken Traffic Stripe Removed (Tape) | \ |
0690 703A002 4145.000 SQFT| 2.80000 11606.00] 2.50000 10362.50] 2.50000 10362.50
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0700 703B002 113.000 SQFT| 4.00000 452.00] 3.50000 395.50| 3.50000 395.50
Traffic Control Legends, Class 2, Type | | |
0710 705A030 80.000 EACH] 6.00000 480.00] 5.25000 420.00| 5.25000 420.00
Pavement Markers, Class A-H, Type 2-C | | |
0720 705A031 46.000 EACH]| 6.00000 276.00| 5.25000 241.50| 5.25000 241.50
Pavement Markers, Class A-H, Type 1-A | | |
0730 705A032 230.000 EACH] 6.00000 1380.00] 5.25000 1207.50| 5.25000 1207.50
Pavement Markers, Class A-H, Type 1-B | | |
0740 705A037 40.000 EACH]| 6.00000 240.00| 5.25000 210.00| 5.25000 210.00
Pavement Markers, Class A-H, Type 2-D | | |
0750 705A038 210.000 EACH] 6.00000 1260.00] 5.25000 1102.50] 5.25000 1102.50
Pavement Markers, Class A-H, Type 2-E | | |
0760 707G000 9.000 EACH]| 30.00000 270.00| 40.00000 360.00| 50.00000 450.00
Barrier Rail Mounted Delineator | | |
(Mono-Directional) | | |
0770 710Al126 19.000 SQFT| 14.00000 266.00| 18.00000 342.00| 20.55000 390.45
Class 8, Aluminum Flat Sign Panels O. | \ |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | | |
0780 710B001 30.000 LF | 14.00000 420.00] 4.75000 142.50] 5.42000 162.60
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | | |
0790 730C000 LUMP | 1500.00000 1500.00] 3228.12000 3228.12| 3400.00000 3400.00
Furnishing And Installing Traffic | \ |
Control Unit (E. Main St. at Shady Oak | | |
Lane) | \ |
0800 730E000 2.000 EACH| 2300.00000 4600.00] 1140.01000 2280.02]| 1200.00000 2400.00
Metal Traffic Signal Pole Foundation | \ |
0810 730F000 1.000 EACH]| 5900.00000 5900.00| 7500.00000 7500.00| 5600.00000 5600.00
Metal Traffic Signal Pole With 35' Mast | | |
Arm Assembly | |
0820 730F001 1.000 EACH]| 11800.00000 11800.00] 12000.00000 12000.00] 10500.00000 10500.00
Metal Traffic Signal Pole With 45' and | \ |
\ |

55" Mast Arm Assembly
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CALL ORDER 042 CONTRACT ID 20040730042 COUNTIES AUTAUGA
LETTING DATE 07/30/04 10:00 AM DIVISION 06
| ( 1 ) 07003 | ( 2 ) 23024 | ( 3 ) 01087
|R.E. GRILLS CONSTRUCTION CO |WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0830 730K000 2.000 EACH| 580.00000 1160.00] 313.50000 627.00| 330.00000 660.00
Traffic Signal Junction Box | \ |
0840 730L003 15.000 LF | 1.30000 19.50] 3.80000 57.00| 4.00000 60.00
1", Non-Metallic, Conduit | \ |
0850 730L005 20.000 LF | 2.20000 44 .00 3.99000 79.80| 4.20000 84.00
2", Non-Metallic, Conduit | | |
0860 730N010 2.000 EACH| 400.00000 800.00] 617.51000 1235.02] 650.00000 1300.00
Luminaire Extension Assembly, 12 Feet | | |
0870 730P020 1.000 EACH] 1200.00000 1200.00] 1000.00000 1000.00] 1045.00000 1045.00
Vehicular Signal Head, 12 Inch, 1 | | |
Section, Type LED | \ |
0880 730P022 5.000 EACH] 970.00000 4850.00] 747.89000 3739.45| 788.00000 3940.00
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type LED | \ |
0890 730P024 1.000 EACH] 1547.00000 1547.00] 1187.51000 1187.51| 1250.00000 1250.00
Vehicular Signal Head, 12 Inch, 5 | | |
Section, Type LED | \ |
0900 730R022 1.000 EACH] 11200.00000 11200.00| 12000.00000 12000.00| 9530.00000 9530.00
Controller Assembly, Type III, 8 Phase | | |
0910 7305002 LUMP | 5100.00000 5100.00| 4161.02000 4161.02| 4380.00000 4380.00
Furnishing And Installing Emergency | \ |
Vehicle Preemption System( (E. Main St. | \ |
at Shady Oak Lane) | | |
0920 730T000 2.000 EACH| 500.00000 1000.00] 313.50000 627.00] 330.00000 660.00
Wood Pole | \ |
0930 730U005 LUMP | 28700.00000 28700.00| 22895.12000 22895.12| 24100.00000 24100.00
Furnishing And Installing Video | \ |
Detection System | \ |
0940 730Y000 LUMP | 2400.00000 2400.00] 2237.26000 2237.26| 2355.00000 2355.00
Furnishing And Installing Pedestal Pole | \ |
And Foundation With Flashing Beacon | | |
0950 740B00O 525.000 SQFT| 9.00000 4725.00] 12.00000 6300.00] 8.00000 4200.00
Construction Signs | | |
0960 740D000O 200.000 EACH] 54.00000 10800.00 | 70.00000 14000.00| 85.00000 17000.00
Channelizing Drums | | |
0970 740E000 50.000 EACH]| 21.00000 1050.00] 14.89000 744 .50 | 5.00000 250.00
Cones (36 Inches High) | | |
0980 7401005 4.000 EACH] 300.00000 1200.00] 114.30000 457.20 | 465.00000 1860.00
\ |

Warning Lights, Type B (Detachable Head |
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CALL ORDER 042 CONTRACT 1ID 20040730042 COUNTIES AUTAUGA
LETTING DATE 07/30/04 10:00 AM DIVISION 06
| ( 1 ) 07003 | ( 2 ) 23024 | ( 3 ) 01087
|[R.E. GRILLS CONSTRUCTION CO |WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0990 740M001 50.000 EACH] 7.00000 350.00] 9.66000 483.00| 5.00000 250.00
Ballast For Cone | | |
1000 741c010 2.000 EACH| 1450.00000 2900.00| 4500.00000 9000.00| 5000.00000 10000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
1010 756A028 110.000 LINF| 36.00000 3960.00 | 23.04000 2534.40| 24.25000 2667.50
6" Electrical Conduit, 1 line, Type 5 | | |
Installation | | |
SECTION TOTALS | $ 1,035,676.00| S 1,044,244.82]| $ 1,300,686.84
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | $ 1,035,676.00] S 1,044,244.82] $ 1,300,686.84




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04

PAGE : 043 -1
VENDOR RANKING

CALL ORDER : 043 CONTRACT ID : 20040730043 COUNTIES RUSSELL
LETTING DATE : 07/30/04 10:00 AM DIVISION : 04
CONTRACT TIME : 240 Calendar Days

CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPPC-8040(600)

for constructing the Intersection Improvements at various

intersections as indicated in the plans on Summerville Road

in Phenix City. Length 0.381 mi.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 1,728,910.69 100.0000%
2 07003 R. E. GRILLS CONSTRUCTION CO., INC. $ 1,977,939.40 114.4038%



Superpave Bituminous Concrete Wearing
Surface Layer,Leveling ,1/2" Maximum

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 043 -2
TABULATION OF BIDS
CALL ORDER 043 CONTRACT ID 20040730043 COUNTIES RUSSELL
LETTING DATE 07/30/04 10:00 AM DIVISION : 04
| ( 1 ) 01087 | ( 2 ) 07003 | ( )
| APAC-SOUTHEAST, INC. |[R.E. GRILLS CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 3000.00000 3000.00| 6000.00000 6000.00|
Clearing And Grubbing (Maximum | \ |
Allowable Bid $3000 Per Acre) | | |
(Approximately 2 Acres) | \ |
0020 206D000O 660.000 LF | 15.24000 10058.40| 9.00000 5940.00|
Removing Pipe | \ |
0030 206D003 5798.000 LF | 10.44000 60531.12] 3.60000 20872.80|
Removing Curb And Gutter | \ |
0040 206E001 11.000 EACH| 254.78000 2802.58| 200.00000 2200.00|
Removing Inlets | | |
0050 210A000 2298.000 CUYD]| 34.60000 79510.80] 18.00000 41364.00|
Unclassified Excavation | \ |
0060 210D00O 1938.000 CUYD] 22.27000 43159.26| 20.00000 38760.00|
Borrow Excavation | \ |
0070 214A000 1544.000 CUYD]| 25.56000 39464.64 | 15.40000 23777.60|
Structure Excavation | \ |
0080 214B001 671.000 CUYD] 45.88000 30785.48| 32.50000 21807.50]
Foundation Backfill, Commercial | | |
0090 260A000 6.000 CUYD]| 358.72000 2152.32| 250.00000 1500.00]
Cement Mortar Flowable Backfill, Mix 1 | | |
0100 301A025 7109.000 SQYD] 7.83000 55663.47| 11.00000 78199.00|
Crushed Aggregate Base Course, Type B, | \ |
Road Mixed, 6" Compacted Thickness | | |
0110 401B100 24404.000 SQYD] 1.58000 38558.32| 2.30000 56129.20|
Bituminous Treatment E (With Polymer | | |
Additive) | \ |
0120 405A000 3278.000 GAL | 5.23000 17143.94| 2.00000 6556.00|
Tack Coat | \ |
0130 408A054 12780.000 SQYD| 2.62000 33483.60 | 5.65000 72207.00 |
Planing Existing Pavement | \ |
(Approximately 3.10" Thru 4.0" Thick) | | |
0140 424A360 1659.000 TON | 50.91000 84459.69| 60.90000 101033.10]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | | |
0150 424A366 100.000 TON | 56.81000 5681.00| 70.20000 7020.00|
| \ |
| \ |
| \ |

Aggregate Size Mix, ESAL Range C/D
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TABULATION OF BIDS
CALL ORDER 043 CONTRACT 1ID 20040730043 COUNTIES RUSSELL
LETTING DATE 07/30/04 10:00 AM DIVISION 04
| 1 ) 01087 | ( 2 ) 07003 | ( )
| APAC-SOUTHEAST, INC. |[R.E. GRILLS CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 424B650 2924.000 TON | 52.33000 153012.92| 58.10000 169884.40]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0170 424B655 30.000 TON | 115.42000 3462.60] 200.00000 6000.00 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0180 424B681 931.000 TON | 49.99000 46540.69| 53.95000 50227.45|
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0190 424B689 4084.000 TON | 43.99000 179655.16/| 63.90000 260967.60]
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0200 424C361 460.000 TON | 49.84000 22926.40| 61.30000 28198.00 |
Superpave Bituminous Concrete Base | \ |
Layer, 1 1/2"™ Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0210 430B005 200.000 TON | 16.19000 3238.00] 17.35000 3470.00]
Aggregate Surfacing (ALDOT #410) | \ |
0220 530A001 1308.000 LF | 66.67000 87204.36| 40.00000 52320.00|
18" Roadway Pipe (Class 3 R.C.) | \
0230 530A002 233.000 LF | 108.55000 25292.15] 50.00000 11650.00]
24" Roadway Pipe (Class 3 R.C.) | \ |
0240 600A000 LUMP | 87106.42000 87106.42] 158500.00000 158500.00]
Mobilization | \
0250 602A000 5.000 EACH]| 131.23000 656.15] 215.00000 1075.00]
Right Of Way Markers | \ |
0260 610C001 35.000 TON | 32.92000 1152.20] 30.30000 1060.50]
Loose Riprap, Class 2 | \ |
0270 610D003 55.000 SQYD| 2.64000 145.20] 1.90000 104.50]
Filter Blanket, Geotextile | | |
0280 618B002 426.000 SQYD| 45.60000 19425.60 | 30.00000 12780.00]
Concrete Driveway, 6" Thick | | |
0290 620A000 1.000 CUYD] 1590.14000 1590.14| 300.00000 300.00]
Minor Structure Concrete | \ |
0300 621A004 2.000 EACH| 2308.65000 4617.30] 2400.00000 4800.00]
\ |

Junction Boxes, Type 4



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 043 -4
TABULATION OF BIDS
CALL ORDER 043 CONTRACT 1ID 20040730043 COUNTIES RUSSELL
LETTING DATE 07/30/04 10:00 AM DIVISION 04
| ( 1 ) 01087 | ( 2 ) 07003 | ( )
| APAC-SOUTHEAST, INC. |[R.E. GRILLS CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0310 621A005 4.000 EACH] 2307.54000 9230.16| 1800.00000 7200.00]
Junction Boxes, Type 1 | \ |
0320 621B004 3.000 EACH] 2307.91000 6923.73| 765.00000 2295.00|
Junction Box Units, Type 4 | \ |
0330 621B005 4.000 EACH] 2307.54000 9230.16| 610.00000 2440.00 |
Junction Box Units, Type 1 | \ |
0340 621C015 11.000 EACH| 2109.63000 23205.93| 2400.00000 26400.00]
Inlets, Type S1 Or S3 (1 Wing) | | |
0350 621C016 2.000 EACH| 2110.24000 4220.48| 2500.00000 5000.00]
Inlets, Type S2 Or S4 (1 Wing) | \ |
0360 621C017 2.000 EACH| 2712.10000 5424.20| 2500.00000 5000.00]
Inlets, Type S1 Or S3 (2 Wing) | | |
0370 621C109 1.000 EACH] 2306.45000 2306.45| 4000.00000 4000.00]
Inlets, Type PD | \ |
0380 621D015 12.000 EACH| 2307.91000 27694.92| 600.00000 7200.00]
Inlet Units, Type S1 Or S3 | \ |
0390 621D109 2.000 EACH| 2308.65000 4617.30] 600.00000 1200.00]
Inlet Units, Type PD | \ |
0400 623C003 5835.000 LF | 12.78000 74571.30| 18.00000 105030.00|
Combination Curb & Gutter, Type C | \ |
(Modified) | \ |
0410 637A001 473.000 LF | 14.91000 7052.43| 20.00000 9460.00|
Fence Reset (Includes All Types) | | |
0420 650B00O 1167.000 CUYD] 35.61000 41556.87| 17.00000 19839.00|
Topsoil From Stockpiles | \ |
0430 652A054 2.000 ACRE| 439.18000 878.36| 565.00000 1130.00]
Seeding (Mix 2A) | | |
0440 654A000 846.000 SQYD] 3.40000 2876.40| 6.00000 5076.00]
Solid Sodding | |
0450 656A000 2.000 ACRE| 466.63000 933.26]| 760.00000 1520.00]
Mulching, Class A, Type 1 | | |
0460 659A001 1046.000 SQYD] 2.74000 2866.04 | 2.25000 2353.50|
Erosion Control Netting, Class B | | |
0470 665A000 2.000 ACRE| 428.20000 856.40| 565.00000 1130.00]
Temporary Seeding | | |
0480 665B000 2.000 ACRE| 428.20000 856.40| 565.00000 1130.00]
Temporary Mulching | \ |
0490 665F000 84.000 EACH| 6.59000 553.56| 8.00000 672.00|
\ |

Hay Bales



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 043 -5
TABULATION OF BIDS
CALL ORDER 043 CONTRACT 1ID 20040730043 COUNTIES RUSSELL
LETTING DATE 07/30/04 10:00 AM DIVISION : 04
| ( 1 ) 01087 | ( 2 ) 07003 | ( )
| APAC-SOUTHEAST, INC. |[R.E. GRILLS CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0500 665G000 52.000 EACH] 11.88000 617.76]| 13.00000 676.00]
Sand Bags | \ |
0510 665J000 4150.000 LF | 4.67000 19380.50| 5.00000 20750.00 |
Silt Fence, Type A | \ |
0520 6650001 4150.000 LF | 1.26000 5229.00] 1.00000 4150.00]
Silt Fence Removal | \ |
0530 674A000 2000.000 LF | 10.10000 20200.00] 5.00000 10000.00]
Construction Safety Fence | \ |
0540 680A000 LUMP | 28303.99000 28303.99] 95000.00000 95000.00
Engineering Controls | \ |
0550 701A031 1.000 MILE] 2195.88000 2195.88]| 1630.00000 1630.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0560 701A035 3.000 MILE]| 2195.88000 6587.64| 2000.00000 6000.00 |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0570 701A040 1.000 MILE] 1097.94000 1097.94| 1350.00000 1350.00]
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0580 701A045 1.000 MILE] 1097.94000 1097.94| 1350.00000 1350.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0590 701B006 700.000 LF | 1.10000 770.00]| 1.00000 700.00]
Dotted Class 2, Type B Traffic Stripe | \ |
(0.09" Thick) | \ |
0600 701C000 1.000 MILE] 823.46000 823.46| 750.00000 750.00]
Broken Temporary Traffic Stripe | | |
0610 701C001 2.000 MILE| 823.46000 1646.92| 880.00000 1760.00|
Solid Temporary Traffic Stripe | \ |
0620 701G120 735.000 LF | 3.29000 2418.15] 5.00000 3675.00]
Broken White, Class 3W, Type A Traffic | | |
Stripe | \ |
0630 701G124 150.000 LF | 5.49000 823.50| 8.80000 1320.00]
Solid White, Class 3W, Type A Traffic | \ |
Stripe | | |
0640 701G132 980.000 LF | 5.49000 5380.20] 8.80000 8624.00]
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe | \ |
0650 701H000 400.000 LF | 1.10000 440.00| 0.60000 240.00]
| \ |

Solid Traffic Stripe Removed (Paint)



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/06/04
PAGE : 043 -6

Removal Of Existing Traffic Control
Unit (SUMMERVILLE RD. & US 80 WB OFF
RAMP)

CALL ORDER : 043 CONTRACT ID 20040730043 COUNTIES RUSSELL
LETTING DATE : 07/30/04 10:00 AM DIVISION 04
| ( 1 ) 01087 | ( 2 ) 07003 | ( )
| APAC-SOUTHEAST, INC. |[R.E. GRILLS CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0660 701H001 1000.000 LF | 1.10000 1100.00| 1.25000 1250.00]
Solid Traffic Stripe Removed (Plastic) | | |
0670 701H005 800.000 LF | 1.10000 880.00] 0.50000 400.00|
Broken Traffic Stripe Removed (Paint) | | |
0680 701H006 1150.000 LF | 1.10000 1265.00| 1.00000 1150.00]
Broken Traffic Stripe Removed (Plastic) | | |
0690 703A002 2730.000 SQFT| 2.74000 7480.20| 3.60000 9828.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0700 703B002 225.000 SQFT| 3.84000 864.00 | 4.50000 1012.50]
Traffic Control Legends, Class 2, Type | \ |
0710 703B0O10 23.000 SQFT| 27.45000 631.35] 50.00000 1150.00]|
Traffic Control Legends,Class 3W,Type A | | |
0720 705A030 18.000 EACH] 6.04000 108.72| 6.80000 122.40]
Pavement Markers, Class A-H, Type 2-C | | |
0730 705A031 75.000 EACH]| 6.04000 453.00] 6.50000 487.50|
Pavement Markers, Class A-H, Type 1-A | | |
0740 705A032 110.000 EACH] 6.04000 664.40] 7.30000 803.00|
Pavement Markers, Class A-H, Type 1-B | | |
0750 705A037 18.000 EACH]| 6.04000 108.72] 6.65000 119.70]
Pavement Markers, Class A-H, Type 2-D | | |
0760 705A038 100.000 EACH] 6.04000 604.00] 7.50000 750.00]
Pavement Markers, Class A-H, Type 2-E | | |
0770 710A115 31.000 SQFT| 12.30000 381.30] 18.80000 582.80|
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | | |
0780 710Al126 35.000 SQFT| 17.89000 626.15] 22.00000 770.00 |
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | | |
0790 710B0O01 131.000 LF | 4.42000 579.02] 6.90000 903.90]
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | | |
0800 726A000 200.000 LF | 71.14000 14228.00] 50.00000 10000.00]
Portable Concrete Safety Barriers, Type | | |
6 | \ |
0810 730A000 LUMP | 658.77000 658.77] 3200.00000 3200.00|
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 043 -7
TABULATION OF BIDS
CALL ORDER 043 CONTRACT ID 20040730043 COUNTIES RUSSELL
LETTING DATE 07/30/04 10:00 AM DIVISION 04
| ( 1 ) 01087 | ( 2 ) 07003 | ( )
| APAC-SOUTHEAST, INC. |[R.E. GRILLS CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T e
0820 730A001 LUMP | 768.56000 768.56| 3200.00000 3200.00|
Removal Of Existing Traffic Control | \ |
Unit (SUMMERVILLE RD. & US 80 EB OFF | | |
RAMP) | \ |
0830 730A002 LUMP | 1317.52000 1317.52] 3200.00000 3200.00|
Removal Of Existing Traffic Control | \ |
Unit (SUMMERVILLE RD. @ AIRPORT RD. | | |
0840 730C000 LUMP | 810.27000 810.27| 22000.00000 22000.00]
Furnishing And Installing Traffic | \ |
Control Unit (SUMMERVILLE RD. & US 80 | | |
WB OFF RAMP) | | |
0850 730C001 LUMP | 962.89000 962.89] 22000.00000 22000.00]
Furnishing And Installing Traffic | \ |
Control Unit (SUMMERVILLE RD.& US 80 | | |
EB OFF RAMP) | | |
0860 730C002 LUMP | 1601.89000 1601.89] 22000.00000 22000.00]
Furnishing And Installing Traffic | \ |
Control Unit (SUMMERVILLE RD. @ AIRPORT | | |
RD. | \ |
0870 730E000 12.000 EACH| 2195.88000 26350.56/ 3300.00000 39600.00]
Metal Traffic Signal Pole Foundation | | |
0880 730G001 12.000 EACH| 6153.94000 73847.28 | 5330.00000 63960.00 |
Metal Traffic Signal Strain Pole | | |
0890 730H001 3750.000 LF | 3.29000 12337.50| 5.65000 21187.50]
Loop Wire I \ |
0900 7301001 4275.000 LF | 1.65000 7053.75] 1.25000 5343.75]
Loop Detector Lead-In-Cable | | |
0910 730J010 26.000 EACH] 171.28000 4453.28]| 188.00000 4888.00]
Vehicle Loop Detector | | |
0920 730K000 23.000 EACH] 303.03000 6969.69| 313.00000 7199.00]
Traffic Signal Junction Box | | |
0930 730L003 1460.000 LF | 1.25000 1825.00] 5.00000 7300.00]
1", Non-Metallic, Conduit | | |
0940 730L005 830.000 LF | 2.20000 1826.00] 5.00000 4150.00]|
2", Non-Metallic, Conduit | \ |
0950 730M017 640.000 LF | 0.84000 537.60| 1.90000 1216.00]
Interconnect Cable, Underground, #14 | |
AWG, 9 Conductors, IMSA 20-1 | | |
0960 730N010 12.000 EACH| 394.16000 4729.92| 850.00000 10200.00|
| \ |

Luminaire Extension Assembly,

12 Foot



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 043 -8
TABULATION OF BIDS

CALL ORDER : 043 CONTRACT ID : 20040730043 COUNTIES : RUSSELL
LETTING DATE : 07/30/04 10:00 AM DIVISION : 04
| ( 1 ) 01087 | ( 2 ) 07003 | ( )
| APAC-SOUTHEAST, INC. |[R.E. GRILLS CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0970 730P022 15.000 EACH| 878.35000 13175.25]| 800.00000 12000.00|
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type LED | \ |
0980 730P024 6.000 EACH] 1386.70000 8320.20] 1660.00000 9960.00]
Vehicular Signal Head, 12 Inch, 5 | | |
Section, Type LED | \ |
0990 730R022 3.000 EACH] 8768.13000 26304.39] 10700.00000 32100.00]
Controller Assembly, Type III, 8 Phase | | |
1000 730R030 1.000 EACH] 4526.80000 4526.80] 4800.00000 4800.00]
Controller Assembly, Type III, Master | \ |
1010 740B00O 899.000 SQFT| 7.99000 7183.01| 8.80000 7911.20]
Construction Signs | \ |
1020 740D000O 210.000 EACH] 63.90000 13419.00| 53.00000 11130.00]|
Channelizing Drums | \ |
1030 740E000 110.000 EACH] 10.60000 1166.00] 13.00000 1430.00]
Cones (36 Inches High) | | |
1040 740F002 20.000 EACH] 189.57000 3791.40| 210.00000 4200.00]
Barricades, Type III | \ |
1050 7401005 20.000 EACH] 168.27000 3365.40] 320.00000 6400.00|
Warning Lights, Type B (Detachable Head | \ |
1060 740M001 110.000 EACH] 7.30000 803.00] 8.00000 880.00]
Ballast For Cone | \ |
1070 741c010 2.000 EACH| 2742.38000 5484.76| 3200.00000 6400.00|
Portable Sequential Arrow And Chevron | | |
Sign Unit I \ |
SECTION TOTALS | $ 1,728,910.69] S 1,977,939.40] S 0.00
—————————————————————————————————————————— B et e e e ettt
CONTRACT TOTALS | $ 1,728,910.69| $ 1,977,939.40| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04

PAGE : 047 -1
VENDOR RANKING

CALL ORDER : 047 CONTRACT ID : 20040730047 COUNTIES : COFFEE
LETTING DATE : 07/30/04 10:00 AM DIVISION : 07
CONTRACT TIME : 40 Working Days (available days)
CONTRACT DESCRIPTION PROJECT (S) : IAR-016-000-017
for constructing the Reconstructed Base Course, Pavement and
Traffic Stripe on C.R.#400 (Larkin Road) from S.R.#12
(U.S.#84) to the Elba Airport. Length 3.564 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. S 661,897.10 100.0000%
2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. S 673,903.45 101.8139%
3 02032 BULLARD EXCAVATING, INC. S 682,765.50 103.1528%
4 19015 S & C MATERIALS & PAVING, INC. S 746,168.90 112.7319%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 047 -2
TABULATION OF BIDS
CALL ORDER 047 CONTRACT 1ID 20040730047 COUNTIES COFFEE
LETTING DATE 07/30/04 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( 3 ) 02032
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |BULLARD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 206C010 20.000 SQYD| 26.72000 534.40| 25.00000 500.00| 20.00000 400.00
Removing Concrete Driveway | | |
0020 206D001 266.000 LF | 1.50000 399.00| 2.00000 532.00| 2.00000 532.00
Removing Guardrail | \ |
0030 206E008 4.000 EACH] 150.00000 600.00| 125.00000 500.00| 125.00000 500.00
Removing Guardrail End Anchor (All Type | \ |
0040 210D021 4153.000 CUYD| 4.50000 18688.50| 5.50000 22841.50] 4.00000 16612.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 or Better ) | \ |
0050 212A000 374.000 STA | 39.00000 14586.00 | 35.00000 13090.00| 25.00000 9350.00
Machine Grading Shoulders | \ |
0060 301B020 1000.000 CUYD] 6.00000 6000.00 | 6.50000 6500.00| 8.00000 8000.00
Granular Soil Base Course, Type A, Road | | |
Mixed | \ |
0070 303A000 49836.000 SQYD] 1.45000 72262.20 | 1.00000 49836.00| 2.20000 109639.20
Reconstructed Base Course, 6" Compacted | \ |
Thickness | \ |
0080 401A000 47760.000 SQYD] 0.45000 21492.00] 0.45000 21492.00] 0.50000 23880.00
Bituminous Treatment A | | |
0090 405A000 1380.000 GAL | 2.00000 2760.00| 2.00000 2760.00 | 2.00000 2760.00
Tack Coat | ‘ |
0100 408A052 347.000 SQYD| 8.00000 2776.00| 5.75000 1995.25] 7.00000 2429.00
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0110 429A200 3622.000 TON | 45.15000 163533.30] 43.85000 158824.70| 42.10000 152486.20
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A | \ |
0120 429B201 6852.000 TON | 42.75000 292923.00| 42.75000 292923.00] 40.05000 274422 .60
Improved Bituminous Concrete Binder | | |
Layer, 1" Maximum Aggregate Size Mix, | | |
ESAL Range A | \ |
0130 600A000 LUMP | 10000.00000 10000.00 | 37250.00000 37250.00] 15000.00000 15000.00
Mobilization | |
0140 630A001 50.000 LF | 17.50000 875.00| 30.00000 1500.00] 30.00000 1500.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0150 630A004 266.000 LF | 19.50000 5187.00] 34.00000 9044.00]| 34.00000 9044.00
Steel Beam Guardrail, Class B, Type 2 | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 047 -3
TABULATION OF BIDS
CALL ORDER 047 CONTRACT ID 20040730047 COUNTIES COFFEE
LETTING DATE 07/30/04 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( 3 ) 02032
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |BULLARD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 630C022 4.000 EACH] 1600.00000 6400.00| 1550.00000 6200.00] 1550.00000 6200.00
Guardrail End Anchor, Type Special | |
0170 630C050 4.000 EACH] 1700.00000 6800.00| 2150.00000 8600.00| 2150.00000 8600.00
Guardrail End Anchor, Type 20 Series | | |
0180 652A061 7.000 ACRE] 345.00000 2415.00| 345.00000 2415.00] 345.00000 2415.00
Seeding (Mix 3E) | | |
0190 656A000 7.000 ACRE] 330.00000 2310.00| 330.00000 2310.00] 330.00000 2310.00
Mulching, Class A, Type 1 | | |
0200 665F000 50.000 EACH] 8.00000 400.00] 10.00000 500.00| 8.00000 400.00
Hay Bales | \ |
0210 665J000 450.000 LF | 2.90000 1305.00] 6.50000 2925.00] 2.90000 1305.00
Silt Fence, Type A | | |
0220 6650001 450.000 LF | 0.12000 54.00| 0.50000 225.00| 0.12000 54.00
Silt Fence Removal | | |
0230 680A000 LUMP | 5000.00000 5000.00| 5000.00000 5000.00| 10000.00000 10000.00
Engineering Controls | | |
0240 701A031 7.000 MILE] 1050.00000 7350.00] 1050.00000 7350.00]| 1050.00000 7350.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0250 701A035 5.000 MILE] 1225.00000 6125.00] 1225.00000 6125.00] 1225.00000 6125.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0260 701A045 2.000 MILE| 650.00000 1300.00] 650.00000 1300.00| 650.00000 1300.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0270 701C000 4.000 MILE] 390.00000 1560.00] 390.00000 1560.00| 425.00000 1700.00
Broken Temporary Traffic Stripe | \ |
0280 701C001 10.000 MILE] 450.00000 4500.00] 450.00000 4500.00| 500.00000 5000.00
Solid Temporary Traffic Stripe | | |
0290 740B00O 253.000 SQFT| 7.90000 1998.70| 10.00000 2530.00] 8.00000 2024.00
Construction Signs | | |
0300 740E000 25.000 EACH] 11.52000 288.00| 10.00000 250.00]| 1.00000 25.00
Cones (36 Inches High) | | |
0310 740F002 4.000 EACH] 200.00000 800.00] 350.00000 1400.00| 100.00000 400.00
Barricades, Type III | | |
0320 740M001 25.000 EACH] 7.00000 175.00] 5.00000 125.00] 0.10000 2.50
Ballast For Cone | | |
0330 7400000 1.000 EACH]| 500.00000 500.00] 1000.00000 1000.00| 1000.00000 1000.00
Pilot Car | | |
SECTION TOTALS | $ 661,897.10] S 673,903.45]| $ 682,765.50
—————————————————————————————————————————— T T e et et i
CONTRACT TOTALS | S 661,897.10] S 673,903.45]| S 682,765.50




CALL ORDER : 047
LETTING DATE 07/30/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID 20040730047
DIVISION : 07

DATE : 08/06/04
PAGE : 047 -4

COFFEE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY
SECTION 0001 Total

0010 206C010 20.000 SQYD]
Removing Concrete Driveway |
0020 206D001 266.000 LF |
Removing Guardrail |
0030 206E008 4.000 EACH]
Removing Guardrail End Anchor (All Type |
0040 210D021 4153.000 CUYD]|
Borrow Excavation (Loose Truckbed |
Measurement) (A-4 or Better ) |
0050 212A000 374.000 STA |
Machine Grading Shoulders |
0060 301B020 1000.000 CUYD]|
Granular Soil Base Course, Type A, Road |
Mixed |
0070 303A000 49836.000 SQYD|
Reconstructed Base Course, 6" Compacted |
Thickness |

0080 401A000 47760.000 SQYD]|
Bituminous Treatment A

0090 405A000 1380.000 GAL
Tack Coat

0100 408A052 347.000 SQYD

|

|

|

|

Planing Existing Pavement |
(Approximately 1.10" Thru 2.0" Thick) |
0110 429A200 3622.000 TON |
Improved Bituminous Concrete Wearing |
Surface Layer, 1/2" Maximum Aggregate |
Size Mix, ESAL Range A |
0120 429B201 6852.000 TON |
Improved Bituminous Concrete Binder |
Layer, 1" Maximum Aggregate Size Mix, |
ESAL Range A |

|

|

|

|

|

|

0130 600A000 LUMP
Mobilization
0140 630A001 50.000 LF

Steel Beam Guardrail, Class A, Type 2
0150 630A004 266.000 LF
Steel Beam Guardrail, Class B, Type 2

( 4 ) 19015
S & C MATERIALS & PAVING, I

UNIT PRICE AMOUNT UNIT PRICE
\
125.00000 2500.00|
\
2.00000 532.00]
\
125.00000 500.00]
\
8.00000 33224.00|
\
\
25.00000 9350.00]
\
8.00000 8000.00|
\
\
2.10000 104655.60]|
\
\
0.60000 28656.00 |
\
2.10000 2898.00|
\
10.00000 3470.00]
\
\
45.15000 163533.30]
\
\
\
42.75000 292923.00|
\
\
\
26500.00000 26500.00]
\
30.00000 1500.00]
\
34.00000 9044.00|
\

AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 047 -5
TABULATION OF BIDS
CALL ORDER 047 CONTRACT 1ID 20040730047 COUNTIES COFFEE
LETTING DATE 07/30/04 10:00 AM DIVISION 07
I ( 4 ) 19015 | ( ) | ( )
|S & C MATERIALS & PAVING, I | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 630C022 4.000 EACH] 1550.00000 6200.00 | |
Guardrail End Anchor, Type Special | \
0170 630C050 4.000 EACH] 2150.00000 8600.00| |
Guardrail End Anchor, Type 20 Series | \ |
0180 652A061 7.000 ACRE] 500.00000 3500.00] |
Seeding (Mix 3E) | \ |
0190 656A000 7.000 ACRE] 500.00000 3500.00] |
Mulching, Class A, Type 1 | \ |
0200 665F000 50.000 EACH] 6.00000 300.00] |
Hay Bales | \ |
0210 665J000 450.000 LF | 4.00000 1800.00] |
Silt Fence, Type A | \ |
0220 6650001 450.000 LF | 2.00000 900.00| |
Silt Fence Removal | \ |
0230 680A000 LUMP | 6000.00000 6000.00 | |
Engineering Controls | \ |
0240 701A031 7.000 MILE] 1050.00000 7350.00] |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0250 701A035 5.000 MILE] 1225.00000 6125.00 | |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0260 701A045 2.000 MILE| 650.00000 1300.00] |
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0270 701C000 4.000 MILE] 390.00000 1560.00] |
Broken Temporary Traffic Stripe | \ |
0280 701C001 10.000 MILE| 450.00000 4500.00] |
Solid Temporary Traffic Stripe | \ |
0290 740B000O 253.000 SQFT| 16.00000 4048.00] |
Construction Signs | | |
0300 740E000 25.000 EACH] 12.00000 300.00] |
Cones (36 Inches High) | | |
0310 740F002 4.000 EACH] 300.00000 1200.00] |
Barricades, Type III | \ |
0320 740M001 25.000 EACH] 8.00000 200.00| |
Ballast For Cone | | |
0330 7400000 1.000 EACH] 1500.00000 1500.00] |
Pilot Car | \ |
SECTION TOTALS | $ 746,168.90| $ 0.00| $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 746,168.90| S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04

PAGE : 048 -1
VENDOR RANKING

CALL ORDER : 048 CONTRACT ID : 20040730048 COUNTIES : CULLMAN
LETTING DATE : 07/30/04 10:00 AM DIVISION : 01
CONTRACT TIME : 50 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ST-022-003-005
for constructing the Planing, Resurfacing, Loop Wire and ST-022-157-003

Traffic Stripe on S.R.#3 (U.S.#31) from just south of
S.R.#69 at Phelan to the north city limits of Cullman and on
S.R.#157 from U.S.#31 in Cullman to west of I-65. Length

7.740 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23009 WHITAKER CONTRACTING CORPORATION $ 2,335,505.07 100.0000%
2 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 2,500,000.00 107.0432%
3 07002 GOOD HOPE CONTRACTING CO., INC. $ 2,515,386.48 107.7020%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 048 -2
TABULATION OF BIDS

CALL ORDER : 048 CONTRACT ID : 20040730048 COUNTIES : CULLMAN
LETTING DATE : 07/30/04 10:00 AM DIVISION : 01
[ ( 1 ) 23009 | ( 2 ) 13022 [ ( 3 ) 07002

|[WHITAKER CONTRACTING CORPOR |MCCARTNEY CONSTRUCTION CO., |GOOD HOPE CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
|
0010 405A000 12250.000 GAL | 1.50000 18375.00 1.15000 14087.50 1.15000 14087.50
Tack Coat |
0020 407A000 200.000 GAL | 50.00000 10000.00 65.00000 13000.00 35.00000 7000.00
Joint Sealant For Hot Mix Asphalt |
Pavement |
0030 408A052 138118.000 SQYD| 0.52000 71821.36 1.00000 138118.00 1.19000 164360.42

Planing Existing Pavement |
(Approximately 1.10" Thru 2.0" Thick) |

Aggregate Surfacing (ALDOT #410
Modified)

\ |

\ |

\ |

\ |

\ |

\ |

\ |

\ |

\ |
0040 408A053 69353.000 SQYD| 0.66000 45772.98 | 1.30000 90158.90| 1.71000 118593.63

Planing Existing Pavement | \ |

(Approximately 2.10" Thru 3.0" Thick) | | |
0050 408A057 18248.000 SQYD| 1.25000 22810.00] 2.55000 46532.40]| 2.73000 49817.04

Planing Existing Pavement | \ |

(Approximately 6.10" Thru 7.0" Thick) | \ |
0060 410B00O 1.000 EACH] 2500.00000 2500.00] 16500.00000 16500.00| 10000.00000 10000.00

State Furnished Profilograph | \ |
0070 410H000 1.000 EACH] 50000.00000 50000.00 | 66800.00000 66800.00 | 60000.00000 60000.00

Material Remixing Device | \ |
0080 424A360 14816.000 TON | 41.31000 612048.96| 45.00000 666720.00] 38.66000 572786.56

Superpave Bituminous Concrete Wearing | \ |

Surface Layer, 1/2" Maximum Aggregate | \ |

Size Mix, ESAL Range C/D | \ |
0090 424B650 6405.000 TON | 36.07000 231028.35]| 40.00000 256200.00] 37.74000 241724.70

Superpave Bituminous Concrete Upper | \ |

Binder Layer, 3/4" Maximum Aggregate | | |

Size Mix, ESAL Range C/D | \ |
0100 424B651 19092.000 TON | 34.81000 664592 .52 35.00000 668220.00] 35.46000 677002.32

Superpave Bituminous Concrete Upper | \ |

Binder Layer, 1" Maximum Aggregate Size | | |

Mix, ESAL Range C/D | \ |
0110 424B655 300.000 TON | 36.60000 10980.00 | 85.00000 25500.00 | 65.00000 19500.00

Superpave Bituminous Concrete Upper | \ |

Binder Layer, Patching ,1" Maximum | | |

Aggregate Size Mix, ESAL Range C/D | \ |
0120 430B014 835.000 TON | 14.32000 11957.20| 15.00000 12525.00| 11.00000 9185.00

| \ |

| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 048 -3
TABULATION OF BIDS
CALL ORDER 048 CONTRACT 1ID 20040730048 COUNTIES CULLMAN
LETTING DATE 07/30/04 10:00 AM DIVISION : 01
| ( 1 ) 23009 | ( 2 ) 13022 | ( 3 ) 07002
|[WHITAKER CONTRACTING CORPOR |MCCARTNEY CONSTRUCTION CO., |GOOD HOPE CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0130 600A000 LUMP| 265000.00000 265000.00] 115660.92000 115660.92] 196177.00000 196177.00
Mobilization | \
0140 701A028 14.000 MILE| 1575.00000 22050.00] 1575.00000 22050.00] 1590.75000 22270.50
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0150 701A032 10.000 MILE| 1575.00000 15750.00] 1575.00000 15750.00] 1590.75000 15907.50
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0160 701A041 14.000 MILE| 980.00000 13720.00| 980.00000 13720.00] 989.80000 13857.20
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0170 701A046 2.000 MILE| 980.00000 1960.00] 980.00000 1960.00] 989.80000 1979.60
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0180 701B00S 1830.000 LF | 0.85000 1555.50] 0.85000 1555.50] 0.86000 1573.80
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0190 701C000 30.000 MILE| 490.00000 14700.00| 490.00000 14700.00] 494.90000 14847.00
Broken Temporary Traffic Stripe | | |
0200 701cC001 47.000 MILE| 575.00000 27025.00] 575.00000 27025.00] 580.75000 27295.25
Solid Temporary Traffic Stripe | \ |
0210 703A002 7704.000 SQFT| 2.50000 19260.00| 2.50000 19260.00] 2.53000 19491.12
Traffic Control Markings, Class 2, Type | | |
A | \ |
0220 703B002 395.000 SQFT| 3.50000 1382.50] 3.50000 1382.50] 3.54000 1398.30
Traffic Control Legends, Class 2, Type | \ |
0230 705A030 40.000 EACH| 5.50000 220.00| 5.50000 220.00| 5.56000 222.40
Pavement Markers, Class A-H, Type 2-C | \ |
0240 705A031 881.000 EACH] 5.50000 4845.50| 5.50000 4845.50] 5.56000 4898.36
Pavement Markers, Class A-H, Type 1-A | \ |
0250 705A032 35.000 EACH] 5.50000 192.50] 5.50000 192.50] 5.56000 194.60
Pavement Markers, Class A-H, Type 1-B | | |
0260 705A037 372.000 EACH]| 5.50000 2046.00] 5.50000 2046.00] 5.56000 2068.32
Pavement Markers, Class A-H, Type 2-D | \ |
0270 705A038 35.000 EACH] 5.50000 192.50] 5.50000 192.50] 5.56000 194.60
Pavement Markers, Class A-H, Type 2-E | | |
0280 730H001 41700.000 LF | 3.15000 131355.00] 3.75000 156375.00] 3.75000 156375.00
Loop Wire | \ |
0290 7301001 38300.000 LF | 1.25000 47875.00 | 1.50000 57450.00| 1.50000 57450.00
| \ |

Loop Detector Lead-In-Cable



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 048 -4
TABULATION OF BIDS

CALL ORDER : 048 CONTRACT ID : 20040730048 COUNTIES : CULLMAN
LETTING DATE : 07/30/04 10:00 AM DIVISION : 01
| ( 1 ) 23009 | ( 2 ) 13022 | ( 3 ) 07002

|[WHITAKER CONTRACTING CORPOR |MCCARTNEY CONSTRUCTION CO., |GOOD HOPE CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ |

SECTION TOTALS $ 2,335,505.07 $ 2,515,386.48

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0300 730K000 11.000 EACH| 80.00000 880.00| 275.00000 3025.00] 275.00000 3025.00
Traffic Signal Junction Box | \ |
0310 740B00O 1328.000 SQFT| 7.65000 10159.20| 7.76000 10305.28| 7.42000 9853.76
Construction Signs | \ |
0320 740D000O 250.000 EACH] 1.00000 250.00 | 58.85000 14712.50| 65.00000 16250.00
Channelizing Drums | \ |
0330 741c010 2.000 EACH| 1600.00000 3200.00] 1605.00000 3210.00] 3000.00000 6000.00
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
| \ |
—————————————————————————————————————————— B et e e e ettt
| \ |

CONTRACT TOTALS $ 2,335,505.07 $ 2,500,000.00 $ 2,515,386.48




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04

PAGE : 049 -1
VENDOR RANKING

CALL ORDER : 049 CONTRACT ID : 20040730049 COUNTIES : MARSHALL
LETTING DATE : 07/30/04 10:00 AM DIVISION : 01
CONTRACT TIME : 75 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) 99-301-484-069-402

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#69 in Arab from MP 266.40 to MP 269.80. Length

3.400 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23009 WHITAKER CONTRACTING CORPORATION $ 1,654,513.56 100.0000%

2 18037 REED CONTRACTING SERVICES, INC. $ 1,749,474.35 105.7395%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 049 -2
TABULATION OF BIDS

CALL ORDER : 049 CONTRACT ID : 20040730049 COUNTIES : MARSHALL
LETTING DATE : 07/30/04 10:00 AM DIVISION : 01
[ ( 1 ) 23009 | ( 2 ) 18037 ( )

|[WHITAKER CONTRACTING CORPOR |REED CONTRACTING SERVICES,
LINE NO / ITEM CODE / ALT | \

|

I

I

| |
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
|

0020 305B060 4165.000 TON | 0.00000 0.00 11.00000 45815.00

Crushed Aggregate, Section 825, (ALDOT |

#410 Modified) |
0040 405A000 8350.000 GAL | 1.50000 12525.00 1.30000 10855.00

Tack Coat |
0050 408A054 63558.000 SQYD] 0.66000 41948.28 0.97000 61651.26

Planing Existing Pavement |
(Approximately 3.10" Thru 4.0" Thick) |

\ |

\ |

\ |

\ |

\ |

\ |

\ |

\ |

\ |

0052 408A063 29111.000 SQYD| 4.63000 134783.93| 3.85000 112077.35]
Planing Existing Pavement | \ |
(Approximately 13.1" Thru 14.0" Thick) | | |
0070 410B00O 1.000 EACH] 2000.00000 2000.00| 2000.00000 2000.00]
State Furnished Profilograph | \ |
0080 410H000 1.000 EACH] 17800.00000 17800.00] 75000.00000 75000.00]
Material Remixing Device | \ |
0090 424A360 5750.000 TON | 40.38000 232185.00]| 36.00000 207000.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0100 424B651 12416.000 TON | 32.62000 405009.92| 32.00000 397312.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0110 424B659 600.000 TON | 32.62000 19572.00] 58.00000 34800.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0120 424B681 4004.000 TON | 32.62000 130610.48| 36.00000 144144.00|
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0122 424C360 13100.000 TON | 32.62000 427322.00| 33.00000 432300.00|
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range C/D | \ |
0130 600A000 LUMP| 118000.00000 118000.00| 51000.00000 51000.00]
| \ |

Mobilization



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 049 -3
TABULATION OF BIDS
CALL ORDER 049 CONTRACT 1ID 20040730049 COUNTIES MARSHALL
LETTING DATE 07/30/04 10:00 AM DIVISION : 01
| ( 1 ) 23009 | ( 2 ) 18037 | ( )
|[WHITAKER CONTRACTING CORPOR |REED CONTRACTING SERVICES, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 701C000 11.000 MILE| 525.00000 5775.00| 606.40000 6670.40 |
Broken Temporary Traffic Stripe | \ |
0150 701C001 18.000 MILE| 575.00000 10350.00] 665.00000 11970.00]
Solid Temporary Traffic Stripe | \ |
0160 701D007 19.000 MILE| 0.00000 0.00] 2021.25000 38403.75]|
Solid Traffic Stripe Removed (Paint) | \ |
0170 701D014 5.000 MILE] 0.00000 0.00] 1617.00000 8085.00|
Broken Traffic Stripe Removed (Paint) | | |
0180 701G125 317.000 LF | 5.00000 1585.00| 5.80000 1838.60]
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0190 701G133 317.000 LF | 5.00000 1585.00] 5.80000 1838.60]
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0200 701H001 634.000 LF | 0.75000 475.50]| 0.90000 570.60]
Solid Traffic Stripe Removed (Plastic) | | |
0210 7011011 2.000 MILE| 2000.00000 4000.00]| 2310.00000 4620.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (Type 1 And 4 Beads) (0.06" | \ |
Thick) (6" Wide) | \ |
0220 7011015 5.000 MILE] 1150.00000 5750.00] 1330.00000 6650.00 |
Broken White, Class 2, Type A Traffic | \ |
Stripe (Type 1 And 4 Beads) (0.09" | | |
Thick) (6" Wide) | \ |
0230 7011019 7.000 MILE]| 2200.00000 15400.00| 2541.00000 17787.00]
Soild Yellow, Class 2, Type A Traffic | \ |
Stripe (Type 1 And 4 Beads) (0.09" | \ |
Thick) (6" Wide) | \ |
0240 7011021 1.000 MILE] 1150.00000 1150.00]| 1330.00000 1330.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (Type 1 And 4 Beads) (0.09" | \ |
Thick) (6"Wide) | \ |
0250 701J011 250.000 LF | 1.00000 250.00| 1.16000 290.00]
Dotted Class 2, Type A Traffic | \ |
Stripe (Type 1 And 4 Beads) (0.09" | \ |
Thick) (6" Wide) | \ |
0260 703A002 1794.000 SQFT| 2.60000 4664 .40 | 3.00000 5382.00]
Traffic Control Markings, Class 2, Type | \ |
| \ |

A



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/06/04
PAGE : 049 -4

CALL ORDER : 049 CONTRACT 1ID 20040730049 COUNTIES MARSHALL
LETTING DATE 07/30/04 10:00 AM DIVISION
| ( 1 ) 23009 2 18037 ( )
|[WHITAKER CONTRACTING CORPOR |REED CONTRACTING SERVICES,
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
__________________________________________ +____________________________+____________________________ ——— i — — i — — — — — — —— — —————
0270 703A010 177.000 SQFT| 12.00000 2124 13.86000 2453
Traffic Control Markings,Class 3W,Type |
0280 703B002 359.000 SQFT| 3.75000 1346 4.33000 1554
Traffic Control Legends, Class 2, Type |
0290 703B010 33.000 SQFT| 20.00000 660. 23.10000 762
Traffic Control Legends,Class 3W,Type A |
0300 703C001 210.000 SQFT| 2.00000 420 2.40000 504.
Removal Of Existing Traffic Control |
Markings Or Legends (Plastic) |
0310 705A030 26.000 EACH] 5.75000 149. 6.65000 172.
Pavement Markers, Class A-H, Type 2-C |
0320 705A031 358.000 EACH| 5.75000 2058. 6.65000 2380.
Pavement Markers, Class A-H, Type 1-A |
0330 705A032 389.000 EACH| 5.75000 2236. 6.65000 2586.
Pavement Markers, Class A-H, Type 1-B |
0340 705A037 364.000 EACH| 5.75000 2093. 6.65000 2420.
Pavement Markers, Class A-H, Type 2-D |
0350 705A038 195.000 EACH] 5.75000 1121. 6.65000 1296.
Pavement Markers, Class A-H, Type 2-E |
0360 730H001 8100.000 LF | 3.15000 25515. 3.50000 28350.
Loop Wire |
0370 7301001 5500.000 LF | 1.25000 6875. 0.30000 1650.
Loop Detector Lead-In-Cable |
0380 740B00O 774.000 SQFT| 7.20000 5572. 8.00000 6192.
Construction Signs |
0390 740D000O 400.000 EACH| 10.00000 4000. 30.00000 12000.
Channelizing Drums |
0400 740E000 200.000 EACH] 10.00000 2000. 10.20000 2040.
Cones (36 Inches High)
0410 740M001 200.000 EACH] 6.00000 1200. 6.60000 1320.
Ballast For Cone |
0420 741cC010 2.000 EACH| 2200.00000 4400. 2200.00000 4400.
Portable Sequential Arrow And Chevron |
Sign Unit |
SECTION TOTALS | $ 1,654,513. $ 1,749,474. $ 0.00
__________________________________________ +____________________________ —_—— e —— e —— e —— ————— — ———— ——— i — — i — — — — — — —— — —————
CONTRACT TOTALS | $ 1,654,513. S 1,749,474. S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 050 -1

VENDOR RANKING

CALL ORDER : 050 CONTRACT ID : 20040730050 COUNTIES : FAYETTE
LETTING DATE : 07/30/04 10:00 AM DIVISION : 05
CONTRACT TIME : 70 Working Days (available days)
CONTRACT DESCRIPTION RURAL PROJECT (S) : 99-305-291-018-402

for constructing the Planing, Resurfacing and
Traffic Stripe on S.R.#18 (U.S.#43) from MP 31.546 at
Rossland City to S.R.#13 (MP 42.100). Length 10.086 mi.

TOTAL % OVER
LOW BID

1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 1,796,938.48 100.0000%



Superpave Bituminous Concrete Wearing
Surface Layer,Widening ,1/2" Maximum

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 050 -2
TABULATION OF BIDS
CALL ORDER 050 CONTRACT ID 20040730050 COUNTIES FAYETTE
LETTING DATE 07/30/04 10:00 AM DIVISION : 05
| 1 ) 02033 | ( 2 ) 18037 | ( )
| T. BUNN CONSTRUCTION CO. |REED CONTRACTING SERVICES, |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 209A000 22.000 EACH] 150.00000 3300.00] |
Mailbox Reset, Single | \ |
0020 2092001 3.000 EACH] 250.00000 750.00] |
Mailbox Reset, Double | | |
0030 210D021 8142.000 CUYD| 9.37000 76290.54 | |
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 or Better ) | | |
0040 212A000 1054.000 STA | 5.00000 5270.00] |
Machine Grading Shoulders | | |
0050 305B060 250.000 TON | 18.00000 4500.00] |
Crushed Aggregate, Section 825, 1" Down | \ |
0060 405A000 14185.000 GAL | 1.15000 16312.75]| |
Tack Coat | ‘ |
0070 408A051 140378.000 SQYD| 1.40000 196529.20] |
Planing Existing Pavement | \ |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0080 408A052 169.000 SQYD] 1.40000 236.60| |
Planing Existing Pavement | | |
(Approximately 1.10" Thru 2.0" Thick) | | |
0090 408A057 2136.000 SQYD| 3.00000 6408.00 | |
Planing Existing Pavement | \ |
(Approximately 6.10" Thru 7.0" Thick) | \ |
0100 410D00O 1.000 EACH] 6000.00000 6000.00 | |
Portable Nuclear Asphalt Content Gauge | \ |
0110 424A360 9068.000 TON | 46.68000 423294 .24 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0120 424A363 350.000 TON | 50.00000 17500.00 | |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0130 424A366 700.000 TON | 46.68000 32676.00 | |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0140 424A369 300.000 TON | 67.00000 20100.00]| |
| \ |
| \ |
| \ |

Aggregate Size Mix, ESAL Range C/D



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 050 -3
TABULATION OF BIDS
CALL ORDER 050 CONTRACT 1ID 20040730050 COUNTIES FAYETTE
LETTING DATE 07/30/04 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 18037 | ( )
|S. T. BUNN CONSTRUCTION CO. |REED CONTRACTING SERVICES, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 424B651 16033.000 TON | 44.00000 705452.00 | |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0160 424B655 500.000 TON | 68.00000 34000.00| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0170 424B662 300.000 TON | 66.00000 19800.00| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0180 424B681 374.000 TON | 44.00000 16456.00| |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0190 600A000 LUMP | 65885.00000 65885.00| |
Mobilization | \
0200 651B00O 30.000 TON | 75.00000 2250.00] |
Agricultural Limestone | \ |
0210 651C000 12.000 TON | 300.00000 3600.00] |
8-8-8 Commercial Fertilizer | \ |
0220 652A050 8.000 ACRE] 450.00000 3600.00| |
Seeding (Mix 1A) | | |
0230 652A053 7.000 ACRE| 450.00000 3150.00] |
Seeding (Mix 1E) | \ |
0240 656A000 15.000 ACRE| 400.00000 6000.00| |
Mulching, Class A, Type 1 | \ |
0250 665J000 600.000 LF | 3.00000 1800.00| |
Silt Fence, Type A | \ |
0260 6650001 600.000 LF | 1.00000 600.00| |
Silt Fence Removal | \ |
0270 6650000 200.000 LF | 5.00000 1000.00]| |
12 Inch Wattle | \ |
0280 701A028 21.000 MILE| 1575.00000 33075.00| |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0290 701A046 6.000 MILE] 1100.00000 6600.00| |
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 050 -4
TABULATION OF BIDS
CALL ORDER 050 CONTRACT 1ID 20040730050 COUNTIES FAYETTE
LETTING DATE 07/30/04 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 18037 | ( )
|S. T. BUNN CONSTRUCTION CO. |REED CONTRACTING SERVICES, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0300 701A048 15.000 MILE| 1775.00000 26625.00| |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0310 701B00S 122.000 LF | 1.20000 146.40| |
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0320 701C000 10.000 MILE| 520.00000 5200.00| |
Broken Temporary Traffic Stripe | \ |
0330 701C001 32.000 MILE| 590.00000 18880.00| |
Solid Temporary Traffic Stripe | \ |
0340 703A002 794.000 SQFT| 2.50000 1985.00]| |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0350 703D002 794.000 SQFT| 1.50000 1191.00] |
Temporary Traffic Control Markings | | |
(Paint) | \ |
0360 705A032 274.000 EACH| 5.25000 1438.50] |
Pavement Markers, Class A-H, Type 1-B | \ |
0370 705A037 993.000 EACH] 5.25000 5213.25] |
Pavement Markers, Class A-H, Type 2-D | | |
0380 740B00O 1784.000 SQFT| 11.00000 19624.00| |
Construction Signs | \ |
0390 740E000 100.000 EACH] 1.00000 100.00] |
Cones (36 Inches High) | | |
0400 740M001 100.000 EACH] 1.00000 100.00] |
Ballast For Cone | \ |
0410 7400000 1.000 EACH] 4000.00000 4000.00]| |
Pilot Car | \ |
SECTION TOTALS | $ 1,796,938.48]| S 0.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 1,796,938.48] $ 1,749,474.35| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04
PAGE : 051 -1
VENDOR RANKING

CALL ORDER : 051 CONTRACT ID : 20040730051 COUNTIES : JEFFERSON
LETTING DATE : 07/30/04 10:00 AM DIVISION : 03
CONTRACT TIME : 90 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : 99-403-371-665-430

for constructing the Concrete Pavement Rehabilitation on
I-65 from the Shelby county line to U.S.#31 in Hoover.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07003 R. E. GRILLS CONSTRUCTION CO., INC. $ 395,954.00 100.0000%
2 07011 GROUT, INCORPORATED $ 421,370.75 106.4191%
3 16039 PINKERTON CONSTRUCTION, INC. $ 559,820.00 141.3851%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 051 -2
TABULATION OF BIDS
CALL ORDER 051 CONTRACT ID 20040730051 COUNTIES JEFFERSON
LETTING DATE 07/30/04 10:00 AM DIVISION 03
| ( 1 ) 07003 | ( 2 ) 07011 | ( 3 ) 16039
|[R.E. GRILLS CONSTRUCTION CO |GROUT, INCORPORATED | PINKERTON CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 453C000 1286.000 SQYD]| 75.00000 96450.00| 79.00000 101594.00] 100.00000 128600.00
Removal Of Concrete Pavement Slab | \ |
0020 453D002 357.000 CUYD| 610.00000 217770.00] 725.00000 258825.00| 900.00000 321300.00
Concrete Pavement Replacement Slab | |
(Continuous Reinforced) | | |
0030 600A000 LUMP | 28000.00000 28000.00 | 15315.00000 15315.00] 45000.00000 45000.00
Mobilization | |
0040 701BO16 500.000 LF | 4.00000 2000.00| 5.00000 2500.00] 5.00000 2500.00
Dotted, Class 3W, Type A Traffic Stripe | | |
(6" wWide) | \ |
0050 701G121 2000.000 LF | 4.00000 8000.00] 4.00000 8000.00| 5.00000 10000.00
Broken White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0060 701G125 1000.000 LF | 6.00000 6000.00| 5.00000 5000.00| 5.00000 5000.00
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0070 701G133 500.000 LF | 5.00000 2500.00 | 5.00000 2500.00] 5.50000 2750.00
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0080 705A030 100.000 EACH| 11.00000 1100.00] 10.00000 1000.00| 6.00000 600.00
Pavement Markers, Class A-H, Type 2-C | \ |
0090 705A031 100.000 EACH| 11.00000 1100.00] 10.00000 1000.00| 6.00000 600.00
Pavement Markers, Class A-H, Type 1-A | | |
0100 740B0O0O 940.000 SQFT| 9.00000 8460.00| 7.25000 6815.00] 10.00000 9400.00
Construction Signs | | |
0110 740C000 177.000 SQFT| 12.00000 2124.00| 7.75000 1371.75| 10.00000 1770.00
Special Construction Signs | | |
0120 740D000 190.000 EACH| 55.00000 10450.00] 55.00000 10450.00] 70.00000 13300.00
Channelizing Drums | \ |
0130 741cC010 2.000 EACH| 1000.00000 2000.00| 1000.00000 2000.00] 2000.00000 4000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
0140 742A001 2.000 EACH| 5000.00000 10000.00] 2500.00000 5000.00| 7500.00000 15000.00
Portable Changeable Message Sign, Type | | |
SECTION TOTALS | S 395,954.00] S 421,370.75] S 559,820.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 395,954.00] S 421,370.75] S 559,820.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 08/06/04

PAGE : 052 -1
VENDOR RANKING

CALL ORDER : 052 CONTRACT ID : 20040730052 COUNTIES : COLBERT
LETTING DATE : 07/30/04 10:00 AM DIVISION : 02
CONTRACT TIME : 45 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) 99-902-001-901-301

for constructing the Bridge Deck Repair, Overlay and Traffic
Stripe on the O'Neal Bridge on S.R.#2 (U.S.#72) at the

Tennessee River in Muscle Shoals. Length 0.392 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01007 ALABAMA BRIDGE BUILDERS, INC. $ 1,187,412.50 100.0000%

2 03023 B. H. CRAIG CONSTRUCTION COMPANY, INC. $ 1,307,324.80 110.0986%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 08/06/04
PAGE 052 -2
TABULATION OF BIDS
CALL ORDER 052 CONTRACT 1ID 20040730052 COUNTIES COLBERT
LETTING DATE 07/30/04 10:00 AM DIVISION 02
| ( 1 ) 01007 | ( 2 ) 03023 | ( )
|ALABAMA BRIDGE BUILDERS, IN |B. H. CRAIG CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 490A000 10353.000 SQYD] 7.00000 72471.00| 5.00000 51765.00 |
Blast Cleaning | | |
0020 490B002 10353.000 SQYD] 83.00000 859299.00| 98.00000 1014594.00|
Concrete Overlay, Epoxy Urethane | \ |
Copolymer | | |
0030 600A000 LUMP| 133441.00000 133441.00] 130000.00000 130000.00]
Mobilization | |
0040 629A001 20.000 LF | 200.00000 4000.00]| 300.00000 6000.00 |
Concrete Median Or Safety Barrier, Type | \ |
6A | \ |
0050 680A000 LUMP | 10000.00000 10000.00| 10000.00000 10000.00]
Engineering Controls | \ |
0060 701A028 1.000 MILE] 2000.00000 2000.00| 2220.00000 2220.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0070 701A041 1.000 MILE] 1200.00000 1200.00]| 1330.00000 1330.00]
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0080 701A048 1.000 MILE] 2500.00000 2500.00| 2775.00000 2775.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0090 701C000 1.000 MILE] 750.00000 750.00] 835.00000 835.00]
Broken Temporary Traffic Stripe | \ |
0100 701C001 2.000 MILE| 750.00000 1500.00] 835.00000 1670.00]
Solid Temporary Traffic Stripe | | |
0110 705A031 52.000 EACH| 5.75000 299.00| 6.40000 332.80]
Pavement Markers, Class A-H, Type 1-A | \ |
0120 720A026 2.000 EACH| 20000.00000 40000.00| 16810.00000 33620.00|
Vehicular Impact Attenuator | \ |
Assembly (Bi-directional, TL-3) | | |
0130 740B00O 558.000 SQFT| 10.00000 5580.00] 8.50000 4743.00]
Construction Signs | \ |
0140 740C000 75.000 SQFT| 11.50000 862.50| 10.00000 750.00]
Special Construction Signs | \ |
0150 740D000 100.000 EACH] 73.00000 7300.00| 75.00000 7500.00|
Channelizing Drums | \ |
0160 740E000 100.000 EACH] 20.00000 2000.00| 12.00000 1200.00]
\ |

Cones (36 Inches High)



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/06/04
PAGE : 052 -3

CALL ORDER : 052 CONTRACT ID 20040730052 COUNTIES COLBERT
LETTING DATE : 07/30/04 10:00 AM DIVISION 02
| ( 1 ) 01007 | ( 2 ) 03023 | ( )
|ALABAMA BRIDGE BUILDERS, IN |B. H. CRAIG CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0170 740F002 2.000 EACH| 255.00000 510.00] 220.00000 440.00 |
Barricades, Type III | \ |
0180 7401002 2.000 EACH| 150.00000 300.00] 100.00000 200.00|
Warning Lights, Type B | \ |
0190 740M001 100.000 EACH] 12.00000 1200.00] 8.00000 800.00]
Ballast For Cone | \ |
0200 741c010 2.000 EACH| 1600.00000 3200.00] 1400.00000 2800.00 |
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
0210 742A001 6.000 EACH] 6500.00000 39000.00 | 5625.00000 33750.00]
Portable Changeable Message Sign, Type | | |
SECTION TOTALS | $ 1,187,412.50] $ 1,307,324.80] $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 1,187,412.50] $ 1,307,324.80] S






